

2. v. R. W.

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

BILL NO. S-13-01-03

SPECIAL ORDINANCE NO. S- 4-13

AN ORDINANCE approving PROJECT COORDINATION CONTRACT CONSTRUCTION FUNDING FOR ENGLE ROAD TRAIL: STATESMANS WAY TO WEST JEFFERSON BOULEVARD between INDIANA DEPARTMENT OF TRANSPORTATION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the PROJECT COORDINATION CONTRACT CONSTRUCTION FUNDING FOR ENGLE ROAD TRAIL: STATESMANS WAY TO WEST JEFFERSON BOULEVARD by and between INDIANA DEPARTMENT OF TRANSPORTATION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for Engle Road Trail: 10-foot wide multi-use trail on the northeast side of Engle Road to connect the existing 5.5 mile long Wabash & Erie Canal Towpath Trail to the Aboite Center Road Trail. Project also includes the construction of a nearly 100-foot long pedestrian bridge over the Graham McCulloch Ditch;

involving a total cost of ONE HUNDRED THIRTY-SIX THOUSAND, SEVEN HUNDRED THIRTEEN AND 00/100 DOLLARS – (\$136,713.00 – CITY’S 20% MATCH) – (\$548,000.00 FEDERAL FUNDING – 80%) A copy said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.



Council Member

APPROVED AS TO FORM AND LEGALITY



Carol Helton, City Attorney

Public Hearing Date, if applicable

Read the first time in full and on motion by Councilman *Martin Bender*.
Read the second time by title and referred to the *Public Works*
Committee. Read the third time in full and on motion by Councilman
Bender, placed on passage by the following vote:

	AYES	NAYS	ABSTAINED	ABSENT
TOTAL VOTES	9			
BENDER	✓			
CRAWFORD	✓			
DIDIER	✓			
HARPER	✓			
HINES	✓			
JEHL	✓			
PADDOCK	✓			
SHOAFF	✓			
SMITH	✓			

DATED: *1/22 13* *Sandra E. Kennedy*
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as
(ANNEXATION) (APPROPRIATION) (GENERAL) (SPECIAL) (ZONING) ORDINANCE
(RESOLUTION) NO. *S-4-13* on the *22nd* day of
January, 2013

ATTEST: *Sandra E. Kennedy* SANDRA E. KENNEDY, CITY CLERK
Thomas F. Didier THOMAS F. DIDIER, PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the *28th* day
of *January*, 2013, at the hour of *9* o'clock *A.M.* . E.S.T.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this *29th* day of *JANUARY*
2013, at the hour of *8:30* o'clock *Am* . E.S.T.

Thomas C. Henry
THOMAS C. HENRY, MAYOR




CITY OF FORT WAYNE

THOMAS C. HENRY, MAYOR

Date: January 2, 2013

To: Members of Common Council

From: Dawn Ritchie, Greenways Manager 

RE: Engle Road Trail: Statesmans Way to West Jefferson Boulevard, Project Coordination Contract between the City of Fort Wayne and the Indiana Department of Transportation for Construction Funding

The Engle Road Trail (0.4 miles in length) will be let by INDOT either on May 1, 2013 or July 10, 2013. This 10-foot wide multi-use trail on the northeast side of Engle Road will connect the existing 5.5 mile long Wabash & Eric Canal Towpath Trail to the Aboite Center Road Trail. The project also includes the construction of a nearly 100-foot long pedestrian bridge over the Graham McCulloch Ditch.

Construction of the Engle Road Trail is estimated at \$595,403 with construction engineering and inspection estimated at \$89,310. The construction and construction engineering are funded 80% with federal Congestion Mitigation Air Quality (CMAQ) funds. The federal funds anticipated for the project amount to \$548,000. The Project Coordination Contract between the City (Local Public Agency) and INDOT provides for this federal funding in the amount of \$548,000. The City and Fort Wayne Trails, Inc. will need to provide a 20% match in local funding, or \$136,713 for the project. The local funds will come from Legacy Funds and donations.

If you have any questions or concerns, please do not hesitate to contact me at 427-6002 or dawn.ritchie@cityoffortwayne.org. I recommend that Council approve this Project Coordination Contract between the City of Fort Wayne and the Indiana Department of Transportation for the Engle Road Trail in the amount of \$548,000. Thank you!

cc: Bob Kennedy, Director of Public Works
Mark Becker, Deputy Mayor

ENGAGE • INNOVATE • PERFORM

CITIZENS SQUARE

200 E. Berry St. • Fort Wayne, Indiana • 46802 • www.cityoffortwayne.org

An Equal Opportunity Employer



Board Agenda Transmittal

To: Board of Public Works

From: Dawn Ritchie , Greenways , EXTENSION # 6002

Date: December 17, 2012

Enclosed are (2) original copies of the following to be placed on the **BOPW Agenda** for December 19, 2012.

- | | | |
|---|--|---|
| <input type="checkbox"/> Improvement Resolution | <input checked="" type="checkbox"/> Owner-Contractor Agreement/Contracts | <input type="checkbox"/> Professional Service Agreement |
| <input type="checkbox"/> Purchase Agreement | <input type="checkbox"/> Amendment/Supplemental | <input type="checkbox"/> Other Agreements |
| <input type="checkbox"/> Award | <input type="checkbox"/> Change Order | <input type="checkbox"/> Escrow Release |
| <input type="checkbox"/> Payment Approval | <input type="checkbox"/> Special Street Permit | <input type="checkbox"/> Claims/Write offs |
| <input type="checkbox"/> Consent Decree | <input type="checkbox"/> Acceptance | <input type="checkbox"/> Other (Description) |

Resolution/Work Order #**12225**

Contract #**Des No 1005158**

Project/BOPW Item Name Project Coordination Contract with the Indiana Department of Transportation for the Engle Road Trail Construction

Project/BOPW Item Description (to be included on agenda) **Contract sets aside the federal funds for construction and construction engineering for the Engle Road Trail.**

Vendor/Contractor Name **INDOT**

Dollar Amount **\$548,000**

Date for Council (if applicable) **1/8/13**

Additional Comments: Construction is estimated at \$595,403 and construction engineering is estimated to be \$89,310. This project coordination contract with INDOT sets aside the federal CMAQ monies to fund 80% of the construction and construction engineering at \$548,000. The City and Fort Wayne Trails will fund the remaining 20%, or \$136,713.

Upon approval please return **Original** to **Dawn Ritchie** Dept. **Greenways**

**INDIANA DEPARTMENT OF TRANSPORTATION -LOCAL PUBLIC AGENCY
PROJECT COORDINATION CONTRACT**

**EDS # A249-13-320421
Des. No. 1005158
CFDA #: 20.205**

This Contract is made and entered into effective as of the date of the Indiana Attorney General signature affixed to this Contract, by and between the State of Indiana, acting by and through the Indiana Department of Transportation, (hereinafter referred to as INDOT), and the **City of Fort Wayne**, a local public agency in the State of Indiana (hereinafter referred to as the LPA), and collectively referred to as the PARTIES.

NOTICE TO PARTIES

Whenever any notice, statement or other communication is required under this Contract, it shall be sent to the following address, unless otherwise specifically advised

A Notice to INDOT, regarding contract provisions shall be sent to

Local Programs Division
Attention LPA Manager
100 North Senate Avenue, Room N955
Indianapolis, Indiana 46204

B Notices to INDOT regarding project management shall be sent to respective District Office

**Fort Wayne District Office
5333 Hatfield Road
Fort Wayne, Indiana 46808**

C Notices to the LPA shall be sent to

**City of Fort Wayne
200 East Berry Street
Fort Wayne, Indiana 46802**

RECITALS

WHEREAS, LPA has applied to INDOT, and INDOT has approved the LPA's application to receive federal funds for the Project described in Attachment A, and

WHEREAS, LPA agrees to pay its share of the Project cost as stated in this Contract, and

WHEREAS, the PARTIES desire to contract on certain project description, scheduling, and funding allocation, and

WHEREAS, the PARTIES have determined the Project, is in the best interests of the citizens of the State of Indiana, and

WHEREAS, the PARTIES execute this Contract pursuant to Indiana Code §§ 8-23-2-5, 8-23-2-6, 8-23-4-7, 36-1-4-7, and 36-1-7-3, and Titles 23 and 49 of the United States Code and Titles 23 and 49 of the Code of Federal Regulations, and

WHEREAS, the LPA desires to expedite delivery of the Project, comply with all Federal requirements and fiscally manage the Project, and

NOW THEREFORE, in consideration of the mutual covenants and promises herein contained, the LPA and INDOT agree as follows

The "Recitals" and "Notice to Parties" above are hereby made an integral part and specifically incorporated into this Contract

SECTION I PROJECT DESCRIPTION. INDOT and the LPA enter into this Contract to complete the project described in Attachment A (the "Project"), herein attached to and made an integral part of this Contract.

SECTION II LPA RESPONSIBILITIES. The LPA will provide the information and services, or shall cause the information and services to be provided, as set out in Attachment B (LPA's Rights and Duties), herein attached to and made an integral part of this Contract. The LPA will follow all applicable INDOT procedures, guidelines, manuals, standards, specifications and directives

SECTION III INDOT RESPONSIBILITIES. INDOT will provide the information and services as set out in Attachment C (INDOT's Rights and Duties), herein attached to and made an integral part of this Contract

SECTION IV PROJECT FUNDS INDOT will not share in the cost of the Project. INDOT will disburse funds from time to time, however, INDOT will be reimbursed by the Federal Highway Administration (FHWA) or the LPA. Payment will be made for the services performed under this Contract in accordance with Attachment D (Project Funds), which is attached to and made an integral part of this Contract

SECTION V TERM AND SCHEDULE

A If the LPA has the plans, special provisions, and cost estimate (list of pay items, quantities, and unit prices) for the Project ready such that federal funds can be obligated (INDOT obligates the funds about 7 weeks before the date bids are opened for the construction contract) between **October 1, 2011 and September 30, 2012**, INDOT will make the federal funds shown in section I.B of Attachment D available for the Project, provided the Project is eligible

B In the event that federal funds for the Project are not obligated during the time listed in section V.A, but the LPA has the plans, special provisions, and cost estimate for the Project ready such that federal funds can be obligated between **October 1, 2012 and September 30, 2014**, INDOT will schedule the contract for letting, provided the federal funds shown in section I.B of Attachment D are available

C In the event that federal funds for the Project are not obligated during the period listed in section V.A or section V.B, the LPA may (1) request INDOT's approval to transfer the federal funds to another eligible project or (2) in extenuating circumstances, submit a written request to INDOT at least 90 days before the last date listed in section V.B and request that the dates in sections V.A and V.B be modified, otherwise, the federal funds allocated to the Project will lapse

D If the Program shown on Attachment A is Group I or Group II, Sections V.A, V.B, and V.C do not apply

SECTION VI GENERAL PROVISIONS

A. Access to Records. The LPA shall maintain all books, documents, papers, correspondence, accounting records and other evidence pertaining to the cost incurred under this Contract, and shall make such materials available at their respective offices at all reasonable times during the period of this Contract and for five (5) years from the date of final payment under the terms of this Contract, for inspection or audit by INDOT and or the Federal Highway Administration ("FHWA") or its authorized representative, and copies thereof shall be furnished free of charge, if requested by INDOT, and or FHWA. The LPA agrees that, upon request by any agency participating in federally-assisted programs with whom the LPA has contracted or seeks to contract, the LPA may release or make available to the agency any working papers from an audit performed by INDOT and or FHWA of the LPA in connection with this Contract, including any books, documents, papers, accounting records and other documentation which support or form the basis for the audit conclusions and judgments

B. Audit. The LPA acknowledges that it may be required to submit to an audit of funds paid through this Contract. Any such audit shall be conducted in accordance with 48 CFR part 31 and audit guidelines specified by the State and or in accordance with audit requirements specified elsewhere in this Contract

C. Certification for Federal-Aid Contracts Lobbying Activities The LPA certifies, by signing and submitting this Contract, to the best of its knowledge and belief that the LPA has complied with Section 1352, Title 31, U.S. Code, and specifically, that

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal Contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, (Disclosure Form to Report Lobbying), in accordance with its instructions

3. The LPA also agrees by signing this Contract that it shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000, and that all such sub recipients shall certify and disclose accordingly. Any person who fails to sign or file this required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each failure.

D. Compliance with Laws.

1. The LPA shall comply with all applicable federal, state and local laws, rules, regulations and ordinances, and all provisions required thereby to be included herein are hereby incorporated by reference. The enactment or modification of any applicable state or federal statute or the promulgation of rules or regulations there under, after execution of this Contract shall be reviewed by INDO1 and the LPA to determine whether the provisions of this Contract require formal modification.

2. The LPA acknowledges that federal requirements provide for the possible loss of federal funding to one degree or another when the requirements of Public Law 91-646 and other applicable federal and state laws, rules and regulations are not complied with.

3. The LPA acknowledges paragraph 7 of the Federal Highway Program Manual, Volume 7, Chapter 1, Section 3, entitled "Withholding Federal Participation" which is herewith quoted in part as follows: "Where correctable noncompliance with provisions of law or FHWA requirements exist, federal funds may be withheld until compliance is obtained. Where compliance is not correctable, the FHWA may deny participation in parcel or project costs in part or in total."

4. The LPA and its agents shall abide by all ethical requirements that apply to persons who have a business relationship with the State, as set forth in Indiana Code § 4-2-6, *et seq.*, Indiana Code § 4-2-7, *et seq.*, the regulations promulgated there under, and Executive Order 05-12, dated January 12, 2005. If the LPA is not familiar with these ethical requirements, the LPA should refer any questions to the Indiana State Ethics Commission, or visit the Indiana State Ethics Commission website at <http://www.in.gov/ethics>. If the LPA or its agents violate any applicable ethical standards, INDO1 may, in its sole discretion, terminate this Contract immediately upon notice to the LPA. In addition, the LPA may be subject to penalties under Indiana Code §§ 4-2-6, 4-2-7, 35-44-1-3 and under any other applicable State or Federal laws.

5. The LPA represents and warrants that the LPA and its subcontractors, if any, shall obtain and maintain all required permits, licenses, registrations and approvals, as well as comply with all health, safety, and environmental statutes, rules, or regulations in the performance of work activities under this agreement. Failure to do so may be deemed a material breach of this Contract and grounds for termination and denial of further work with the State.

6. As required by IC 5-22-3-7 (1) the LPA and any officials of the LPA certify that (A) the LPA, except for de minimis and nonsystematic violations, has not violated the terms of (i) IC 24-4-7 [Telephone Solicitation Of Consumers], (ii) IC 24-5-12 [Telephone Solicitations], or (iii) IC 24-5-14 [Regulation of Automatic Dialing Machines] in the previous three hundred sixty-five (365) days, even if IC 24-4-7 is preempted by Federal law, and (B) the LPA will not violate the terms of IC 24-4-7 for

the duration of the Contract, even if IC 24-4.7 is preempted by Federal law. (2) The LPA and any officials of the LPA certify that an affiliate or official of the LPA and any agent acting on behalf of the LPA or on behalf of an affiliate or official of the LPA (A) except for de minimis and nonsystematic violations, has not violated the terms of IC 24-4.7 in the previous three hundred sixty-five (365) days, even if IC 24-4.7 is preempted by Federal law, and (B) will not violate the terms of IC 24-4.7 for the duration of the Contract, even if IC 24-4.7 is preempted by Federal law.

- E. Disadvantaged Business Enterprise Program.** Notice is hereby given to the LPA or a LPA Contractor that failure to carry out the requirements set forth in 49 CFR Sec 26.13(b) shall constitute a breach of this Contract and, after notification, may result in termination of this Contract or such remedy as INDOT deems appropriate.

The referenced section requires the following policy and disadvantaged business enterprise ("DBE") assurance to be included in all subsequent contracts between the LPA and any contractors, vendors or suppliers:

The LPA shall not discriminate on the basis of race, color, national origin, or sex in the performance of this Contract. The LPA shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the LPA to carry out these requirements is a material breach of this Contract, which may result in the termination of this Contract or such other remedy, as INDOT, as the recipient, deems appropriate.

As part of the LPA's equal opportunity affirmative action program, it is required that the LPA shall take positive affirmative actions and put forth good faith efforts to solicit proposals or bids from and to utilize disadvantaged business enterprise contractors, vendors or suppliers.

F. Disputes.

1. Should any disputes arise with respect to this Contract, the LPA and INDOT agree to act immediately to resolve such disputes. Time is of the essence in the resolution of disputes.

2. The LPA agrees that, the existence of a dispute notwithstanding, it shall continue without delay to carry out all of its responsibilities under this Contract that are not affected by the dispute. Should the LPA fail to continue to perform its responsibilities regarding all non-disputed work, without delay, any additional costs incurred by INDOT or the LPA as a result of such failure to proceed shall be borne by the LPA.

3. If a party to the contract is not satisfied with the progress toward resolving a dispute, the party must notify in writing the other party of this dissatisfaction. Upon written notice, the parties have ten (10) working days, unless the parties mutually agree to extend this period, following the notification to resolve the dispute. If the dispute is not resolved within ten (10) working days, a dissatisfied party will submit the dispute in writing according to the following procedure:

4. The parties agree to resolve such matters through submission of this dispute to the Commissioner of INDOT. The Commissioner shall reduce a decision to writing and mail

or otherwise furnish a copy thereof to the LPA within ten (10) working days after presentation of such dispute for action. The presentation may include a period of negotiations, clarifications, and mediation sessions and will not terminate until the Commissioner or one of the parties concludes that the presentation period is over. The Commissioner's decision shall be final and conclusive unless either party mails or otherwise furnishes to the Commissioner, within ten (10) working days after receipt of the Commissioner's decision, a written appeal. Within ten (10) working days of receipt by the Commissioner of a written request for appeal, the decision may be reconsidered. If a party is not satisfied with the Commissioner's ultimate decision, the dissatisfied party may submit the dispute to an Indiana court of competent jurisdiction.

5. INDOT may withhold payments on disputed items pending resolution of the dispute. The unintentional nonpayment by INDOT to the LPA of one or more invoices not in dispute in accordance with the terms of this Contract will not be cause for LPA to terminate this Contract, and the LPA may bring suit to collect these amounts without following the disputes procedure contained herein.

- G. Drug-Free Workplace Certification.** The LPA hereby covenants and agrees to make a good faith effort to provide and maintain a drug-free workplace, and that it shall give written notice to the INDOT and the IDOA within ten (10) days after receiving actual notice that an employee of the LPA in the State of Indiana has been convicted of a criminal drug violation occurring in the LPA's workplace. False certification or violation of the certification may result in sanctions including, but not limited to, suspension of Contract payments, termination of the Contract and or debarment of contracting opportunities with the State of Indiana for up to three (3) years.

In addition to the provisions of the above paragraphs, if the total Contract amount set forth in this Contract is in excess of \$25,000, LPA hereby further agrees that this Contract is expressly subject to the terms, conditions and representations of the following certification:

This certification is required by Executive Order No. 90-5, April 12, 1990, issued by the Governor of Indiana. Pursuant to its delegated authority, the IDOA is requiring the inclusion of this certification in all contracts with and grants from the State of Indiana in excess of \$25,000. No award of a contract shall be made, and no contract, purchase order or agreement, the total amount of which exceeds \$25,000, shall be valid, unless and until this certification has been fully executed by the LPA and made a part of the contract or agreement as part of the contract documents.

The LPA certifies and agrees it shall provide a drug-free workplace by:

1. Publishing and providing to all of its employees a Statement notifying their employees the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in the LPA's workplace and specifying the actions that will be taken against employees for violations of such prohibition, and
2. Establishing a drug-free awareness program to inform their employees of (1) the dangers of drug abuse in the workplace, (2) the LPA's policy of maintaining a drug-free

workplace; (3) any available drug counseling, rehabilitation, and employee assistance programs; and (4) the penalties which may be imposed upon an employee for drug abuse violations occurring in the workplace

3 Notifying all employees in the Statement required by subparagraph (1) above as a condition of continued employment the employee shall (1) abide by the terms of the Statement, and (2) notify the LPA of any criminal drug statute conviction for a violation occurring in the workplace no later than five (5) days after such conviction.

4 Notifying in writing the State within ten (10) days after receiving notice from an employee under subdivision (3)(2) above, or otherwise receiving actual notice of such conviction.

5 Within thirty (30) days after receiving notice under subdivision (3)(2) above of a conviction, imposing the following sanctions or remedial measures on any employee who is convicted of drug abuse violations occurring in the workplace (1) take appropriate personnel action against the employee, up to and including termination, or (2) require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for such purposes by a Federal, State or Local health, law enforcement, or other appropriate agency, and

6 Making a good faith effort to maintain a drug-free workplace through the implementation of subparagraphs (1) through (5) above

H. Force Majeure. In the event either party is unable to perform any of its obligations under this Contract or to enjoy any of its benefits because of natural disaster or decrees of governmental bodies not the fault of the affected party (hereinafter referred to as a Force Majeure Event), the party who has been so affected shall immediately give notice to the other party and shall do everything possible to resume performance. Upon receipt of such notice, all obligations under this Contract shall be immediately suspended. If the period of nonperformance exceeds thirty (30) days from the receipt of notice of the Force Majeure Event, the party whose ability to perform has not been so affected may, by giving written notice, terminate this Contract

I. Funding Cancellation Clause. When the Director of the State Budget Agency makes a written determination that funds are not appropriated or otherwise available to support continuation of the performance of this Contract, this Contract shall be canceled. A determination by the Director of the State Budget Agency that funds are not appropriated or otherwise available to support continuation of performance shall be final and conclusive

J. Governing Laws. This Contract shall be construed in accordance with and governed by the laws of the State of Indiana and suit, if any, must be brought in the State of Indiana

K. Indemnification. The LPA agrees to indemnify, defend, exculpate, and hold harmless the State of Indiana, INDOT, and their officials and employees from any liability due to loss, damage, injuries, or other casualties of whatever kind, or by whosoever caused, to the person or property of anyone on or off the Project arising out of, or resulting from the work covered by this CONTRACT or the work connected therewith, or from the installation.

existence, use, maintenance, condition, repairs, alteration or removal of any equipment or material, to the extent of negligence of the LPA, including any claims arising out of the Worker's Compensation Act or any other law, ordinance, order or decree. The LPA agrees to pay all reasonable expenses and attorney's fees incurred by or imposed on the State and INDOT in connection herewith in the event that the LPA shall default under the provisions of this Section. INDOT shall not provide such indemnification to the LPA.

L. Merger & Modification This Contract constitutes the entire agreement between the parties. No understandings, agreements, or representations, oral or written, not specified within this Contract will be valid provisions of this Contract. This Contract may not be modified, supplemented or amended, in any manner, except by written agreement signed by all necessary parties.

M. Non-Discrimination.

1 Pursuant to IC 22-9-1-10 and the Civil Rights Act of 1964, the LPA, shall not discriminate against any employee or applicant for employment, to be employed in the performance of work under this Contract, with respect to hire, tenure, terms, conditions or privileges of employment or any matter directly or indirectly related to employment, because of race, color, religion, sex, disability, national origin, ancestry or status as a veteran. Breach of this covenant may be regarded as a material breach of this Contract. Acceptance of this Contract also signifies compliance with applicable Federal laws, regulations, and executive orders prohibiting discrimination in the provision of services based on race, color, national origin, age, sex, disability or status as a veteran.

2 The LPA understands that INDOT is a recipient of Federal Funds. Pursuant to that understanding, the LPA, agrees that if the LPA employs fifty (50) or more employees and does at least \$50,000 worth of business with the State and is not exempt, the LPA will comply with the affirmative action reporting requirements of 41 CFR 60-1.7. The LPA shall comply with Section 202 of executive order 11246, as amended, 41 CFR 60-250, and 41 CFR 60-741, as amended, which are incorporated herein by specific reference. Breach of this covenant may be regarded as a material breach of Contract.

3 During the performance of this Contract, the LPA, for itself, its assignees and successors in interest (hereinafter referred to as the "LPA") agrees to the following assurances under Title VI of the Civil Rights Act of 1964:

a **Compliance with Regulations** The LPA shall comply with the regulations relative to nondiscrimination in Federally-assisted programs of the Department of Transportation, Title 49 CFR Part 21, as they may be amended from time to time (hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this Contract.

b **Nondiscrimination** The LPA, with regard to the work performed by it during the Contract, shall not discriminate on the grounds of race, color, sex, national origin, religion, disability, ancestry, or status as a veteran in the selection and retention of subcontractors, including procurements of materials and leases of equipment. The LPA shall not participate either directly or indirectly in the discrimination prohibited by section 21.5 of the Regulation, including

employment practices when the Contract covers a program set forth in Appendix B of the Regulations

- c Solicitations for Subcontracts, Including Procurements of Materials and Equipment In all solicitations either by competitive bidding or negotiation made by the LPA for work to be performed under a subcontract, including procurements of materials or leases of equipment, each potential subcontractor or supplier shall be notified by the LPA of the LPA's obligations under this Contract, and the Regulations relative to nondiscrimination on the grounds of race, color, sex, national origin, religion, disability, ancestry, or status as a veteran
- d Information and Reports The LPA shall provide all information and reports required by the Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by the Indiana Department of Transportation and Federal Highway Administration to be pertinent to ascertain compliance with such Regulations, orders and instructions. Where any information required of an LPA is in the exclusive possession of another who fails or refuses furnish this information, the LPA shall so certify to the Indiana Department of Transportation or the Federal Highway Administration as appropriate, and shall set forth what efforts it has made to obtain the information
- e Sanctions for Noncompliance In the event of the LPA's noncompliance with the nondiscrimination provisions of this Contract, the Indiana Department of Transportation shall impose such contract sanctions as it or the Federal Highway Administration may determine to be appropriate, including, but not limited to (a) withholding payments to the LPA under the Contract until the LPA complies, and or (b) cancellation, termination or suspension of the Contract, in whole or in part
- f Incorporation of Provisions The LPA shall include the provisions of paragraphs a through f in every subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto

The LPA shall take such action with respect to any subcontract or procurement as the Indiana Department of Transportation or the Federal Highway Administration may direct as a means of enforcing such provisions including sanctions for non-compliance, provided, however, that in the event the LPA becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the LPA may request the Indiana Department of Transportation to enter into such litigation to protect the interests of the Indiana Department of Transportation, and, in addition, the LPA may request the United States of America to enter into such litigation to protect the interests of the United States of America.

- N. **Payment.** All payments made by INDO1, if any, shall be made in arrears in conformance with State fiscal policies and procedures and, as required by IC 4-13-2-148, by electronic funds transfer to the financial institution designated by the LPA in

writing unless a specific waiver has been obtained from the Indiana Auditor of State. No payments will be made in advance of receipt of the goods or services that are the subject of this Contract except as permitted by IC 4-13-2-20.

O. Penalties, Interest and Attorney's Fees INDOT will in good faith perform its required obligations hereunder, and does not agree to pay any penalties, liquidated damages, interest, or attorney's fees, except as required by Indiana law in part, IC 5-17-5, IC 34-54-8, and IC 34-13-1.

P. Pollution Control Requirements. If this Contract is for \$100,000 or more, the LPA

1. Stipulates any facility to be utilized in performance under or to benefit from this Contract is not listed on the Environmental Protection Agency (EPA) List of Violating Facilities issued pursuant to the requirements of the Clean Air Act, as amended, and the Federal Water Pollution Control Act, as amended.

2. Agrees to comply with all of the requirements of the Clean Air Act (including section 114) and the Federal Water Pollution Control Act (including section 308) and all regulations and guidelines issued there under, and

3. Stipulates, as a condition of federal aid pursuant to this Contract, it shall notify INDOT and the FHWA of the receipt of any advice indicating that a facility to be utilized in performance under or to benefit from this Contract is under consideration to be listed on the EPA List of Violating Facilities.

Q. Severability The invalidity of any section, subsection, clause or provision of the Contract shall not affect the validity of the remaining sections, subsections, clauses or provisions of the Contract.

R. Status of Claims The LPA shall be responsible for keeping INDOT currently advised as to the status of any claims made for damages against the LPA resulting from services performed under this Contract. The LPA shall send notice of claims related to work under this Contract to

Chief Counsel
Indiana Department of Transportation
100 North Senate Avenue, Room N758
Indianapolis, IN 46204-2249

Non-Collusion

The undersigned attests, subject to the penalties for perjury, that he/she is the LPA, or that he/she is the properly authorized representative, agent, member or officer of the LPA, that he/she has not, nor has any other member, employee, representative, agent or officer of the LPA, directly or indirectly, to the best of his/her knowledge, entered into or offered to enter into any combination, collusion or agreement to receive or pay, and that he/she has not received or paid, any sum of money or other consideration for the execution of this Contract other than that which appears upon the face of this Contract.

In Witness Whereof, LPA and the State of Indiana have, through duly authorized representatives, entered into this Contract. The parties having read and understand the forgoing terms of this Contract do by their respective signatures dated below hereby agree to the terms thereof

LPA City of Fort Wayne

STATE OF INDIANA
Department of Transportation

Thomas C. Henry 12/20/12
Signature and Date

Thomas C. Henry, Mayor

Robert P. Kennedy 12/20/12
Signature and Date

Robert P. Kennedy, Chair, Board of Public Works

Mike Avila 12/20/12
Signature and Date

Mike Avila, Member, Board of Public Works

Kumar Menon 12/20/12
Signature and Date

Kumar Menon, Member, Board of Public Works

Victoria Edwards 12/19/12
Signature and Date

Victoria Edwards, Clerk, Board of Public Works

Attest
Patricia A. Roller

Patricia A. Roller, Controller

Recommended for approval by:

Robert D. Cales
Signature

Robert D. Cales, Director
Contract Administration Division

Date: 2/15/2013

Executed by:
Troy Woodruff
Signature

Troy A. Woodruff, Chief of Staff

Date: 2/19/13

Department of Administration

Robert D. Wynkoop
Signature

Robert D. Wynkoop, Commissioner

Date: 2/21/13

State Budget Agency

Christopher D. Atkins
Signature

Christopher D. Atkins, Director

Date: 3/14/2013

Approved as to Form and Legality:

Gregory F. Zoeller
Signature (FOR)
Gregory F. Zoeller, Attorney General of Indiana

Date: 3-23-13

This instrument prepared by Ellen Hite
Date: November 28, 2012

ATTACHMENT A
PROJECT DESCRIPTION

Des No **1005158**

Program **Group I**

Type of Project **Bike/Pedestrian Facilities**

Location **Engle Rd Trail: Jefferson Blvd to Towpath Trail**

A general description of the Project is as follows

A project for bike/pedestrian facilities on Engle Road from Jefferson Blvd. to Towpath Trail, in the City of Fort Wayne, Allen County, Indiana.

ATTACHMENT B

LPA'S RIGHTS AND DUTIES

In addition to any other rights and duties required by Indiana or federal law, regulations, rules, policies or procedures, or described elsewhere in this Contract, the following are the LPA's rights and duties under this Contract for the Project

1 The LPA has requested and intends to use federal funds to partially pay for the Project. The LPA asserts that the LPA has completed or will complete the Project in accordance with INDOT's Design Manual (See <http://www.in.gov/indot/div/contracts/standards/dm.html>) and all pertinent state and federal laws, regulations, policies and guidance. The LPA or its consultant shall prepare the environmental document(s) for the Project in accordance with INDOT's Environmental Manual (See <http://www.in.gov/indot/7287.htm>). Land acquisition for the Project by the LPA or its consultant shall be in accordance with INDOT's Real Estate Manuals (See <http://www.in.gov/indot/3318.htm>).

2 The LPA acknowledges that in order for the cost of consultant services to be eligible for federal funds or federal credits, the consultant selection must be in accordance with INDOT's consultant selection procedure or INDOT's Alternative Architectural and Engineering Firm Selection Process for Local Public Agencies (See <http://www.in.gov/indot/div/legal/rfp/LPASection/information/consultantselection/Alternat%20INDOT%20LPA%20Consultant%20Selection%204-30-07.pdf>).

3 REQUIREMENTS FOR ADDITIONAL CONTRACTS

A If the LPA wishes to contract with a consultant, contractor or other agent to complete work on the Project, LPA may

1 use the "LPA-CONSULTANT Agreement", which is found at <http://www.in.gov/indot/div/projects/LPASection> and is incorporated by reference, or

2 use a form of agreement that has been reviewed and approved by INDOT.

4 The LPA agrees to provide all relevant documents including, but not limited to, all plans, specifications and special provisions, to INDOT for review and approval, and such approval will not be unreasonably withheld. If INDOT does not approve an LPA submittal, the LPA shall cause the submittal to be modified in order to secure INDOT's approval. The LPA understands that if it fails to provide a submittal, submits it late, or the submittal is not approvable, the schedule, cost, and federal funds for the Project may be jeopardized.

5 The LPA agrees to complete all right-of-way acquisition, utility coordination and acquire the necessary permit(s) and submit documentation of such to INDOT. The utility coordination shall be in accordance with 105 IAC 13.

6. At least sixty (60) calendar days prior to INDOI's scheduled construction letting for the project, the LPA will submit to INDOI documentation of the LPA's fiscal body's resolution or other official action irrevocably committing the LPA to fund the LPA's cost of the Project as described in Attachment D.
7. If the LPA has failed to meet any of the requirements of sections 1, 2, 4, 5, or 6 above, INDOI will not let the construction project. If INDOI, and FHWA where necessary, approve LPA's submittals, INDOI shall schedule the Project for letting at the next reasonable date.
8. The LPA shall pay the cost as described in Attachment D within thirty (30) calendar days of INDOI's award of the construction contract.
9. The LPA understands time is of the essence regarding the Project timeline and payment of costs by the LPA. Delays in payment may cause substantial time delays and/or increased costs for the Project. If the LPA has not paid the full amount of the amount billed by INDOI, in accordance with Attachment D, within sixty (60) calendar days past the due date, INDOI shall be authorized to cancel all contracts relating to this contract including the contracts listed in II A 1 of Attachment D and/or proceed in accordance with I.C. 8-14-1-9 to compel the Auditor of the State of Indiana to make a mandatory transfer of funds from the LPA's allocation of the Motor Vehicle Highway Account to INDOI's account.
10. The LPA shall also be responsible for all costs associated with additional provisions and/or expenses in excess of the federal funds allocated to the project. The LPA, in conjunction with FHWA (if applicable) and INDOI, shall review and approve all change orders, and such approvals shall not be unreasonably withheld.
11. The LPA shall provide competent and adequate engineering, testing, and inspection service to ensure the performance of the work is in accordance with the construction contract, plans and specifications and any special provisions or approved change orders. If, in INDOI's opinion, the services enumerated in this section are deemed to be incompetent or inadequate or are otherwise insufficient or if a dispute arises, INDOI shall, in its sole discretion, have the right to supplement the services or replace the engineers or inspectors providing these services at the sole expense of the LPA.
 - A. If project inspection will be provided by LPA employees
The personnel must be employees of the LPA. Temporary employment or retainage-based payments are not permissible. INDOI must pre-approve, in writing, the LPA's personnel. Only costs incurred after INDOI's written notice to proceed to the LPA shall be eligible for federal-aid participation. All claims for federal-aid shall be submitted to the District office, referenced on page 1, for payment.
 - B. If project inspection will be provided by the LPA's consultant:
INDOI must approve, in writing, the consultant personnel prior to their assignment to the project. The LPA shall execute a contract with a consultant

setting forth the scope of work and fees. The LPA shall submit this contract to INDOT prior to INDOT's construction letting for the Project. Only costs incurred after INDOT's written notice to proceed to the LPA and the LPA's written notice to proceed to the consultant shall be eligible for federal aid participation. All claims for federal-aid shall be submitted to the District office, referenced on page 1, for payment.

- 12 The LPA shall submit reports to INDOT regarding the project's progress and the performance of work per INDOT standard reporting methods.
- 13 The LPA hereby agrees that all utilities which cross or otherwise occupy the right-of-way of said Project shall be regulated on a continuing basis by the LPA in accordance with INDOT's Utility Accommodation Policy. (See <http://www.in.gov/indot/files/UtilityProAccPolicy.pdf>) The LPA shall execute written use and occupancy contracts as defined in this Policy.
- 14 If FHWA or INDOT invokes sanctions per Section VI D 2, or otherwise denies or withholds federal funds (hereinafter called a citation or cited funds) for any reason and for all or any part of the Project, the LPA agrees as follows:
 - a In the case of correctable noncompliance, the LPA shall make the corrections, to the satisfaction of FHWA and INDOT, in a reasonable amount of time. If the LPA fails to do so, paragraph 14 b and or 14 c below, as applicable, shall apply.
 - b In case a citation for noncompliance is not correctable or if correctable and the LPA does not make any corrections, or if correctable and the LPA makes corrections that are not acceptable to FHWA and INDOT, or for whatever reason the FHWA citation continues in force beyond a reasonable amount of time, this paragraph shall apply and adjustments shall be made as follows:
 - 1 The LPA shall reimburse INDOT the total amount of all right-of-way costs that are subject to FHWA citation that have been paid by INDOT to the LPA.
 - 2 If no right-of-way costs have as yet been paid by INDOT to the LPA or to others, INDOT will not pay any right-of-way claim or billing that is subject to FHWA citation.
 - 3 The LPA agrees that it is not entitled to bill INDOT or to be reimbursed for any of its right-of-way liabilities or costs that are subject to any FHWA citation in force.
 - c If FHWA issues a citation denying or withholding all or any part of construction costs due to LPA noncompliance with right-of-way requirements, and construction work was or is in progress, the following shall apply:
 - 1 INDOT may elect to terminate, suspend, or continue construction work in accord with the provisions of the construction contract.

- 2 INDOT may elect to pay its obligations under the provisions of the construction contract
 - 3 In the case of correctable noncompliance, the LPA shall make the corrections in a reasonable amount of time to the satisfaction of FHWA and INDOT
 - 4 In case the noncompliance is not correctable, or if correctable and the LPA does not make any corrections, or if correctable and the LPA makes corrections that are not acceptable to FHWA or INDOT, or for whatever reason the FHWA citation continues in force beyond a reasonable amount of time, and construction work has been terminated or suspended, the LPA agrees to reimburse INDOT the full amount it paid for said construction work, less the amount of federal funds allowed by FHWA
- d In any case, the LPA shall reimburse INDOT the total cost of the Project, not eligible for federal participation
- e If for any reason, INDOT is required to repay to FHWA the sum or sums of federal funds paid to the LPA or any other entity through INDOT under the terms of this Contract, then the LPA shall repay to INDOT such sum or sums within forty-five (45) days after receipt of a billing from INDOT. Payment for any and all costs incurred by the LPA which are not eligible for federal funding shall be the sole obligation of the LPA.

ATTACHMENT C

INDOT'S RIGHTS AND DUTIES

In addition to any other rights and duties required by Indiana or federal law or regulations or described elsewhere in this Contract, the following are INDOT's rights and duties under the Contract.

- 1 INDOT shall have full authority and access to inspect and approve all plans, specifications and special provisions for the Project regardless of when those plans, specifications, special provisions or other such Project documents were created
- 2 INDOT shall complete all railroad coordination for the Project on behalf of the LPA
- 3 After the LPA has submitted and INDOT has accepted and or approved all pre-letting documents, INDOT will prepare the Engineer's Estimate for construction of the Project
- 4 If the LPA owes INDOT money which is more than 60 days past due, INDOT will not open the construction bids for the Project
- 5 Not later than sixty (60) calendar days after receipt by INDOT of a certified copy of a resolution from the LPA's fiscal body authorizing the LPA to make payment to INDOT according to the terms of Attachment D, and fulfillment of all other pre-letting obligations of this contract, INDOT shall, in accordance with applicable laws and rules (including IC 8-23-9, IC 8-23-10, and 105 I.A.C. 11), conduct a scheduled letting
- 6 Subject to the LPA's written approval, INDOT shall award the construction contract for the Project according to applicable laws and rules
- 7 Not later than seven (7) calendar days after INDOT awards the construction contract described above, INDOT shall invoice the LPA for the LPA's share of the construction cost
- 8 If INDOT has received the LPA's share of the Project construction cost and if the lowest qualified bidder has not otherwise been disqualified, INDOT shall issue notice to proceed for the Project to the contractor within fourteen (14) calendar days of its receipt of the LPA share of the construction cost
- 9 INDOT shall have the right and opportunity to inspect any construction under this Contract to determine whether the construction is in conformance with the plans and specifications for the Project
- 10 In the event the engineering, testing, and inspection services provided by the LPA, in the opinion of INDOT, are deemed to be incompetent or inadequate or are otherwise insufficient or a dispute arises, INDOT shall, in its sole discretion, have the right to supplement the engineering, testing, and inspection force or to replace engineers or inspectors employed in such work at the expense of the LPA. INDOT's engineers shall control the work the same as on other federal aid construction contracts

- 11 After the final Project audit is approved by INDOT, the LPA shall, within forty-five (45) days after receipt of INDOT's bill, make final payment to INDOT pursuant to Attachment D or INDOT shall, within forty-five (45) days after approval of the audit, refund any Project overpayment to the LPA

ATTACHMENT D

PROJECT FUNDS

I. Project Costs.

A If the Program shown on Attachment A is Group I or Group II, this contract is just for the one (1) phase checked below

- Preliminary engineering or
- Right-of-way or
- Construction.

otherwise this contract covers all phases

B (1) If the Program shown on Attachment A is Group III, Group IV, or Local Bridge, the LPA will not receive federal funds as the work is completed during the preliminary engineering and right-of-way phases. Instead the LPA will accrue federal credits equal to 80% of eligible costs but not to exceed 10% of the final cost of the construction phase (construction and construction inspection) of the Project, provided the LPA complies with all federal and state laws, regulations and rules regarding such services, including consultant selection(s) and procurement of right-of-way. Federal funds, made available to the LPA by INDOT, will be used to pay 80% of the eligible Project construction cost. Accrued federal credits may be used to pay up to 10% of the final cost of the construction phase (construction and construction inspection) of the Project. The maximum amount of federal funds, including federal credits, allocated to the Project is \$ _____

OR

(2) If the Program shown on Attachment A is receiving federal funds for all phases, federal funds made available to the LPA by INDOT, will be used to pay 80% of the eligible Project costs. The maximum amount of federal funds allocated to the Project is \$ **548,000.00**

X

OR

(3) If the Program shown on Attachment A is Transportation Enhancement (with federal credits), the LPA will not receive federal funds as the work is completed during the preliminary engineering and right-of-way phases. Instead the LPA will accrue federal credits equal to 80% of eligible costs but not to exceed 20% of the final cost of the construction phase (construction and construction inspection) of the Project, provided the LPA complies with all federal and state laws, regulations, and rules regarding such services, including consultant selection(s) and procurement of right-of-way. Federal funds, made available to the LPA by INDOT, will be used to pay 80% of the eligible Project construction cost. Accrued federal credits may be used to pay

up to 20% of the final cost of the construction phase (construction and construction inspection) of the Project. The maximum amount of federal funds, including federal credits, allocated to the Project is \$___

OR

(4) If the Program shown on Attachment A is Safety, Safe Routes to Schools, Forest Highway, National Historic Covered Bridge, Transportation Community System Preservation, or Demonstration, federal funds, made available to the LPA by INDOT, will be used to pay ___% of the eligible Project costs. The maximum amount of federal funds allocated to the Project is \$_____.

C. The LPA understands and agrees that federal reimbursement for construction inspection and testing construction materials is limited to

(1) 17% of the final construction cost if the final construction cost is less than or equal to \$500,000, or

(2) 15% of the final construction cost if the final construction cost is greater than \$500,000.

D. The remainder of the Project cost shall be borne by the LPA. For the avoidance of doubt, INDOT shall not pay for any costs relating to the Project unless the parties have agreed in a document (which specifically references section 1D of Attachment D of this contract) signed by an authorized representative of INDOT, the Indiana Department of Administration, State Budget Agency, and the Attorney General of Indiana.

E. Costs will be eligible for FHWA participation provided that the costs

(1) Are for work performed for activities eligible under the section of title 23, U.S.C., applicable to the class of funds used for the activities,

(2) Are verifiable from INDOT's or the LPA's records,

(3) Are necessary and reasonable for proper and efficient accomplishment of project objectives and meet the other criteria for allowable costs in the applicable cost principles cited in 49 CFR section 18.22,

(4) Are included in the approved budget, or amendment thereto, and

(5) Were not incurred prior to FHWA authorization.

II. Billings.

A. Billing

- 1 When INDOT awards and enters into a contract (i.e., construction, utility, and/or railroad) on behalf of the LPA, INDOT will invoice the LPA for its share of the costs. The LPA shall pay the invoice within thirty (30) calendar days from date of INDOT's billing.
- 2 The LPA understands time is of the essence regarding the Project timeline and costs and delays in payment may cause substantial time delays and/or increased costs for the Project.
- 3 If the LPA has not paid the full amount due within sixty (60) calendar days past the due date, INDOT shall be authorized to cancel all contracts relating to this Contract, including the contracts listed in II A 1 of Attachment D and/or proceed in accordance with I.C. 8-14-1-9 to compel the Auditor of the State of Indiana to make a mandatory transfer of funds from the LPA's allocation of the Motor Vehicle Highway Account to INDOT's account.

B. Other Costs

- 1 In accordance with I.C. 8-23-2-14, the LPA shall pay INDOT the actual cost, less the amount eligible for Federal-aid reimbursement, for performing laboratory testing of materials. The cost of providing material testing is included in the maximum limitation number shown in section I C of Attachment D.
- 2 The LPA shall pay INDOT for expenses incurred in performing the final audit less the amount eligible for Federal-aid reimbursement.
- 3 The LPA shall pay INDOT for expenses incurred in supervising the Project out of the maximum limitation shown in section I C of Attachment D.

III. Repayment Provisions.

If for any reason, INDOT is required to repay to FHWA the sum or sums of federal funds paid to the LPA or on behalf of the LPA under the terms of this Contract, then the LPA shall repay to INDOT such sum or sums within thirty (30) days after receipt of a billing from INDOT. If the LPA has not paid the full amount due within sixty (60) calendar days past the due date, INDOT may proceed in accordance with I.C. 8-14-1-9 to compel the Auditor of the State of Indiana to make a mandatory transfer of funds for the LPA's allocation of the Motor Vehicle Highway Account to INDOT's account until the amount due has been repaid.

BILL NO. S-13-01-03

REPORT OF COMMITTEE ON PUBLIC WORKS

JANUARY 8, 2013

, CHAIR

, CO-CHAIR

ALL COUNCIL MEMBERS

WE, YOUR COMMITTEE ON PUBLIC WORKS TO WHOM WAS REFERRED AN ORDINANCE APPROVING PROJECT COORDINATION CONTRACT FUNDING FOR ENGLE ROAD TRAIL: STATESMANS WAY TO WEST JEFFERSON BOULEVARD BETWEEN INDIANA DEPARMENT OF TRANSPORTATION AND THE CITY O FORT WAYNE, INDIANA, IN CONNECTION WITH THE BOARD OF PUBLIC WORKS. COMMITTEE ON PUBLIC WORKS HAVE HAD SAID ORDINANCE UNDER CONSIDERATION AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL THAT SAID ORDINANCE

DO PASS

DO NOT PASS

ABSTAIN

NO REC

SANDRA E. KENNEDY

