

1  
2  
3  
4  
5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
21  
22  
23  
24  
25  
26  
27  
28  
29  
30

**BILL NO. S-13-06-05**

SPECIAL ORDINANCE NO. S- 55- 13

AN ORDINANCE approving CONTRACT AGREEMENT FOR DEER HOLLOW FORCEMAIN - RES. #75798, W.O. #75798 between SELGE CONSTRUCTION CO., INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

**NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

**SECTION 1.** That the CONTRACT AGREEMENT FOR DEER HOLLOW FORCEMAIN - RES. #75798, W.O. #75798 by and between SELGE CONSTRUCTION CO., INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for Installation of 9,785 LF of 6" DR 11 HDPE sanitary sewer forcemain by means of Horizontal Directional Drilling:

involving a total cost of THREE HUNDRED FORTY-EIGHT THOUSAND, FOUR HUNDRED FIFTY-SEVEN AND 42/100 DOLLARS - (\$348,457.42). A copy said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.



**AGREEMENT  
BETWEEN OWNER AND CONTRACTOR  
ON THE BASIS OF A STIPULATED PRICE**

Resolution 75798

Work Order 75798

THIS AGREEMENT is by and between the Board of Public Works of the City of Fort Wayne, Indiana (hereinafter called Owner) and **Selge Construction Co., Inc.**, (hereinafter called Contractor).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

**ARTICLE 1 – WORK**

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

**Installation of 9,785 LF of 6" DR 11 HDPE Sanitary Sewer Forcemain by means of horizontal directional drilling.**

**ARTICLE 2 – THE PROJECT**

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

**Deer Hollow Forcemain**

**ARTICLE 3 – ENGINEER**

3.01 The Project has been designed by *City of Fort Wayne, IN Utilities Engineering*, which is to act as Owner's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents. Owner will confirm to Contractor prior to issuance of Notice to Proceed as to who will serve as Engineer.

**ARTICLE 4 – CONTRACT TIMES**

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Days to Achieve Substantial Completion and Final Payment

- A. The Work will be substantially completed within **120 days** after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within **150 days** after the date when the Contract Times commence to run.
- B. Definitions of Substantial Completion for this Work shall consist of **HDPE piping and air release valves completely installed and tested.**

4.03 Liquidated Damages

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner **\$1,000.00** for each day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner **\$500.00** for each day that expires after the time specified in Paragraph 4.02 above for completion and readiness for final payment until the Work is completed and ready for final payment.

**ARTICLE 5 – CONTRACT PRICE**

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:

- A. Not Used
- B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item:

See Article 5 (itemized Bid Schedule) of the Bid Form 00 41 00-3 attached

**Three Hundred Forty Eight Thousand, Four Hundred Fifty Seven Dollars, and Forty Two Cents.  
\$348,457.42**

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

<b>BID SCHEDULE</b>							
ITEM #	SECTION	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	
1	00 95 00	Mobilization/Demobilization	1	LS	\$35,170.00	\$35,170.00	
2	00 95 00	Work Allowance	1	LS	\$25,000.00	\$25,000.00	
3	01 55 26	Maintenance of Traffic	1	LS	\$10,930.00	\$10,930.00	
4	01 55 26	County Highway Permitting	1	LS	\$2,775.00	\$2,775.00	
5	01 71 16.13	Video Documentation of Conditions	1	LS	\$2,158.17	\$2,158.17	
6	32 92 00	Lawns and Grasses	1	LS	\$5,450.00	\$5,450.00	
7	33 05 38.16	6" DIPS DR 11 Pressure HDPE Utility Piping	9,785	LF	\$22.05	\$215,759.25	
8	33 39 13	Air Release Valve Structures	6	EA	\$6,287.50	\$37,725.00	
9	33 39 13	Terminal Blow-off Structure	1	LS	\$8,525.00	\$8,525.00	
10	33 39 13	Connection to MH U90 003	1	LS	\$4,965.00	\$4,965.00	
<b>TOTAL BID PRICE</b>						<b>\$348,457.42</b>	

Unit prices have been computed in accordance with paragraph 11.03.B of the General Conditions.

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Bid Items will be based on actual quantities provided, determined as provided in the Contract Documents.

NOTE: Please place Bid Schedule on top of submitted bid package.

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 of the General Conditions.

C. Not Used.

## ARTICLE 6 – PAYMENT PROCEDURES

### 6.01 Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

### 6.02 Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment within 30 days of receipt during performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General Conditions.

a. **95%** of Work completed (with the balance being retainage). and

b. **95%** of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to **100 %** of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions and less **200%** of Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of Substantial Completion.

C. If the contract is in excess of **\$200,000**, the contract will be subject to the standard Board of Public Works escrow agreement unless written notice is received from Contractor prior to execution of the Agreement stating that an Escrow Account is not desired. If an Escrow

Account is not desired, then the Board of Public Works, in accordance with IC 36-1-12-14, shall hold the retainage and will not pay interest on the amounts of retainage that it holds

### 6.03 Final Payment

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.

## ARTICLE 7 – INTEREST

- 7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the maximum rate allowed by law at the place of the Project.

## ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS

- 8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
  - A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
  - B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
  - C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
  - D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities), if any, that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data," and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in Paragraph SC-4.06 of the Supplementary Conditions as containing reliable "technical data."
  - E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Contract Documents; and (3) Contractor’s safety precautions and programs.

- F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
- J. In connection with the performance of Work under this Contract, Contractor agrees to comply with Anti-Discrimination Under Indiana Code Chapter 5-16-6-1 and be bound by Chapter 93.036, of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort Wayne, Indiana as General Ordinance No. G-34-78 (as amended) on December 12<sup>th</sup>, 1978. Contractor shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after completion of the construction or upon request of the Office of Compliance.

## **ARTICLE 9 – CONTRACT DOCUMENTS**

### **9.01 Contents**

- A. The Contract Documents consist of the following:
  - 1. This Agreement (pages 00 52 00-1 to 00 52 00-11, inclusive);
  - 2. Escrow Account Agreement (pages 00 54 43-1 to 00 54 43-3, inclusive);
  - 3. E-Verify Affidavit (page 00 54 53-1, inclusive);
  - 4. Performance Bond Form (pages 00 61 13.13-1 to 00 61 13.13-2, inclusive);
  - 5. Payment Bond Form(pages 00 61 13.16-1 to 00 61 13.16-2, inclusive);
  - 6. Guaranty Bond Form(pages 00 61 31-1 to 00 61 31-2, inclusive);
  - 7. General Conditions (pages 00 72 00-1 to 00 72 00-41, inclusive);
  - 8. Supplementary Conditions (pages 00 73 00-1 to 00 73 00-10, inclusive);
  - 9. Specifications as listed in the Table of Contents of the Project Manual

9. Specifications as listed in the Table of Contents of the Project Manual
- 10. Drawings consisting of Drawing SY-20571, Sheets 1 through 13, inclusive, with each sheet bearing the following general title: Deer Hollow Forcemain;**
11. Addenda (numbers 1 to 1, inclusive);
12. Attachments to this Agreement (enumerated as follows);
  - a. Contractor's Bid Schedule (page 00 41 00-3);
  - b. Documentation submitted by Contractor prior to Notice of Award (pages to , inclusive);
  - c. Appendix A: Wage Rates;
13. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
  - a. Notice to Proceed (pages to , inclusive).
  - b. Work Change Directives.
  - c. Change Orders.
- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.

## **ARTICLE 10 – MISCELLANEOUS**

### 10.01 Terms

- A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

### 10.02 Assignment of Contract

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an

### 10.03 Successors and Assigns

- A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

### 10.04 Severability

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

### 10.05 Contractor's Certifications

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:
  - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
  - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
  - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
  - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

### 10.06 Emerging Business Enterprise(EBE) Participation

**EBE Retainage Requirements** – If the Contractor is in compliance with the provisions of the construction Contract the Owner will make payments for such work performed and completed. Pursuant to Executive Order 90-01 (amended 5-8-06); the Owner will retain five percent (5%) of the Contract Price to ensure compliance with the EBE participation requirements. Upon final inspection and acceptance of the Work, and determination by the Fort Wayne Board of Public Works that the Contractor has made a good faith effort to subcontract ten percent (10%) of the Contract Price to emerging business enterprises, the Contractor will be paid in full.

In the event there is a determination that good faith compliance with these EBE participation requirements has not occurred, appropriate reduction in the final payment pursuant to paragraph 10.06.E will be made.

If the Contract Price is in excess of \$200,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the Contractor are not to exceed 95% of the total Contract Price until the Owner has verified that the Contractor has made good faith efforts to attain the 10% EBE goal stipulated in here within. Payment of the final 5% of the total Contract Price will be dependent upon acceptance of the Work, in accordance with Paragraph 14.07 of the General Conditions, and good faith efforts to comply with these EBE participation requirements; subject to reduction in the event of non-compliance as provided in paragraph 10.06.E.

- A. **Request for Waiver** – If, at the time final payment application is made, Contractor has not attained the ten percent (10%) EBE goal, Contractor shall file with the final payment application a “Request for Waiver.” Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the ten percent (10%) EBE goal.
- B. **Determination of Waiver Requests** – The Contract Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor’s efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.
- C. **Good Faith Efforts.** – In determining whether or not the Contractor used “good faith” efforts, the following shall be considered:
1. Whether the contract can be subdivided as determined by the Engineer and Administrator of Contract Compliance;
  2. Availability of certified EBE businesses to participate as subcontractors;
  3. Non-competitive price quotes received from EBE firms. The Board of Public Works’ determination for granting a reduction or waiver of the goal because of higher quotes from EBE firms will be based on factors that include, but are not limited to the following:
    - a. The Engineer’s estimate for the work under a specific contract;
    - b. The Contractor’s own estimate for the work under the subcontract;
    - c. An average of the valid prices quoted for the subcontract;
    - d. Demonstrated increase in other contract costs as a result of sub-contracting to EBE firm(s).
  4. Documented measures taken by the Contractor to comply with the EBE participation goal;

5. EBE subcontractor failed to fulfill their obligation in regard to the time delivery of goods and/or services. Also in regards to the quality of the goods and/or services set forth in the bid specifications.
  6. Such other matters as the Board of Public Works deems relevant.
- D. **Consequences of Noncompliance** – In the event the Board of Public Works approves a recommendation that Contractor failed to make good faith efforts at compliance, the Contract Price shall be reduced by the amount calculated as the difference between the EBE participation goal of **10%** and the actual participation level met by the Contractor, but in no case shall it be reduced by more than **5%**. Said amount shall be added to the City of Fort Wayne EBE Bond Guarantee Fund and Contractor agrees to accept the reduced amount as full payment under the terms of his/her Contract.
- E. **Waiver Approved** – In the event the Board of Public Works determines that a good faith effort to comply with these EBE participation requirements has been made, the Contract Price shall not be reduced, and the balance owing to the Contractor shall be paid in full.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number 75798). One counterpart has been delivered to Owner, and one counterpart delivered to Contractor. All portions of the Contract Documents have been signed or have been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on June 12, 2013 (which is the Effective Date of the Agreement).


**CONTRACTOR:**

**OWNER:**

**SELGE CONSTRUCTION CO., INC.**

**CITY OF FORT WAYNE**

BY:   
(Name) James Boyles


BY:   
THOMAS C. HENRY, MAYOR

TITLE: Vice President


DATE: 6/4/13  
(Date signed by Contractor)


Address for giving notices:  
2833 S. 11th Street  
Niles, MI 49120

**BOARD OF PUBLIC WORKS**

BY:   
ROBERT P. KENNEDY, CHAIR

BY:   
MIKE AVILA, MEMBER

BY:   
KUMAR MENON, MEMBER

ATTEST:   
VICTORIA EDWARDS, CLERK

DATE: June 12, 2013  
(Date signed by Board)

ACKNOWLEDGMENT (CONTRACTOR)

Michigan  
STATE OF ~~INDIANA~~  
SS: )  
COUNTY OF ~~ALLEN~~  
Berrien

BEFORE ME, a Notary Public, in and for said County and State, this 4th day of June, 2013, personally appeared the within named James Boyles who under penalty of perjury says that he is the Vice President of Selge Construction Co. Inc. and as such is duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of the Corporation for the uses and purposes therein set forth.


IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

*Jacalyn K. McIntosh*  
Notary Public

Jacalyn K. McIntosh  
Printed Name of Notary

My Commission Expires: 8/19/14  
Resident of Berrien

County




ACKNOWLEDGMENT (OWNER)

STATE OF INDIANA )  
SS: )  
COUNTY OF ALLEN )

BEFORE ME, a Notary Public, in and for said County and State, this 12th day of June 2013, personally appeared the within named Thomas C. Henry, Robert Kennedy, Mike Avila, Kumar Menon and Victoria Edwards, by me personally known, who being by me duly sworn said that they are respectively the Mayor of the City of Fort Wayne, and Chairman, Members, and Clerk of the Board of Public Works of the City of Fort Wayne, Indiana, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said City for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.



*Lindsay K Haggerty*  
Notary Public  
Lindsay K Haggerty  
Printed Name of Notary

My Commission Expires: 12/02/2020  
Resident of Allen

County

## Drug Policy Acknowledgement Form

Pursuant to Article 19.08B of the Instructions to Bidders, Contractor acknowledges the City of Fort Wayne has in place Drug and Alcohol Policy that applies to any Contractor doing business with the City. A copy of this policy is available for inspection on the City of Fort Wayne website at: <http://www.cityoffortwayne.org/purchasing-home.html>. As a condition of being awarded any contract, the successful Bidder shall sign this Drug Policy Acknowledgement and agree to be bound by those provisions of the policy that may be applicable. A copy of this form will be retained by the City of Fort Wayne.


The undersigned, on behalf of the Contractor deposes and states that the Contractor acknowledges the City of Fort Wayne's Alcohol and Drug Policy.

Selge Construction Co., Inc.

Name of Company

By:

Name and Title

  
James Boyles  
Vice President

**E-Verify Affidavit**

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work eligibility status of all newly hired employees of the contractor through the E-Verify program. E-Verify means the electronic verification of work authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV, s.403(a), as amended, operated by the United States Department of Homeland Security or a successor work authorization program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is not required to verify the work eligibility status of all newly hired employees of Contractor through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms that, prior to entering into its contract with the City, the undersigned Contractor will enroll in and agrees to verify the work eligibility status of all its newly hired employees through the E-Verify program.

Selge Construction Co., Inc.  
Name of Company

By: *James Boyles*  
Title James Boyles, Vice President

**ACKNOWLEDGEMENT**

MICHIGAN )  
STATE OF ~~INDIANA~~ )  
BERRIEN ) SS  
COUNTY OF ~~ALLEN~~ )


Before me, a Notary Public, in and for said State and County, personally appeared the within named Company by Name, Title, who being first duly sworn upon his/her oath states that he/she is a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing Declaration, and acknowledged the same as his/her voluntary act and deed.

WITNESS my hand and seal this 4th day of June , 20 13 .

My Commission Expires: 8/19/14

*Jacalyn K. McIntosh*  
Signature of Notary Public

Resident of Berrien County Jacalyn K. McIntosh  
Printed Name



CITY OF FORT WAYNE, INDIANA

Selge Construction Co., Inc.  
(Vendor Name)

VENDOR DISCLOSURE STATEMENT RELATING TO:

- 1. FINANCIAL INTERESTS;
- 2. POTENTIAL CONFLICTS OF INTERESTS;
- 3. CURRENT AND PENDING CONTRACTS OR PROCUREMENTS

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$25,000 or more. Vendors shall disclose the financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration of an award of contract by the City. This Disclosure Statement must be completed and submitted together with Vendor's contract, bid, proposal, or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

**Section 1. Disclosure of Financial Interest in Vendor**

a. If any individuals have either of the following financial interests in Vendor (or its parent), please check all that apply and provide their names and addresses (attach additional pages as necessary):

- (i) Equity ownership exceeding 5% ( )
- (ii) Distributable income share exceeding 5% ( )
- (iii) Not Applicable (If N/A, go to Section 2) (N/A )

Name: \_\_\_\_\_ Name: \_\_\_\_\_

Address: \_\_\_\_\_ Address: \_\_\_\_\_

b. For each individual listed in Section 1a., show his/her type of equity ownership: sole proprietorship ( ) stock ( ) partnership interest ( ) units (LLC) ( ) other (explain)

c. For each individual listed in Section 1a., show the percentage of ownership interest in Vendor (or its parent):  
ownership interest: \_\_\_\_\_ %

**Section 2. Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)**

N/A

For each individual listed in Section 1a., check "Yes" or "No" to indicate which, if any, of the following potential conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary):

a. City employment, currently or in the previous 3 years, including contractual employment for services. Yes No.



criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and

- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective officers, directors, or individuals listed in Section 1a. is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same elements as the offense of bid-rigging or bid-rotating
  
- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

Selge Construction Co., Inc.  
(Name of Vendor)

2833 S. 11th Street, Niles, MI 49120

Address

( ) 269-684-0842

Telephone

jboyles@selgeconstruction.com


E-Mail Address

The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the matters pertaining to Vendor and its business; (b) has adequate knowledge to make the above representations and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true and accurate to the best of his/her knowledge and belief.

Name (Printed) James Boyles

Title Vice President

Signature



Date 5/22/13

**NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.**

PROJECT: Deer Hollow Forecman  
Resolution#: 75798  
Work Order#: 75798  
Project Designer: Nathan Baggett  
Construction Manager: Pat Dooley  
Manager: Mike Kiewer  
Bid Date: (Quote Date): May 22, 2013  
Funding: Sewer Revenue

Converted Number

**BID**

Item#	Description	Engineer's Estimate			Selge Construction			Haskins Underground			Fleming Excavating			S & S Contractors			Direct Line Communications		
		Quantity	Unit	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	Mobilization Demobilization	1	LS	\$22,000.00	\$ 22,000.00	\$ 35,170.00	\$ 35,170.00	\$ 15,000.00	\$ 15,000.00	\$ 12,320.00	\$ 12,320.00	\$ 9,500.00	\$ 9,500.00	\$ 19,570.00	\$ 19,570.00				
2	Work Allowance	1	LS	\$25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00				
3	Maintenance of Traffic	1	LS	\$8,000.00	\$ 8,000.00	\$ 10,930.00	\$ 10,930.00	\$ 2,500.00	\$ 2,500.00	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 2,500.00	\$ 2,500.00				
4	Counts Highway Permitting	1	LS	\$2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00	\$ 2,775.00				
5	Video Documentation of Conditions	1	LS	\$2,000.00	\$ 2,000.00	\$ 2,158.17	\$ 2,158.17	\$ 3,500.00	\$ 3,500.00	\$ 2,525.00	\$ 2,525.00	\$ 2,000.00	\$ 2,000.00	\$ 2,450.00	\$ 2,450.00				
6	Lawns and Grasses	1	LS	\$3,000.00	\$ 3,000.00	\$ 5,450.00	\$ 5,450.00	\$ 5,000.00	\$ 5,000.00	\$ 9,000.00	\$ 9,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00				
7	6" DIPs DR 11 Pressure HDPE Utility Pipes	0.785	11	\$40.00	\$ 31,400.00	\$ 22.05	\$ 17,460.25	\$ 27.00	\$ 21,419.55	\$ 28.25	\$ 22,126.25	\$ 48.00	\$ 469,680.00	\$ 47.00	\$ 459,895.00				
8	Air Release Valve Structures	6	EA	\$5,000.00	\$ 30,000.00	\$ 6,287.50	\$ 37,725.00	\$ 6,750.00	\$ 40,500.00	\$ 7,100.00	\$ 42,600.00	\$ 3,500.00	\$ 21,540.00	\$ 10,575.00	\$ 63,450.00				
9	Terminal Blow-off Structure	1	LS	\$7,000.00	\$ 7,000.00	\$ 8,525.00	\$ 8,525.00	\$ 9,500.00	\$ 9,500.00	\$ 7,000.00	\$ 7,000.00	\$ 6,670.00	\$ 6,670.00	\$ 11,600.00	\$ 11,600.00				
10	Connection to MHU-90-003	1	LS	\$1,500.00	\$ 1,500.00	\$ 4,965.00	\$ 4,965.00	\$ 6,500.00	\$ 6,500.00	\$ 2,905.00	\$ 2,905.00	\$ 1,500.00	\$ 1,500.00	\$ 5,575.00	\$ 5,575.00				
				\$ 491,675.00		\$ 348,457.42		\$ 374,470.00		\$ 382,551.25		\$ 541,665.00		\$ 600,415.00					

**TOTAL BASE BID**

Addendum No.1  
Bidder's Bond  
Form 96  
Non-Collusion Affidavit  
Cert in Lieu/Financial Statement  
EBE Declaration Form  
Vendor Disclosure Statement Form

# Interoffice Memo

City Utilities  
Engineering

Date: June 3, 2013  
To: Common Council Members  
From: Michael Kiester, Manager, City Utilities Engineering / ESS  
RE: Deer Hollow Forcemain  
Res. #75798, W.O. #75798

*Michael Kiester  
6-4-13*

Council District # N/A

The contractor shall furnish all labor, insurance, equipment, materials and power for the completion of the project: "Deer Hollow Forcemain" as follows: **Installation of 9,785 LF of 6" DR 11 HDPE sanitary sewer forcemain by means of Horizontal Directional Drilling.**

Implications of not being approved: The upstream portion of the forcemain, lift station and gravity system are currently being constructed through a partnership with private development. When both projects are completed, the utility will own, operate, and maintain the entire system and will be able to eliminate the existing small Deer Track Wastewater Treatment Plant. Failure to approve this project would result in halting the development of Deer Hollow, and the continued cost to the utility to operate, maintain, and permit the Deer Track WWTP. The Deer Track WWTP has reached its useful life and will require costly upgrades if not eliminated with this project.

If Prior Approval is being Requested, Justify: N/A

This project was advertised to contractors on May 3, 2013, May 10, 2013 in the Journal Gazette and the News Sentinel and May 8, 2013 in Frost Illustrated, Inc.

The contract for Resolution # 75798 awarded to Selge Construction Co., Inc. for \$348,457.42 was the lowest most responsive bidder of 5 bidders and 29% below the Engineer's estimate of \$491,675.00. The second lowest bidder was \$26,012.58 above Selge Construction Co., Inc.'s bid.

The cost of said project funded by Sewer Revenue.

Council Introduction Date: June 11, 2013

CC: BOW  
Matthew Wirtz  
Diane Brown  
Construction Manager  
Chrono  
File

Public Hearing Date, if applicable

Read the first time in full and on motion by Councilman  
Read the second time by title and referred to the  
Committee. Read the third time in full and on motion by Councilman  
, placed on passage by the following vote:

	AYES	NAYS	ABSTAINED	ABSENT
TOTAL VOTES	8			1
BENDER				✓
CRAWFORD	✓			
DIDIER	✓			
HARPER	✓			
HINES	✓			
JEHL	✓			
PADDOCK	✓			
SHOAFF	✓			
SMITH	✓			

DATED: 6-25-13 *Sandra E. Kennedy*  
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as  
(ANNEXATION) (APPROPRIATION) (GENERAL) (SPECIAL) (ZONING) ORDINANCE  
(RESOLUTION) NO. S-55-13 on the 25<sup>th</sup> day of  
June, 2013

*Sandra E. Kennedy*  
ATTEST:  
SANDRA E. KENNEDY,  
CITY CLERK

*Thomas F. Didier*  
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 26<sup>th</sup> day  
of June, 2013, at the hour of 4:00 o'clock P.M., E.S.T.

*Sandra E. Kennedy*  
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 27<sup>th</sup> day of June  
2013, at the hour of 10:30 o'clock A.M. E.S.T.

*Thomas C. Henry*  
THOMAS C. HENRY, MAYOR

BILL NO. S-13-06-05

**REPORT OF THE COMMITTEE ON CITY  
UTILITIES**

**JUNE 18, 2013**

**JOHN SHOAFF – CHAIR  
MITCH HARPER – CO-CHAIR  
ALL COUNCIL MEMBERS**

AN ORDINANCE approving Contract Agreement for Deer Hollow  
Forcemain - RES. #75798, W.O. #75798 between Selge Construction  
Co., Inc. and the City of Fort Wayne, Indiana, in connection with  
the Board of Public Works. HAVE HAD SAID ORDINANCE UNDER  
CONSIDERATION AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL  
THAT SAID ORDINANCE

DC PASS

DO NOT PASS

ABSTAIN

NO REC

*John Shoaff*  
*Mitch Harper*  
*John W. Chapp*  
*Gregg R. Baker*  
*De M*

SANDRA E. KENNEDY  
CITY CLERK