

1  
2 **BILL NO. S-13-12-35**

3 SPECIAL ORDINANCE NO. S- 1-14

4 AN ORDINANCE approving BASS ROAD  
5 FEEDER MAIN EXTENSION - RES. #66219,  
6 W.O. #66219 between ALL STAR  
7 CONSTRUCTION & EXCAVATING and the City of  
8 Fort Wayne, Indiana, in connection with the Board  
9 of Public Works.

10 **NOW, THEREFORE, BE IT ORDAINED BY THE COMMON**  
11 **COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

12 **SECTION 1.** That the BASS ROAD FEEDER MAIN  
13 EXTENSION - RES. #66219, W.O. #66219 by and between ALL STAR  
14 CONSTRUCTION & EXCAVATING and the City of Fort Wayne, Indiana, in  
15 connection with the Board of Public Works, is hereby ratified, and affirmed and  
16 approved in all respects, respectfully for:

17 All labor, insurance, material, equipment, tools, power,  
18 transportation, miscellaneous equipment, etc., necessary for  
19 construction of approximately 1,477 LF of 16-inch water  
20 main, 350 LF of 30" casing pipe with 16" DR 18 PVC water  
21 main, 3 fire hydrants, 3 valves, and all other appurtenances  
22 and work as necessary for the water main replacement  
23 project. Installation method of casing pipe to be by Jack and  
24 Bore:

25 involving a total cost of FOUR HUNDRED FORTY-FIVE THOUSAND, FIVE  
26 HUNDRED FIFTEEN AND 00/100 DOLLARS - (\$445,515.00). A copy of said  
27 Contract is on file with the Office of the City Clerk and made available for  
28 public inspection, according to law.  
29  
30

1  
2 **SECTION 2.** That this Ordinance shall be in full force and effect  
3 from and after its passage and any and all necessary approval by the Mayor.  
4

5 

6 \_\_\_\_\_  
Council Member

7  
8 APPROVED AS TO FORM AND LEGALITY

9 

10 \_\_\_\_\_  
Carol Helton, City Attorney

**AGREEMENT  
BETWEEN OWNER AND CONTRACTOR  
ON THE BASIS OF A STIPULATED PRICE**

Resolution 66219

Work Order 66219

THIS AGREEMENT is by and between the Board of Public Works of the City of Fort Wayne, Indiana (hereinafter called Owner) and **All Star Construction & Excavating**, (hereinafter called Contractor).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

**ARTICLE 1 – WORK**

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

**The construction of approximately 1,477 LF of 16-inch water main, 350 LF of 30" casing pipe with 16" DR 18 PVC water main, 3 fire hydrants, 3 valves, and all other appurtenances and work as necessary for the water main replacement project. Installation method of water main to be by open cut. Installation method of casing pipe to be by Jack and Bore.**

**ARTICLE 2 – THE PROJECT**

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

**Bass Road Feeder Main Extension**

**ARTICLE 3 – ENGINEER**

3.01 The Project has been designed by *American Structurepoint Inc.*, which is to act as Owner's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents. Owner will confirm to Contractor prior to issuance of Notice to Proceed as to who will serve as Engineer.

**ARTICLE 4 – CONTRACT TIMES**

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Days to Achieve Substantial Completion and Final Payment

- A. The Work will be substantially completed within **90 days** after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within **105 days** after the date when the Contract Times commence to run.
- B. Definitions of Substantial Completion for this Work shall consist of **satisfactory installation of water main, hydrants, valves, backfilling and compaction, successful testing of pipe, and all other work complete with the exception of concrete, asphalt, final seeding, and restoration.**

4.03 Liquidated Damages

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner **\$500.00** for each day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner **\$500.00** for each day that expires after the time specified in Paragraph 4.02 above for completion and readiness for final payment until the Work is completed and ready for final payment.

**ARTICLE 5 – CONTRACT PRICE**

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:

- A. Not Used
- B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item:

See Article 5 (itemized Bid Schedule) of the Bid Form 00 41 00-3 attached

**Four Hundred and Forty Five Thousand, Five Hundred Fifteen Dollars and Zero Cents**  
**(\$445,515.00)**

ARTICLE 5 - BASIS OF BID  
**66219 Bass Road**  
**Feeder Main Extension**

B

**BID SCHEDULE - Jack and Bore**

Name All Star Construction & Exc.

5.01

**NOTE: Bidder may complete the following Bid Schedule.**

Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

ITEM NO.	WORK ITEM #	DESCRIPTION OF ITEM	UNIT	ESTIMATED QUANTITY	UNIT PRICE (FIGURES)	COMPUTED TOTAL COST (FIGURES)
1	00 95 00-A	MOBILIZATION AND DEMOBILIZATION (NOT TO EXCEED 5%)	LS	1	15,000 <sup>00</sup>	15,000 <sup>00</sup>
2	00 95 00-B	WORK ALLOWANCE	LS	1	\$25,000.00	\$25,000.00
3	00 95 00-C	DRAIN TILE REPAIR (ASSUMED QUANTITY)	EA	2	300 <sup>00</sup>	600 <sup>00</sup>
4	00 95 00-D	REMOVE & REINSTALL FENCE	EA	2	1,100 <sup>00</sup>	2,200 <sup>00</sup>
5	01 55 26	MAINTENANCE AND PROTECTION OF TRAFFIC	LS	1	11,700 <sup>00</sup>	11,700 <sup>00</sup>
6	01 57 13	TEMPORARY EROSION & SEDIMENT CONTROL	LS	1	5,000 <sup>00</sup>	5,000 <sup>00</sup>
7	01 71 16.13	VIDEO DOCUMENTATION OF CONDITIONS	LS	1	1,500 <sup>00</sup>	1,500 <sup>00</sup>
8	31 00 05-A	SPECIAL BACKFILL, NO. 53/73	CY	33	25 <sup>00</sup>	825 <sup>00</sup>
9	31 00 05-B	RESTORATION OF DITCH CROSSING	LS	1	4,800 <sup>00</sup>	4,800 <sup>00</sup>
10	31 11 00	CLEARING & GRUBBING	LS	1	20,500 <sup>00</sup>	20,500 <sup>00</sup>
11	32 12 16-A	ASPHALT PAVEMENT REPAIR, 4.5" DEPTH	SY	28	40 <sup>00</sup>	1,120 <sup>00</sup>
12	32 12 16-B	STONE DRIVEWAY REPAIR	SY	14	5 <sup>00</sup>	70 <sup>00</sup>
13	32 92 00	LAWNS & GRASSES	LS	1	12,100 <sup>00</sup>	12,100 <sup>00</sup>
14	33 05 23.13	JACK AND BORE - 30" CASING W/ 16" DR 18 PVC WATER MAIN	LF	350	446 <sup>00</sup>	155,100 <sup>00</sup>
15	33 05 37.16	16" PVC WATER MAIN (DR 18, OPEN CUT)	LF	1,477	90 <sup>00</sup>	132,930 <sup>00</sup>
16	33 11 00-A	WATER MAIN CONNECTION	EA	2	2,100 <sup>00</sup>	4,200 <sup>00</sup>
17	33 11 00-B	3/4-INCH TEST RISER	EA	2	635 <sup>00</sup>	1,270 <sup>00</sup>
18	33 11 00-C	REMOVAL OF FIRE HYDRANTS	EA	2	300 <sup>00</sup>	600 <sup>00</sup>
19	33 11 00-D	REMOVE PIPE	LF	100	20 <sup>00</sup>	2,000 <sup>00</sup>
20	33 12 00-A	16" 45, 22.5, 11.25 DEG. D.I. ELBOW	EA	6	1,800 <sup>00</sup>	10,800 <sup>00</sup>
21	33 12 00-B	16" SOLID SLEEVE	EA	3	800 <sup>00</sup>	2,400 <sup>00</sup>
22	33 12 00-C	FIRE HYDRANT ASSEMBLY, TYPE I	EA	3	4,900 <sup>00</sup>	14,700 <sup>00</sup>
23	33 12 00-D	16" GATE VALVE & BOX	EA	3	6,700 <sup>00</sup>	20,100 <sup>00</sup>
<b>TOTAL BID PRICE</b>						<b>\$ 445,515<sup>00</sup></b>

\* If there is an arithmetic error in the tabulation of the TOTAL BID PRICE, the unit prices shall prevail and be used to compute the TOTAL BID PRICE.

Notes:

Bidder acknowledges that the unit quantities of work listed in the Schedule of Unit Prices are estimates only. Unit price bids shall be applied to actual installed quantities of authorized work performed to calculate the total amount of money due the Contractor.

The basis of award will be based on the lowest overall Total Bid Price regardless of the Bidder's installation method for the I-69 crossing.

**ALL STAR CONSTRUCTION & EXCAVATING, INC.**  
 5183 E. STATE RD. 114-92  
 ROANOKE, IN 48783

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 of the General Conditions.

C. Not Used.

## ARTICLE 6 – PAYMENT PROCEDURES

### 6.01 Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

### 6.02 Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment within 30 days of receipt during performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General Conditions.

a. 95% of Work completed (with the balance being retainage). and

b. 95% of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 100 % of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions and less 200% of Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of Substantial Completion.

C. If the contract is in excess of **\$200,000**, the contract will be subject to the standard Board of Public Works escrow agreement unless written notice is received from Contractor prior to execution of the Agreement stating that an Escrow Account is not desired. If an Escrow

Account is not desired, then the Board of Public Works, in accordance with IC 36-1-12-14, shall hold the retainage and will not pay interest on the amounts of retainage that it holds

### 6.03 Final Payment

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.

## ARTICLE 7 – INTEREST

- 7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the maximum rate allowed by law at the place of the Project.

## ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS

- 8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
  - A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
  - B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
  - C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
  - D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities), if any, that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data," and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in Paragraph SC-4.06 of the Supplementary Conditions as containing reliable "technical data."
  - E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Contract Documents; and (3) Contractor’s safety precautions and programs.

- F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
- J. In connection with the performance of Work under this Contract, Contractor agrees to comply with Anti-Discrimination Under Indiana Code Chapter 5-16-6-1 and be bound by Chapter 93.036, of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort Wayne, Indiana as General Ordinance No. G-34-78 (as amended) on December 12<sup>th</sup>, 1978. Contractor shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after completion of the construction or upon request of the Office of Compliance.

## **ARTICLE 9 – CONTRACT DOCUMENTS**

### **9.01 Contents**

- A. The Contract Documents consist of the following:
  - 1. This Agreement (pages 00 52 00-1 to 00 52 00-11, inclusive);
  - 2. Escrow Account Agreement (pages 00 54 43-1 to 00 54 43-3, inclusive);
  - 3. E-Verify Affidavit (page 00 54 53-1, inclusive);
  - 4. Performance Bond Form (pages 00 61 13.13-1 to 00 61 13.13-2, inclusive);
  - 5. Payment Bond Form(pages 00 61 13.16-1 to 00 61 13.16-2, inclusive);
  - 6. Guaranty Bond Form(pages 00 61 31-1 to 00 61 31-2, inclusive);
  - 7. General Conditions (pages 00 72 00-1 to 00 72 00-41, inclusive);
  - 8. Supplementary Conditions (pages 00 73 00-1 to 00 73 00-10, inclusive);
  - 9. Specifications as listed in the Table of Contents of the Project Manual

10. Drawings consisting of **Drawing Y-20580, pages 1 through 8**, inclusive, with each sheet bearing the following general title: **Bass Road Feeder Main Extension**;
  11. Addenda (numbers 1 to 3, inclusive);
  12. Attachments to this Agreement (enumerated as follows);
    - a. Contractor's Bid Schedule (page 00 41 00-3);
    - b. Documentation submitted by Contractor prior to Notice of Award (pages \_\_\_ to \_\_\_, inclusive);
  13. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
    - a. Notice to Proceed (pages \_\_\_\_\_ to \_\_\_\_\_, inclusive).
    - b. Work Change Directives.
    - c. Change Orders.
- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.

## **ARTICLE 10 – MISCELLANEOUS**

### **10.01 Terms**

- A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

### **10.02 Assignment of Contract**

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

### 10.03 Successors and Assigns

- A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

### 10.04 Severability

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

### 10.05 Contractor's Certifications

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:
1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
  2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
  3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
  4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

### 10.06 Emerging Business Enterprise (EBE) Participation

**EBE Retainage Requirements** – If the Contractor is in compliance with the provisions of the construction Contract the Owner will make payments for such work performed and completed. Pursuant to Executive Order 90-01 (amended 5-8-06); the Owner will retain five percent (5%) of the Contract Price to ensure compliance with the EBE participation requirements. Upon final inspection and acceptance of the Work, and determination by the Fort Wayne Board of Public Works that the Contractor has made a good faith effort to subcontract six percent (6%) of the Contract Price to emerging business enterprises, the Contractor will be paid in full.

In the event there is a determination that good faith compliance with these EBE participation requirements has not occurred, appropriate reduction in the final payment pursuant to paragraph 10.06.E will be made.

If the Contract Price is in excess of \$200,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the Contractor are not to exceed 95% of the total Contract Price until the Owner has verified that the Contractor has made good faith efforts to attain the 6% EBE goal stipulated in here within. Payment of the final 5% of the total Contract Price will be dependent upon acceptance of the Work, in accordance with Paragraph 14.07 of the General Conditions, and good faith efforts to comply with these EBE participation requirements; subject to reduction in the event of non-compliance as provided in paragraph 10.06.E.

- A. **Request for Waiver** – If, at the time final payment application is made, Contractor has not attained the six percent (6%) EBE goal, Contractor shall file with the final payment application a “Request for Waiver.” Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the six percent (6%) EBE goal.
- B. **Determination of Waiver Requests** – The Contract Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor’s efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.
- C. **Good Faith Efforts**. – In determining whether or not the Contractor used “good faith” efforts, the following shall be considered:
1. Whether the contract can be subdivided as determined by the Engineer and Administrator of Contract Compliance;
  2. Availability of certified EBE businesses to participate as subcontractors;
  3. Non-competitive price quotes received from EBE firms. The Board of Public Works’ determination for granting a reduction or waiver of the goal because of higher quotes from EBE firms will be based on factors that include, but are not limited to the following:
    - a. The Engineer’s estimate for the work under a specific contract;
    - b. The Contractor’s own estimate for the work under the subcontract;
    - c. An average of the valid prices quoted for the subcontract;
    - d. Demonstrated increase in other contract costs as a result of sub-contracting to EBE firm(s).
  4. Documented measures taken by the Contractor to comply with the EBE participation goal;

5. EBE subcontractor failed to fulfill their obligation in regard to the time delivery of goods and/or services. Also in regards to the quality of the goods and/or services set forth in the bid specifications.
6. Such other matters as the Board of Public Works deems relevant.

- D. **Consequences of Noncompliance** – In the event the Board of Public Works approves a recommendation that Contractor failed to make good faith efforts at compliance, the Contract Price shall be reduced by the amount calculated as the difference between the EBE participation goal of 6% and the actual participation level met by the Contractor, but in no case shall it be reduced by more than 6%. Said amount shall be added to the City of Fort Wayne EBE Bond Guarantee Fund and Contractor agrees to accept the reduced amount as full payment under the terms of his/her Contract.
- E. **Waiver Approved** – In the event the Board of Public Works determines that a good faith effort to comply with these EBE participation requirements has been made, the Contract Price shall not be reduced, and the balance owing to the Contractor shall be paid in full.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number 66219). One counterpart has been delivered to Owner, and one counterpart delivered to Contractor. All portions of the Contract Documents have been signed or have been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on December 11, 2013 (which is the Effective Date of the Agreement).

**CONTRACTOR:**

ALL STAR CONSTRUCTION & EXC.

BY: Edward Foss  
(Name)

TITLE: President

DATE: 12/5/13  
(Date signed by Contractor)

Address for giving notices:

5183 E. State Road 114-92  
Roanoke, IN 46783

**OWNER:**

CITY OF FORT WAYNE

BY: Thomas C. Henry  
THOMAS C. HENRY, MAYOR

**BOARD OF PUBLIC WORKS**

BY: Robert P. Kennedy  
ROBERT P. KENNEDY, CHAIR

BY: Mike Avila  
MIKE AVILA, MEMBER

BY: Kumar Menon  
KUMAR MENON, MEMBER

ATTEST: Victoria Edwards  
VICTORIA EDWARDS, CLERK

DATE: December 11, 2013  
(Date signed by Board)

**ACKNOWLEDGMENT (CONTRACTOR)**

STATE OF INDIANA)  
SS: )  
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this 5<sup>th</sup> day of December, 2013, personally appeared the within named Edward F. Foss who under penalty of perjury says that he is the President of All Star Const and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of All Star Constr for the uses & Exc.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Angela L. Mick  
Notary Public  
Angela L. Mick

Printed Name of Notary

My Commission Expires: 10/25/19


Resident of Allen County

**ACKNOWLEDGMENT (OWNER)**

STATE OF INDIANA )  
SS: )  
COUNTY OF ALLEN )

BEFORE ME, a Notary Public, in and for said County and State, this 11<sup>th</sup> day of December, 2013, personally appeared the within named Thomas C. Henry, Robert Kennedy, Mike Avila, Kumar Menon and Victoria Edwards, by me personally known, who being by me duly sworn said that they are respectively the Mayor of the City of Fort Wayne, and Chairman, Members, and Clerk of the Board of Public Works of the City of Fort Wayne, Indiana, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said City for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.



Lindsay K. Haggerty  
Notary Public  
Lindsay K. Haggerty  
Printed Name of Notary

My Commission Expires: 12/02/2020

Resident of Allen County



i n J a p a n

## Chita Zion Bible Study



For most Japanese people, gaining a clear understanding of the Bible's basic teaching takes a considerable number of years. This is due, in part, to the fact that the Bible's teaching is so fundamentally different from the teaching and thinking so engrained in Japanese culture and religion. We're delighted when people we know willingly continue Bible study even during our absence from Japan. The Holy Spirit is powerful to confront the erroneous philosophies and speculations of man and to bring God's truth to light in human hearts through the teaching of God's Word.

As we've mentioned before, ten of our English/Bible study students have agreed to participate in a monthly correspondence Bible study with us until our return to Japan. The three women pictured above are three of the ten. In addition, these three have also begun a Bible study with Jane, a missionary friend of ours, at Chita Zion Christ Church. Jane tells us she has truly enjoyed getting to know these ladies and that the Bible study is going well with good questions, good discussion and a growing understanding of God's Gospel. Thank you for continuing to pray for these three and others like them.

## Reconnecting

One of the privileges of being missionaries is the opportunity we have, until now about once every five years, to return to the U.S. and reconnect with our supporting churches and individuals. So far, we've visited about half of our supporting churches. We plan to visit the remaining churches during the first few months of 2014.

Reconnecting with our individual supporters is always more challenging since we have many and they are scattered around the country. Also, with Sara in school, it's more difficult now (as compared with 2007-08) for us to get away during the week to see people. We'll do what we can to see as many as possible.

Now that our son is getting to be a few months old, Mike is feeling a bit more freedom to go on the road a few days a week to reconnect with churches we contacted during our 2007-08 home assignment (but who didn't end up partnering with us then) in search of new ministry/financial support partnerships. We are also researching churches we've never before contacted.



FROM EVERYWHERE TO EVERYWHERE

NEW CONTACT INFORMATION: [mikeyaney@yahoo.com](mailto:mikeyaney@yahoo.com)Mike, Mariko & Sara Yaney 2010 Bayview Drive, Fort Wayne, Indiana 46815  
Mike's cell: 260-443-2103 Mariko's cell: 260-416-1756financial contributions to: TEAM P.O. Box 969 Wheaton, IL 60187-0969  
account#62-09709 TEAM U.S. phone: 800-343-3144

## Sho 翔 Nathanael Yaney



Happy Birthday to Sho Nathanael Yaney, a baby boy born to us on October 17, 2013. The Chinese/Japanese character (kanji) for the name "Sho" (written above) means "to take flight" as in Isaiah 40:31: "They shall mount up with wings like eagles." Sho is eating well, growing and sleeping just a little better . . . so we are able to sleep just a little more. Sara, who had been hoping for a brother, is enjoying being a sister for the first time. We are blessed!

## Best to Make a Change?

As we consider both our financial situation and our future ministry in Japan, we have been led to consider the possibility of changing missionary sending agencies. There are several reasons for this, but two of the main reasons are 1) the **rising costs** of working as missionaries in Japan, including health insurance, administrative costs, rent, etc.; and 2) **decreased flexibility** within TEAM particularly in terms of missionaries being able to determine where they will serve in Japan. TEAM's missionary numbers in Japan have been decreasing as people have been leaving (due to retirement and for other reasons) and not being replaced. At the same time there has been a greater emphasis from TEAM Japan leadership to place TEAM missionaries together on teams. Our remaining with TEAM would likely result in our being required to leave our current area of ministry.

We have been thinking and praying about this for awhile and are currently considering Pioneers, a missionary sending agency headquartered in Orlando, Florida. How would a potential switch to Pioneers address cost and flexibility issues? Compared to TEAM, Pioneers has somewhat **lower support requirements** (something we need) and **more flexibility** in determining ministry assignments (something we desire). These two factors have attracted us to Pioneers since 1) we must be creative and thoughtful in seeking to lower our overall financial needs in whatever way we can; and 2) rather than going somewhere else, we desire to return to our current area of ministry in Japan to build on already established and healthy relationships both with non-Christian, unchurched friends and local churches.

Please pray for us as we continue to work through these rather complicated issues. We'll update you in our next newsletter.

## Thank You

To all those supporting us through prayer and finances we again want to say "thank you" for your faithful partnership in this ministry. We continue to work to make basic Bible truths and the Gospel of Jesus Christ known in our little corner of Japan. We could not do this without your help.

### We're thankful for . . .

- the opportunity we have to continue correspondence Bible study with people in Japan
- Jane Brinkerhoff's ongoing Bible study with three of our English/Bible study students at Chita Zion Christ Church
- reconnection with church and individual supporters in the U.S.
- the safe delivery of our son, Sho Nathanael
- the opportunity to be with family at Thanksgiving and Christmas this year
- the opportunity to trust God to raise up new ministry partners as we contact churches

### Join us in praying . . .

- for Mariko's health as she recovers from having given birth and deals with the tiredness of taking care of a newborn
- for God's clear guidance as we make decisions regarding our future ministry
- for good connections with churches and the formation of new ministry partnerships
- for the spiritual growth, understanding and salvation of all those studying the Bible

**PROJECT:** Bass Road Feeder Main Extension  
**Resolution#:** 66219  
**Work Order#:** 66219  
**Project Designer:** Jeana Euston  
**Construction Manager:** Ray Wjfield  
**Manager:** Mike Kiester  
**Bid Date: (Quote Date):** November 20, 2013  
**Funding:** Water Revenue

Item#	Description	Engineer's Estimate			All Star Construction			Crosby Excavating			Yardberry Landscape Etc.		
		Quantity	Unit	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	MOBILIZATION AND DEMOBILIZATION (NOT TO EXCEED 5%)	1	LS	\$ 16,145.00	\$ 16,145.00	\$ 15,000.00	\$ 15,000.00	\$ 20,750.00	\$ 20,750.00	\$ 23,000.00	\$ 23,000.00	\$ 23,000.00	
2	WORK ALLOWANCE	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	
3	DRAIN TILE REPAIR (ASSUMED QUANTITY)	2	EA	\$ 500.00	\$ 1,000.00	\$ 300.00	\$ 600.00	\$ 500.00	\$ 1,000.00	\$ 750.00	\$ 1,500.00	\$ 1,500.00	
4	REMOVE & REINSTALL FENCE	2	EA	\$ 500.00	\$ 1,000.00	\$ 1,100.00	\$ 2,200.00	\$ 950.00	\$ 1,900.00	\$ 900.00	\$ 1,800.00	\$ 1,800.00	
5	MAINTENANCE AND PROTECTION OF TRAFFIC	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 11,700.00	\$ 11,700.00	\$ 1,750.00	\$ 1,750.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	
6	TEMPORARY EROSION & SEDIMENT CONTROL	1	LS	\$ 3,700.00	\$ 3,700.00	\$ 5,000.00	\$ 5,000.00	\$ 3,450.00	\$ 3,450.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	
7	VIDEO DOCUMENTATION OF CONDITIONS	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,400.00	\$ 1,400.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	
8	SPECIAL BACKFILL, NO. 3373	33	CY	\$ 30.00	\$ 990.00	\$ 25.00	\$ 825.00	\$ 40.50	\$ 1,336.50	\$ 35.00	\$ 1,155.00	\$ 1,155.00	
9	RESTORATION OF DITCH CROSSING	1	LS	\$ 5,500.00	\$ 5,500.00	\$ 4,800.00	\$ 4,800.00	\$ 3,760.00	\$ 3,760.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	
10	CLEARING & GRUBBING	1	LS	\$ 7,000.00	\$ 7,000.00	\$ 20,500.00	\$ 20,500.00	\$ 9,500.00	\$ 9,500.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	
11	ASPHALT PAVEMENT REPAIR, 4.5" DEPTH	28	SY	\$ 45.00	\$ 1,260.00	\$ 40.00	\$ 1,120.00	\$ 55.00	\$ 1,540.00	\$ 58.00	\$ 1,624.00	\$ 1,624.00	
12	STONE DRIVEWAY REPAIR	14	SY	\$ 35.00	\$ 490.00	\$ 5.00	\$ 70.00	\$ 6.00	\$ 84.00	\$ 20.00	\$ 280.00	\$ 280.00	
13	LAWNS & GRASSES	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 12,100.00	\$ 12,100.00	\$ 17,975.00	\$ 17,975.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
14	JACK AND BORE - 30" CASING W/ 16" DR 18 PVC WATER MAIN	350	LF	\$ 278.00	\$ 97,300.00	\$ 446.00	\$ 156,100.00	\$ 577.25	\$ 202,037.50	\$ 530.00	\$ 185,500.00	\$ 185,500.00	
15	16" PVC WATER MAIN (DR18, OPEN CUT)	1,477	LF	\$ 95.00	\$ 140,315.00	\$ 90.00	\$ 132,930.00	\$ 69.00	\$ 101,913.00	\$ 98.00	\$ 144,746.00	\$ 144,746.00	
16	WATER MAIN CONNECTION	2	EA	\$ 1,500.00	\$ 3,000.00	\$ 2,100.00	\$ 4,200.00	\$ 835.00	\$ 1,670.00	\$ 3,000.00	\$ 6,000.00	\$ 6,000.00	
17	3/4-INCH TEST RISER	2	EA	\$ 350.00	\$ 700.00	\$ 635.00	\$ 1,270.00	\$ 740.00	\$ 1,480.00	\$ 1,173.00	\$ 2,346.00	\$ 2,346.00	
18	REMOVAL OF FIRE HYDRANTS	2	EA	\$ 500.00	\$ 1,000.00	\$ 300.00	\$ 600.00	\$ 415.00	\$ 830.00	\$ 700.00	\$ 1,400.00	\$ 1,400.00	
19	REMOVE PIPE	100	LF	\$ 10.00	\$ 1,000.00	\$ 20.00	\$ 2,000.00	\$ 19.75	\$ 1,975.00	\$ 25.00	\$ 2,500.00	\$ 2,500.00	
20	16" 45 DEG. D.I. ELBOW	6	EA	\$ 1,450.00	\$ 8,700.00	\$ 1,800.00	\$ 10,800.00	\$ 2,285.00	\$ 13,710.00	\$ 2,227.00	\$ 13,362.00	\$ 13,362.00	
21	16" SOLID SLEEVE	3	EA	\$ 2,500.00	\$ 7,500.00	\$ 800.00	\$ 2,400.00	\$ 1,215.00	\$ 3,645.00	\$ 1,100.00	\$ 3,300.00	\$ 3,300.00	
22	FIRE HYDRANT ASSEMBLY, TYPE I	3	EA	\$ 3,800.00	\$ 11,400.00	\$ 4,900.00	\$ 14,700.00	\$ 5,590.00	\$ 16,770.00	\$ 5,800.00	\$ 17,400.00	\$ 17,400.00	
23	16" GATE VALVE & BOX	3	EA	\$ 5,000.00	\$ 15,000.00	\$ 6,700.00	\$ 20,100.00	\$ 7,550.00	\$ 22,650.00	\$ 8,540.00	\$ 25,620.00	\$ 25,620.00	
				<b>TOTAL BASE BID</b>	<b>\$ 359,000.00</b>	<b>\$ 445,515.00</b>	<b>\$ 456,126.00</b>	<b>\$ 456,126.00</b>	<b>\$ 508,533.00</b>	<b>\$ 508,533.00</b>	<b>\$ 508,533.00</b>	<b>\$ 508,533.00</b>	

Addendum No.1  
 Addendum No.2  
 Addendum No.3  
 Bidder's Bond  
 Form 96  
 Non-Collusion Affidavit  
 Cert in Lieu/Financial Statement  
 EBE Declaration Form  
 Vendor Disclosure Statement Form

Reviewed By *Jeana Euston*

**CITY OF FORT WAYNE, INDIANA**

**All Star Construction & Exc., Inc.**  
(Vendor Name)

**VENDOR DISCLOSURE STATEMENT RELATING TO:**

- 1. FINANCIAL INTERESTS;**
- 2. POTENTIAL CONFLICTS OF INTERESTS;**
- 3. CURRENT AND PENDING CONTRACTS OR PROCUREMENTS**

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$25,000 or more. Vendors shall disclose the financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration of an award of contract by the City. This Disclosure Statement must be completed and submitted together with Vendor's contract, bid, proposal, or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

**Section 1. Disclosure of Financial Interest in Vendor**

a. If any individuals have either of the following financial interests in Vendor (or its parent), please check all that apply and provide their names and addresses (attach additional pages as necessary):

- (i) Equity ownership exceeding 5%  ( )
- (ii) Distributable income share exceeding 5%  ( )
- (iii) Not Applicable (if N/A, go to Section 2)  ( )

Name: Edward F. Foss Name: \_\_\_\_\_  
Address: 5183 E. State Rd 114-92, Roanoke Address: \_\_\_\_\_  
IN 46783

b. For each individual listed in Section 1a. show his/her type of equity ownership: sole proprietorship ( )  
stock (  ) partnership interest ( ) units (LLC) ( ) other (explain) \_\_\_\_\_

c. For each individual listed in Section 1a. show the percentage of ownership interest in Vendor (or its parent):  
ownership interest: 100 %

**Section 2. Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)**

For each individual listed in Section 1a. check "Yes" or "No" to indicate which, if any, of the following potential conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary):

a. City employment, currently or in the previous 3 years, including contractual employment for services. Yes \_\_\_\_\_ No.  \_\_\_\_\_

- b. City employment of "Member of Immediate Family" (defined herein as: spouse, parent, child or sibling) including contractual employment for services in the previous 3 years. Yes \_\_\_\_\_ No. X\_\_\_\_\_
- c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 years. Yes \_\_\_\_\_ No. X\_\_\_\_\_
- d. Relationship to Member of Immediate Family holding appointive City office currently or in the the previous 3 years Yes \_\_\_\_\_ No X\_\_\_\_\_

**Section 3. DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION**

- a. Does Vendor have current contracts (including leases) with the City? Yes X\_\_\_\_\_ No \_\_\_\_\_.
- b. If "Yes", identify each current contract with descriptive information including purchase order or contract reference number, contract date and City contact using space below (attach additional pages as necessary).

See Attached

- c. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement relationship with the City? Yes \_\_\_\_\_ No. X\_\_\_\_\_

If "Yes", identify each pending matter with descriptive information including bid or project number, contract date and City contact using space below (attach additional pages as necessary).

**Section 4. CERTIFICATION OF DISCLOSURES**

In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except as described in attached Schedule A:

- a. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, been debarred, suspended, proposed for debarment declared ineligible or voluntarily excluded from any transactions by any federal, state or local unit of government;
- b. No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission of any offense;
- c. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, had one or more public transactions (federal, state or local) terminated for cause or default;
- d. No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five

(5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guilty, or found liable in any criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and


- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective officers, directors, or individuals listed in Section 1a. is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same elements as the offense of bid-rigging or bid-rotating
  
- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

All Star Construction & Exc., Inc.  
(Name of Vendor)

5183 E. State Road 114-92  
Address Roanoke, IN 46783  
( ) 260-672-2821  
Telephone  
all.starconstruction@yahoo.com  
E-Mail Address

The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the matters pertaining to Vendor and its business; (b) has adequate knowledge to make the above representations and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true and accurate to the best of his/her knowledge and belief.

Name (Printed) Edward Foss Title President  
Signature  Date 11/20/13

**NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.**

<b>ALL STAR CONSTRUCTION</b>		
<b>CITY OF FORT WAYNE CURRENT CONTRACTS</b>		
<b>PROJECT</b>		<b>CONTACT PERSON</b>
	Aug-13	Ray Wigfield
<b>DREXEL-TRENTMAN-OXFORD</b>		
<b>CITY OF FORT WAYNE</b>		
<b>WO# 66211</b>		

## Interoffice Memo

Date: December 11, 2013  
To: Common Council Members  
From: Michael Kiestler, Manager, City Utilities Engineering / ESS  
RE: Bass Road Feeder Main Extension  
Res. #66219, W.O. #66219

*Michael Kiestler*  
12-11-13

Council District #N/A

The contractor shall furnish all labor, insurance, equipment, materials and power for the completion of the project: "Bass Road Feeder Main Extension" as follows: The construction of approximately 1,477 LF of 16-inch water main, 350 LF of 30" casing pipe with 16" DR 18 PVC water main, 3 fire hydrants, 3 valves, and all other appurtenances and work as necessary for the water main replacement project. Installation method of water main to be by open cut. Installation method of casing pipe to be by Jack and Bore.

Implications of not being approved: The water main extension will eliminate two dead ends on each side of I-69. Connecting the water mains will improve system performance and create a reliable loop. If the project is not approved, a water main break on the existing feeder main could potentially put a lot of customers out of service.

If Prior Approval is being Requested, Justify: N/A

This project was advertised to contractors on November 1, 2013, November 8, 2013 in the Journal Gazette and the News Sentinel and November 6, 2013 in Frost Illustrated, Inc.

The contract for Resolution # 66219 awarded to All Star Construction for \$445,515.00 was the lowest most responsive bidder of 3 bidders and 24% above the Engineer's estimate of \$359,000.00 The second lowest bidder was \$10,611.00 above All Star Construction's bid.

The cost of said project funded by Water Revenue.

Council Introduction Date: December 17, 2013

CC: BOW  
Matthew Wirtz  
Diane Brown  
Construction Manager  
Chrono

BILL NO. S-13-12-35

# REPORT OF COMMITTEE ON CITY UTILITIES

## JANUARY 14, 2014

ALL COUNCIL MEMBERS

AN ORDINANCE approving Bass Road Feeder Main Extension - RES. #66219, W.O. #66219 between All Star Construction & Excavating and the City of Fort Wayne, Indiana, in connection with the Board of Public Works. **CITY UTILITIES COMMITTEE** HAVE HAD SAID ORDINANCE UNDER CONSIDERATION AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL THAT SAID ORDINANCE

DO PASS

DO NOT PASS

ABSTAIN

NO REC

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

SANDRA E. KENNEDY  
CITY CLERK

Public Hearing Date, if applicable \_\_\_\_\_

Read the first time in full and on motion by Councilman Mitch Harper  
Read the second time by title and referred to the City Utilities Committee  
Committee. Read the third time in full and on motion by Councilman  
Geoff Paddock, placed on passage by the following vote:

	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
<u>TOTAL VOTES</u>	<u>8</u>	_____	_____	<u>1</u>
BENDER	<u>✓</u>	_____	_____	_____
CRAWFORD	<u>✓</u>	_____	_____	_____
DIDIER	_____	_____	_____	<u>✓</u>
HARPER	<u>✓</u>	_____	_____	_____
HINES	<u>✓</u>	_____	_____	_____
JEHL	<u>✓</u>	_____	_____	_____
PADDOCK	<u>✓</u>	_____	_____	_____
SHOAFF	<u>✓</u>	_____	_____	_____
SMITH	<u>✓</u>	_____	_____	_____

DATED: 1-14-14 Sandra E. Kennedy  
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as  
(ANNEXATION) (APPROPRIATION) (GENERAL) (SPECIAL) (ZONING) ORDINANCE  
(RESOLUTION) NO. S-1-14 on the \_\_\_\_\_ day of \_\_\_\_\_, 2014

ATTEST:  
Sandra E. Kennedy  
SANDRA E. KENNEDY,  
CITY CLERK

Martin A. Bender  
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 17<sup>th</sup> day  
of January, 2014, at the hour of 3:00 o'clock P.M. E.S.T.

Sandra E. Kennedy  
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 17<sup>th</sup> day of January  
2014, at the hour of 4:00 o'clock P.M. E.S.T.

Thomas C. Henry  
THOMAS C. HENRY, MAYOR