

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

BILL NO. S-14-11-09

SPECIAL ORDINANCE NO. S-129-14

AN ORDINANCE approving CONSTRUCTION CONTRACT - 2015 CIPP PKG 3 - SMALL & MEDIUM DIAMETER - RES. #76058, W.O. #76058 between LAYNE INLINER, LLC and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:


SECTION 1. That the CONSTRUCTION CONTRACT - 2015 CIPP PKG 3 - SMALL & MEDIUM DIAMETER - RES. #76058, W.O. #76058 by and between LAYNE INLINER, LLC and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for CIPP Pkg 3 - lining of approximately 81,000 feet of small and medium diameter (8" to 36") sewers throughout the city. They have been selected to lined using evidence of deterioration, and preventative maintenance:

involving a total cost of THREE MILLION, TWO HUNDRED THIRTY-FIVE THOUSAND, SEVEN HUNDRED SIXTY-THREE AND 50/100 DOLLARS - (\$3,235,763.50). A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.


SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30



Council Member

APPROVED AS TO FORM AND LEGALITY



Carol Helton, City Attorney

CITY OF FORT WAYNE, INDIANA

Layne Inliner, LLC
(Vendor Name)

VENDOR DISCLOSURE STATEMENT RELATING TO:

1. **FINANCIAL INTERESTS;**
2. **POTENTIAL CONFLICTS OF INTEREST;**
3. **CURRENT AND PENDING CONTRACTS OR PROCUREMENTS**

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$50,000 or more. Vendors shall disclose their financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration for a contract awarded by the City. This Disclosure Statement must be completed and submitted together with the Vendor's contract, bid, proposal or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

Section 1: Disclosure of Financial Interest in Vendor

- a. If any individuals have either of the following financial interests in Vendor (or its parent), please check all that apply and provide their names and addresses (attach additional pages as necessary):

(i) Equity ownership exceeding 5%

(ii) Distributable Income share exceeding 5%

(iii) Not Applicable (if N/A, go to Section 2)

Name: _____ Name: _____

Address: _____ Address: _____

- b. For each individual listed in Section 1a. show his/her type of equity ownership:

sole proprietorship stock

partnership interest units (LLC)

other (explain) _____

- c. For each individual listed in Section 1a. show the percentage of ownership interest in Vendor (or its parent):
ownership interest:

Name: _____ %

Name: _____ %

Section 2: Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)

For each individual listed in Section 1a, check "Yes" or "No" to indicate which, if any, of the following potential conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary):

- a. City employment, currently or in the previous 3 years, including contractual employment for services:
Yes _____ No _____

- b. City employment of "Member of Immediate Family" (defined herein as: spouse, parent, child or sibling) including contractual employment for services in the previous 3 years:
Yes _____ No _____

- c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 years:
Yes _____ No _____

- c. Relationship to Member of Immediate Family holding appointive City office currently or in the previous 3 years:
Yes _____ No _____

Section 3: DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION

- a. Does Vendor have current contracts (including leases) with the City? Yes _____ No X _____

If "Yes", identify each current contract with descriptive information including purchase order or contract reference number, contract date and City contact below (attach additional pages as necessary).

b. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement relationship with the City? Yes _____ No X

If "Yes", identify each pending matter with descriptive information including bid or project number, contract date and City contact using space below (attach additional pages as necessary).

c. Does vendor have any existing employees that are also employed by the City of Fort Wayne?

Yes _____ No X

If "Yes", provide the employee's name, current position held at vendor, and employment payment terms (hourly, salaried, commissioned, etc.).

Name / Position / Payment Terms:

Name / Position / Payment Terms:

Name / Position / Payment Terms:

d. Does vendor's representative, agent, broker, dealer or distributor (if applicable) have any existing employees that are also employed by the City of Fort Wayne? For each instance, please provide the name of the representative, agent, broker, dealer or distributor; the name of the City employee, and the payment terms (hourly, salaried, commissioned, etc.).

Company / Name / Payment Terms: _____

Company / Name / Payment Terms: _____

Section 4: CERTIFICATION OF DISCLOSURES

In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except as described in attached Schedule A:

- a. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, been debarred, suspended, proposed for debarment declared ineligible or voluntarily excluded from any transactions by any federal, state or local unit of government;
- b. No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission of any offense;
- c. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, had one or more public transactions (federal, state or local) terminated for cause or default;
- d. No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five (5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guilty, or found liable in any criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and
- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective

officers, directors, or individuals listed in Section 1a. Is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same elements as the offense of bid-rigging or bid-rotating

- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies It is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

<u>Layne Inliner, LLC</u>	<u>4520 N. State Road 37</u>
(Name of Vendor)	<u>Orleans, IN 47452</u>
	Address
	<u>(812) 865-3235</u>
	Telephone
	<u>Larry.Purlee@Layne.com</u>
	E-Mail Address

The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the matters pertaining to Vendor and its business; (b) has adequate knowledge to make the above representations and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true and accurate to the best of his/her knowledge and belief.

Name (Printed) Alicia Crandall Title Assistant Secretary
Signature Alicia Crandall Date October 29, 2014

NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.

**AGREEMENT
BETWEEN OWNER AND CONTRACTOR
ON THE BASIS OF A STIPULATED PRICE**

Resolution 76058

Work Order 76058

THIS AGREEMENT is by and between the Board of Public Works of the City of Fort Wayne, Indiana (hereinafter called Owner) and **Layne Inliner** (hereinafter called Contractor).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 – WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

This project is the CIPP lining of approximately 81,000 feet of small and medium diameter (8" to 36") sewers throughout the city. They have been selected to be lined using evidence of deterioration, and preventative maintenance.

ARTICLE 2 – THE PROJECT

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

2015 CIPP Pkg 3 - Small & Medium Diameter

ARTICLE 3 – ENGINEER

3.01 The Project has been designed by City of Fort Wayne Utility Engineering. Throughout these Contract Documents, the term Engineer is used. Engineer is to act as Owner's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents. Owner will advise Contractor prior to issuance of Notice to Proceed as to who will serve as Engineer.

ARTICLE 4 – CONTRACT TIMES

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Days to Achieve Substantial Completion and Final Payment

- A. The Work will be substantially completed within **300 days** after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within **330 days** after the date when the Contract Times commence to run.
- B. Definitions of Substantial Completion for this **Work shall consist of all specified segments shall have been cleaned, televised, the liner installed, all active laterals reinstated, and post-installation videos received by the Owner.**

4.03 Liquidated Damages

- B. Contractor and Owner recognize that time is of the essence of this Agreement and that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner **\$2,500.00** for each day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner **\$1,000.00** for each day that expires after the time specified in Paragraph 4.02 above for completion and readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 – CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:

- A. Not used.
- B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item as indicated in this Paragraph 5.01.B:

As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer as provided in Paragraph 9.08 of the General Conditions. Unit prices have been computed as provided in Paragraph 11.03 of the General Conditions.

See Article 5 (itemized Bid Schedule) of the Bid Form 00 41 00-4

Three Million, Two Hundred Thirty-Five Thousand, Seven Hundred Sixty-Three Dollars and Fifty Cents.

(\$3,235,763.50)

- C. Not Used.

ARTICLE 5 – BASIS OF BID

CONTRACTOR: Layne Inliner, LLC

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

BID SCHEDULE - Base Bid						
<u>ITEM #</u>	<u>WORK ITEM #</u>	<u>DESCRIPTION</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1	00 95 00-A	Mobilization/ Demobilization	1	LS	60,000.00	60,000.00
2	01 55 26-A	Maintenance and Protection of Traffic	1	LS	8,000.00	8,000.00
3	01 71 16.13-A	Video Documentation of Conditions	1	LS	12,500.00	12,500.00
4	33 01 30.73-A	8" CIPP	2507	LF	28.00	70,196.00
5	33 01 30.73-B	10" CIPP	8456	LF	29.00	245,224.00
6	33 01 30.73-C	12" CIPP	53245	LF	31.80	1,693,191.00
7	33 01 30.73-D	15" CIPP	8277	LF	38.50	318,664.50
8	33 01 30.73-E	18" CIPP	5030	LF	53.00	266,590.00
9	33 01 30.73-F	20" CIPP	281	LF	66.00	18,546.00
10	33 01 30.73-G	21" CIPP	1019	LF	68.00	69,292.00
11	33 01 30.73-H	24" CIPP	1400	LF	90.00	126,000.00
12	33 01 30.73-I	36" CIPP	316	LF	144.00	45,504.00
13	33 01 30.73-J	Lateral/ Manhole Reinstatement	1977	EA	50.00	98,850.00
14	33 01 30.73-K	Protruding Lateral Removal	501	EA	206.00	103,206.00
15	33 01 30.73-L	Manhole Locating and Uncovering	1	LS	\$ 25,000	\$ 25,000
16	00 95 00-B	Work Allowance	1	LS	\$ 75,000	\$ 75,000
TOTAL BASE BID					\$ 3,235,763.50	

Bid Form (SRF)
Modified by CUE, City of Fort Wayne (Sept 2013)

0041 00-4

ARTICLE 6 – PAYMENT PROCEDURES

6.01 Submittal and Processing of Payments

- A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Engineer will process Applications for Payment as provided in the General Conditions.

6.02 Progress Payments; Retainage

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment within 45 days of receipt during performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the Schedule of Values established as provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided in the General Requirements.
 1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, in accordance with Paragraph 14.02 of the General Conditions.
 - a. 95% of Work completed (with the balance being retainage); and
 - b. 95% of cost of materials and equipment not incorporated in the Work (with the balance being retainage).
 - B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 100% of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions and less 200% of Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of Substantial Completion.
 - C. Escrow Agreement.
 1. If the Contract is in excess of \$200,000, the contract will be subject to the standard Board of Public Works escrow agreement; unless written notice is received from Contractor prior to execution of the Agreement stating that an Escrow Account is not desired. If an Escrow Account is not desired, then the Board of Public Works, in accordance with IC 36-1-12-14, shall hold the retainage and will not pay interest on the amounts of retainage that it holds.

6.03 Final Payment

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineers as provided in said Paragraph 14.07.

ARTICLE 7 – INTEREST

- 7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the rate at the maximum rate allowed by law at the place of the Project.

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS

- 8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
- A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
 - B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 - C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
 - D. Contractor has carefully studied all: (1) reports of exploration and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous the site (except Underground Facilities), which have been identified in the Supplementary Conditions as provided in Paragraph 4.02 of the General Conditions and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that have been identified in the Supplementary Conditions as provided in Paragraph 4.06 of the General Conditions.
 - E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all additional supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of means, methods, techniques, sequences, and procedures of construction to be employed by Contractor including applying the specific means, methods, techniques, sequences, and procedures of construction, if any expressly required by the Contract Documents to be employed by Contractor, and safety precautions and programs incident thereto.
 - F. Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
 - G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
 - H. Contractor has correlated the information known to Contractor, information and observations obtained from visits to the Site, report and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies and data with the Contract Documents.
 - I. Contractor has given Design Manager written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof provided by Design Manager is acceptable to Contractor.
 - J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
 - K. In connection with the performance of Work under this Contract, Contractor agrees to comply with Anti-Discrimination Under Indiana Code Chapter 5-16-6-1 and be bound by Chapter 93.036, of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort

Wayne, Indiana as General Ordinance No. G-34-78 (as amended) on December 12th, 1978. Contractor shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after completion of the construction or upon request of the Office of Compliance.

ARTICLE 9 – CONTRACT DOCUMENTS

9.01 Contents

A. The Contract Documents consist of the following:

1. This Agreement (pages 00 52 00-1 to 00 52 00-9, inclusive);
2. Escrow Account Agreement (pages 00 54 43-1 to 00 54 43-3, inclusive);
3. Drug Policy Acknowledgement Form (page 00 54 52-1);
4. E-Verify Affidavit (page 00 54 53-1, inclusive);
5. SRF Loan Program DBE Packet (pages 00 54 61-1 to 00 54 61-4, inclusive);
6. SRF Attachment B – Davis-Bacon Act Contract Provisions (pages 00 54 65-1 to 00 54 65-8, inclusive);
7. SRF Attachment C – Wage Fringe Benefit Certification Contract Provisions (page 00 54 66);
8. SRF Attachment E – Suspension and Debarment Contract Provisions (page 00 54 68-1);
9. SRF EPA Form OEE-1 (page 00 54 72-1);
10. SRF EPA Form OEE-2 (page 00 54 73-1);
11. Performance Bond Form (pages 00 61 13.13-1 to 00 61 13.13-2, inclusive);
12. Payment Bond Form (pages 00 61 13.16-1 to 00 61 13.16-2, inclusive);
13. Guaranty Bond Form (pages 00 61 31-1 to 00 61 31-2, inclusive);
14. Federal Wage Rate Requirements (Appendix A, pages 1-38, inclusive);
15. General Conditions (pages 00 72 00-1 to 00 72 00-41, inclusive);
16. Supplementary Conditions (pages 00 73 00-1 to 00 73 00-10, inclusive);
17. Standard Specifications (page 00 95 00-1 To 00 95 00-4);
18. Addendum No. 1
19. Attachments to this Agreement (enumerated as follows):
 - a. Contractor's Bid Schedule (page 00 41 00-4);

- b. Documentation submitted by Contractor prior to Notice of Award (pages ___ to ___, inclusive);
20. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
- a. Notice to Proceed;
 - b. Written Amendments;
 - c. Work Change Directives;
 - d. Change Orders;
- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.

ARTICLE 10 – MISCELLANEOUS

10.01 Terms

- A. Terms used in this Agreement will have the meanings stated in the General Conditions.

10.02 Assignment of Contract

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns

- A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 Contractor's Certifications

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:
1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the contract.

10.06 M.B.E./W.B.E. Participation

- A. **Indiana State Revolving Fund Loan Program** – This project is being financed in whole or in part by the Indiana State Revolving Fund Loan Programs. The Contractor is required to comply with all federal and state laws, rules, regulations, and contract provisions included in Indiana Finance Authority (IFA) State Revolving Fund (SRF) documents per Article 9 of this agreement

(IFA SRF requirements and forms are available on the IFA SRF website.)

10.07 Other Provisions

- A. None.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number 76058). One counterpart has been delivered to Owner, and one counterpart delivered to Contractor. All portions of the Contract Documents have been signed or have been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on _____, _____ (which is the Effective Date of the Agreement).

CONTRACTOR:

OWNER:

LAYNE INLINER

CITY OF FORT WAYNE

BY: _____
(Name)

BY: _____
THOMAS C. HENRY, MAYOR

TITLE: _____

DATE: _____
(Date signed by Contractor)

Address for giving notices:

BOARD OF PUBLIC WORKS

BY: _____
ROBERT P. KENNEDY, CHAIR

BY: _____
MIKE AVILA, MEMBER

BY: _____
KUMAR MENON, MEMBER

ATTEST: _____
CLERK

DATE: _____
(Date signed by Board)

Interoffice Memo

Date: 11/07/2014
To: Common Council Members
From: Michael Kiester, Manager, City Utilities Engineering / ESS
RE: 2015 CIPP Pkg 3 – Small & Medium Diameter
Res. #76058, W.O. #76058

Michael Kiester
11-12-2014

Council District # City-Wide

The contractor shall furnish all labor, insurance, equipment, materials and power for the completion of the project: "2015 CIPP Pkg 3 – Small & Medium Diameter" as follows: This project is the CIPP lining of approximately 81,000 feet of small and medium diameter (8" to 36") sewers throughout the city. They have been selected to be lined using evidence of deterioration, and preventative maintenance.

Implications of not being approved: If these sewers are not rehabilitated, they could result in further sewer failures causing backups and emergency repairs.

If Prior Approval is being Requested, Justify: N/A


This project was advertised to contractors on October 3, 2014, October 10, 2014 in the Journal Gazette and the News Sentinel and October 8, 2014 in Frost Illustrated, Inc.

The contract for Resolution # 76058 awarded to Layne Inliner for \$3,235,763.50 was the lowest most responsive bidder of 3 bidders and 5% below the Engineer's estimate of \$3,396,870.00. The second lowest bidder was \$106,368.90 above Layne Inliner's bid.

The cost of said project funded by Sewer Utility.

Council Introduction Date: November 18, 2014

CC: BOW
Matthew Wirtz
Diane Brown
Construction Manager
Chrono
File

PROJECT:		2015 CIPP Package #3 - Small & Medium Diameter															
Resolution#:		76058															
Work Order#:		76058															
Project Designer:		Jon Moore															
Construction Manager:		Dave Skinner															
Manager:		Michael Kiester															
Bid Date:		October 29, 2014															
Funding:		2015 SRF Sewer Bond															
BID		Engineer's Estimate				Layne Inliner				Institinorm Technologies				SAK Construction			
Item#	Description	Quantity	Unit	Unit Price	Estimate	Unit Price	Estimate	Unit Price	Estimate	Unit Price	Estimate	Unit Price	Estimate	Unit Price	Estimate		
1	Mobilization/Demobilization	1	LS	\$ 94,785.00	\$ 94,785.00	\$ 60,000.00	\$ 60,000.00	\$ 110,624.10	\$ 110,624.10	\$ 31,000.00	\$ 31,000.00	\$ 82,500.00	\$ 82,500.00	\$ 31,000.00	\$ 31,000.00		
2	Maintenance and Protection of Traffic	1	LS	\$ 31,595.00	\$ 31,595.00	\$ 8,000.00	\$ 8,000.00	\$ 30,309.20	\$ 30,309.20	\$ 82,500.00	\$ 82,500.00	\$ 10,000.00	\$ 10,000.00	\$ 82,500.00	\$ 82,500.00		
3	Video Documentation of Conditions	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 12,500.00	\$ 12,500.00	\$ 15,127.10	\$ 15,127.10	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00		
4	8" CIPP	2507	LF	\$ 27.00	\$ 67,689.00	\$ 28.00	\$ 70,196.00	\$ 31.80	\$ 79,722.60	\$ 35.25	\$ 88,371.75	\$ 35.25	\$ 88,371.75	\$ 35.25	\$ 88,371.75		
5	10" CIPP	8456	LF	\$ 29.00	\$ 245,224.00	\$ 29.00	\$ 245,224.00	\$ 27.60	\$ 233,385.60	\$ 35.25	\$ 298,488.00	\$ 35.25	\$ 298,488.00	\$ 35.25	\$ 298,488.00		
6	12" CIPP	53245	LF	\$ 33.00	\$ 1,757,085.00	\$ 31.80	\$ 1,693,191.00	\$ 30.80	\$ 1,639,946.00	\$ 46.50	\$ 2,468,886.25	\$ 46.50	\$ 2,468,886.25	\$ 46.50	\$ 2,468,886.25		
7	15" CIPP	8277	LF	\$ 40.00	\$ 331,080.00	\$ 38.50	\$ 318,664.50	\$ 45.80	\$ 379,086.60	\$ 76.25	\$ 633,337.50	\$ 76.25	\$ 633,337.50	\$ 76.25	\$ 633,337.50		
8	18" CIPP	5030	LF	\$ 56.00	\$ 281,680.00	\$ 53.00	\$ 266,590.00	\$ 66.00	\$ 333,960.00	\$ 83.25	\$ 419,212.50	\$ 83.25	\$ 419,212.50	\$ 83.25	\$ 419,212.50		
9	20" CIPP	281	LF	\$ 60.00	\$ 16,800.00	\$ 66.00	\$ 18,546.00	\$ 60.60	\$ 17,028.60	\$ 78.00	\$ 22,028.00	\$ 78.00	\$ 22,028.00	\$ 78.00	\$ 22,028.00		
10	21" CIPP	1019	LF	\$ 63.00	\$ 64,197.00	\$ 68.00	\$ 69,292.00	\$ 61.00	\$ 62,159.00	\$ 78.00	\$ 79,482.00	\$ 78.00	\$ 79,482.00	\$ 78.00	\$ 79,482.00		
11	24" CIPP	1400	LF	\$ 92.00	\$ 128,800.00	\$ 90.00	\$ 126,000.00	\$ 86.20	\$ 120,680.00	\$ 111.25	\$ 155,750.00	\$ 111.25	\$ 155,750.00	\$ 111.25	\$ 155,750.00		
12	36" CIPP	316	LF	\$ 130.00	\$ 41,080.00	\$ 144.00	\$ 45,504.00	\$ 135.80	\$ 42,912.80	\$ 140.00	\$ 44,800.00	\$ 140.00	\$ 44,800.00	\$ 140.00	\$ 44,800.00		
13	Lateral/Manhole Reinstatement	1977	EA	\$ 80.00	\$ 158,160.00	\$ 50.00	\$ 98,850.00	\$ 104.70	\$ 206,991.90	\$ 50.00	\$ 98,850.00	\$ 50.00	\$ 98,850.00	\$ 50.00	\$ 98,850.00		
14	Providing Lateral Removal	501	EA	\$ 135.00	\$ 67,635.00	\$ 206.00	\$ 103,206.00	\$ 52.90	\$ 26,502.90	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00		
15	Manhole Locating and Uncovering	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00		
16	Work Allowance	1	LS	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00		
TOTAL BASE BID				\$ 3,396,870.00	\$ 3,396,870.00	\$ 3,235,763.50	\$ 3,235,763.50	\$ 3,342,132.40	\$ 3,342,132.40	\$ 3,683,482.25	\$ 3,683,482.25	\$ 3,683,482.25	\$ 3,683,482.25	\$ 3,683,482.25	\$ 3,683,482.25		
Addendum No.1																	
Addendum No.2																	
Bidder's Bond																	
Form 96																	
Non-Collusion Affidavit																	
Cert in Lien/Financial Statement																	
EBE Declaration Form																	
Vendor Disclosure Statement Form																	
Reviewed By																	

Public Hearing Date, if applicable _____

Read the first time in full and on motion by Councilman John Sheaff
Read the second time by title and referred to the City Utilities
Committee. Read the third time in full and on motion by Councilman
John Sheaff, placed on passage by the following vote:

	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
<u>TOTAL VOTES</u>	<u>9</u>	_____	_____	_____
BENDER	<u>✓</u>	_____	_____	_____
CRAWFORD	<u>✓</u>	_____	_____	_____
DIDIER	<u>✓</u>	_____	_____	_____
HARPER	<u>✓</u>	_____	_____	_____
HINES	<u>✓</u>	_____	_____	_____
JEHL	<u>✓</u>	_____	_____	_____
PADDOCK	<u>✓</u>	_____	_____	_____
SHOAFF	<u>✓</u>	_____	_____	_____
SMITH	<u>✓</u>	_____	_____	_____

DATED: 12-9-14 _____
Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as
(ANNEXATION) (APPROPRIATION) (GENERAL) (SPECIAL) (ZONING) ORDINANCE
(RESOLUTION) NO. S-129-14 on the 9th day of
_____, 2014

ATTEST:
Sandra E. Kennedy
SANDRA E. KENNEDY,
CITY CLERK

Robert A. Bender
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 10th day
of December, 2014, at the hour of _____ o'clock _____ E.S.T.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 11th day of December
2014, at the hour of 9:30 o'clock AM E.S.T.

Thomas C. Henry
THOMAS C. HENRY, MAYOR

BILL NO. S-14-11-09

REPORT OF COMMITTEE ON CITY UTILITIES

DECEMBER 2, 2014

*John Shoaff, Chair
Geoff Paddock, Co, Chair
All Council Members*

AN ORDINANCE approving Construction Contract - 2015 CIPP Package 3 - Small & Medium Diameter - RES. #76058, W.O. #76058 between Layne Inliner, LLC and the City of Fort Wayne, Indiana, in connection with the Board of Public Works. **COMMITTEE ON CITY UTILITIES HAVE HAD SAID** Ordinance under consideration and beg leave to report back to the Common Council that said Ordinance

DO PASS

DO NOT PASS

ABSTAIN

NO REC

[Handwritten signature]

Martin A. Bender

John W. Crawford

[Handwritten signature]

[Handwritten signature]

Geoff Paddock

[Handwritten signature]

[Handwritten signature]

**SANDRA E. KENNEDY
CITY CLERK**