

1 **BILL NO. S-20-06-13**

2 SPECIAL ORDINANCE NO. S- 66-20

3 AN ORDINANCE approving CONSTRUCTION
4 CONTRACT - ST. JOE CENTER RD TRAIL &
5 WHEELOCK RD TRAIL - RESOLUTION/WORK
6 ORDER #0183N - \$636,430.00 between API
CONSTRUCTION CORP. and the City of Fort Wayne,
Indiana, in connection with the Board of Public Works.

7 **NOW, THEREFORE, BE IT ORDAINED BY THE COMMON**
8 **COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

9 **SECTION 1.** That the CONSTRUCTION CONTRACT - ST. JOE
10 CENTER RD TRAIL & WHEELOCK RD TRAIL - RESOLUTION/WORK ORDER
11 #0183N - \$636,430.00 by and between API CONSTRUCTION CORP. and the City
12 of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby
13 ratified, and affirmed and approved in all respects, respectfully for:

14
15 All labor, insurance, material, equipment, tools, power,
16 transportation, miscellaneous equipment, etc., necessary for
17 Construction of 10' wide multi-use asphalt trail along south side
18 of St. Joe Center Road from Chiswell Run to Meijer Drive, and
along west side of Wheelock Road from St. Joe Center Road to
southern approach of Jefferson Middle School with ADA ramps,
pedestrian crossings, drainage accommodations and restoration;

19
20 involving a total cost of SIX HUNDRED THIRTY-SIX THOUSAND FOUR
21 HUNDRED THIRTY AND 00/100 DOLLARS - (\$636,430.00). A copy of said
22 Contract is on file with the Office of the City Clerk and made available for public
23 inspection, according to law.
24
25
26
27
28
29
30

RES. NO. / 07163N
 Estimate
 Bid Tabulation
 Pref: St. Joe Center Rd. Trail & Wheelock Rd Trail
 Bid: 022720
 Date:

ITEM NO.	PLAN CITY	UNIT	ITEM	Estimate		BIDDER: API Construction		BIDDER: Wayne Asphalt		BIDDER: Brooks Construction		TOTAL:	TOTAL:	TOTAL:
				UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)			
				% over	% under	0.00%	6.91%	0.00%	3.46%	0.00%	1.20%	0.00%	% over	9.28%
				% under	% over	6.91%	0.00%	3.46%	0.00%	1.20%	0.00%	% over	1.20%	0.00%
1	LSUM	1	CONSTRUCTION ENGINEERING (2%)	\$1,700.00	\$1,700.00	\$12,000.00	\$12,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00
2	LSUM	1	MOBILIZATION AND DEMOBILIZATION (5%)	\$29,100.00	\$29,100.00	\$31,000.00	\$31,000.00	\$32,000.00	\$32,000.00	\$33,750.00	\$33,750.00	\$32,000.00	\$32,000.00	\$32,000.00
3	LSUM	1	CLEARING OF RIGHT OF WAY (2%)	\$11,700.00	\$11,700.00	\$12,000.00	\$12,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00
4	LSUM	1	MAINTAINING TRAFFIC	\$17,300.00	\$17,300.00	\$40,808.00	\$40,808.00	\$51,700.00	\$51,700.00	\$69,249.90	\$69,249.90	\$32,000.00	\$32,000.00	\$32,000.00
5	SYS	1076	SIDEWALK CONCRETE REMOVE	\$25.00	\$26,900.00	\$17.00	\$18,292.00	\$4.65	\$5,003.40	\$8.00	\$9,608.00	\$13.00	\$15,986.00	\$15,986.00
6	CYS	849	EXCAVATION COMMON	\$20.00	\$18,980.00	\$32.00	\$30,368.00	\$40.00	\$37,960.00	\$35.00	\$33,215.00	\$40.00	\$37,960.00	\$37,960.00
7	CYS	746	BORROW	\$25.00	\$18,650.00	\$38.00	\$29,348.00	\$32.00	\$23,872.00	\$35.00	\$26,110.00	\$39.00	\$29,094.00	\$29,094.00
8	LFT	30	TEMPORARY INLET PROTECTION	\$100.00	\$3,000.00	\$50.00	\$1,500.00	\$50.00	\$1,500.00	\$50.00	\$1,500.00	\$60.00	\$1,800.00	\$1,800.00
9	TON	3	TEMPORARY MULCH	\$400.00	\$1,200.00	\$300.00	\$900.00	\$300.00	\$900.00	\$300.00	\$900.00	\$365.00	\$1,095.00	\$1,095.00
10	LFT	185	TEMPORARY SEEDING	\$2.50	\$472.50	\$3.50	\$652.50	\$3.50	\$652.50	\$3.50	\$652.50	\$3.50	\$652.50	\$652.50
11	EACH	1	TEMPORARY FERTILIZER	\$725.00	\$725.00	\$450.00	\$450.00	\$450.00	\$450.00	\$450.00	\$450.00	\$550.00	\$550.00	\$550.00
12	LFT	4913	TEMPORARY SILT FENCE	\$2.00	\$9,826.00	\$2.00	\$9,826.00	\$1.50	\$7,399.50	\$2.00	\$9,826.00	\$2.00	\$9,826.00	\$9,826.00
13	SYS	476	SUBGRADE TREATMENT TYPE II	\$15.00	\$7,140.00	\$16.00	\$7,616.00	\$14.00	\$6,654.00	\$17.00	\$8,118.00	\$17.00	\$8,118.00	\$8,118.00
14	SYS	7148	SUBGRADE TREATMENT TYPE III	\$5.00	\$35,740.00	\$2.50	\$17,870.00	\$2.50	\$17,870.00	\$30.00	\$211,388.00	\$27.00	\$17,870.00	\$17,870.00
15	CYS	278	STRUCTURE BACKFILL TYPE I	\$40.00	\$11,120.00	\$47.00	\$13,066.00	\$10.00	\$2,760.00	\$30.00	\$8,340.00	\$1.00	\$36.00	\$36.00
16	SYS	36	GEOTEXTILE FOR RIP RAP	\$5.00	\$180.00	\$6.00	\$216.00	\$4.00	\$160.00	\$10.00	\$360.00	\$1.00	\$36.00	\$36.00
17	CYS	849	COMPACTED AGGREGATE NO. 53	\$60.00	\$50,400.00	\$44.00	\$37,320.00	\$40.00	\$33,600.00	\$45.00	\$38,250.00	\$45.00	\$38,250.00	\$38,250.00
18	TON	15	HMA PATCHING TYPE B	\$110.00	\$1,650.00	\$110.00	\$1,650.00	\$120.00	\$1,800.00	\$130.00	\$1,950.00	\$130.00	\$1,950.00	\$1,950.00
19	TON	2	ASPHALT FOR TACK COAT	\$525.00	\$1,050.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$1,000.00
20	TON	1087	HMA FOR SIDEWALK TYPE B	\$85.00	\$92,115.00	\$72.00	\$78,144.00	\$100.00	\$108,000.00	\$75.00	\$81,000.00	\$75.00	\$81,000.00	\$81,000.00
21	SYS	395	SIDEWALK CONCRETE 4"	\$50.00	\$19,750.00	\$59.00	\$23,205.00	\$45.00	\$17,775.00	\$58.00	\$23,106.00	\$58.00	\$23,106.00	\$23,106.00
22	SYS	341	ADA CURB RAMP ALL TYPES	\$205.00	\$69,905.00	\$165.00	\$56,265.00	\$125.00	\$42,625.00	\$120.00	\$39,600.00	\$120.00	\$39,600.00	\$39,600.00
23	LFT	118	CONCRETE CURB TYPE II-B	\$40.00	\$4,720.00	\$37.00	\$4,366.00	\$25.00	\$2,850.00	\$55.00	\$6,495.00	\$55.00	\$6,495.00	\$6,495.00
24	LFT	37	CONCRETE CURB TYPE II	\$32.00	\$1,184.00	\$43.00	\$1,591.00	\$30.00	\$1,110.00	\$55.00	\$2,025.00	\$55.00	\$2,025.00	\$2,025.00
25	LFT	96	ROLLED CURB	\$40.00	\$3,840.00	\$32.00	\$3,072.00	\$22.00	\$2,112.00	\$55.00	\$5,280.00	\$55.00	\$5,280.00	\$5,280.00
26	TON	78	HMA FOR APPROACHES TYPE B	\$120.00	\$9,360.00	\$110.00	\$8,580.00	\$120.00	\$9,360.00	\$100.00	\$7,600.00	\$145.00	\$11,310.00	\$11,310.00
27	SYS	128	PCCP FOR APPROACHES 8 IN	\$65.00	\$8,320.00	\$72.00	\$9,216.00	\$55.00	\$7,040.00	\$68.00	\$8,704.00	\$68.00	\$8,704.00	\$8,704.00
28	SYS	96	PCCP FOR APPROACHES 9 IN	\$87.00	\$8,352.00	\$95.00	\$9,120.00	\$75.00	\$7,200.00	\$90.00	\$8,640.00	\$90.00	\$8,640.00	\$8,640.00
29	EACH	2	MAILBOX ASSEMBLY SINGLE RESET	\$240.00	\$480.00	\$200.00	\$400.00	\$400.00	\$800.00	\$500.00	\$1,000.00	\$500.00	\$500.00	\$500.00
30	TON	15	RIPRAP REVETMENT	\$55.00	\$825.00	\$55.00	\$825.00	\$35.00	\$525.00	\$175.00	\$2,625.00	\$175.00	\$2,625.00	\$2,625.00
31	CYS	595	TOPSOIL	\$30.00	\$17,850.00	\$32.00	\$19,040.00	\$45.00	\$26,775.00	\$45.00	\$26,775.00	\$45.00	\$26,775.00	\$26,775.00
32	SYS	5350	MULCHED SEEDING TYPE Z	\$4.00	\$21,400.00	\$1.50	\$8,025.00	\$3.75	\$20,062.50	\$3.75	\$20,062.50	\$3.75	\$20,062.50	\$20,062.50

TOTAL: \$689,670.25 TOTAL: \$698,430.00 TOTAL: \$659,846.65 TOTAL: \$675,467.00 TOTAL: \$746,999.50

33	NATIVE SEED MIXTURE	SYS	100	\$10.00	\$1,000.00	\$8.50	\$850.00	\$8.50	\$850.00	\$8.50	\$850.00	\$8.50	\$850.00	\$10.50	\$850.00	\$1,050.00
34	SODDING	SYS	291	\$6.00	\$1,746.00	\$12.00	\$3,492.00	\$7.50	\$2,182.50	\$7.50	\$2,182.50	\$7.50	\$2,182.50	\$10.50	\$2,182.50	\$3,055.50
35	PIPE, TYPE 2, CIRCULAR, 8 IN.	LFT	25	\$80.00	\$1,500.00	\$51.00	\$1,275.00	\$39.20	\$980.00	\$35.00	\$875.00	\$35.00	\$875.00	\$51.00	\$875.00	\$1,275.00
36	PIPE, TYPE 2, CIRCULAR, 12 IN.	LFT	525	\$40.00	\$21,000.00	\$39.00	\$20,475.00	\$49.75	\$26,118.75	\$45.00	\$23,625.00	\$45.00	\$23,625.00	\$66.00	\$23,625.00	\$29,400.00
37	PIPE, TYPE 3, CIRCULAR, 12 IN.	LFT	208	\$45.00	\$9,360.00	\$42.00	\$8,736.00	\$46.50	\$9,672.00	\$45.00	\$9,360.00	\$45.00	\$9,360.00	\$66.00	\$9,360.00	\$13,728.00
38	PIPE, CIRCULAR, 12 IN. CLASS V CONCRETE	LFT	177	\$75.00	\$13,275.00	\$44.00	\$7,788.00	\$55.00	\$9,735.00	\$52.00	\$9,204.00	\$52.00	\$9,204.00	\$83.00	\$9,204.00	\$14,691.00
39	PIPE, TYPE 2, CIRCULAR, 15 IN.	LFT	6	\$100.00	\$600.00	\$64.00	\$384.00	\$60.00	\$360.00	\$50.00	\$300.00	\$50.00	\$300.00	\$100.00	\$300.00	\$600.00
40	PIPE, CIRCULAR, 15 IN. CLASS V CONCRETE	LFT	149	\$100.00	\$14,900.00	\$49.00	\$7,301.00	\$60.00	\$8,940.00	\$57.00	\$8,485.00	\$57.00	\$8,485.00	\$65.00	\$8,485.00	\$12,655.00
41	PIPE, TYPE 3, CIRCULAR, 18 IN.	LFT	27	\$65.00	\$1,755.00	\$53.00	\$1,431.00	\$75.00	\$2,025.00	\$65.00	\$1,755.00	\$65.00	\$1,755.00	\$100.00	\$1,755.00	\$2,700.00
42	PIPE, TYPE 2, CIRCULAR, 24 IN.	LFT	5	\$70.00	\$350.00	\$65.00	\$325.00	\$425.00	\$1,725.00	\$70.00	\$350.00	\$70.00	\$350.00	\$155.00	\$350.00	\$775.00
43	SAFETY METAL END SECTION, 12 IN. DIA.	EACH	8	\$700.00	\$4,200.00	\$700.00	\$4,200.00	\$595.00	\$3,920.00	\$411.00	\$2,466.00	\$411.00	\$2,466.00	\$400.00	\$2,466.00	\$2,400.00
44	SAFETY METAL END SECTION, 15 IN. DIA.	EACH	2	\$750.00	\$1,500.00	\$700.00	\$1,400.00	\$1,400.00	\$1,090.00	\$451.00	\$902.00	\$451.00	\$902.00	\$450.00	\$902.00	\$900.00
45	METAL END SECTION, DIAMETER 12 IN.	EACH	7	\$320.00	\$2,240.00	\$500.00	\$3,500.00	\$255.00	\$1,785.00	\$220.00	\$1,540.00	\$220.00	\$1,540.00	\$175.00	\$1,540.00	\$1,225.00
46	METAL END SECTION, DIAMETER 18 IN.	EACH	1	\$700.00	\$700.00	\$500.00	\$500.00	\$500.00	\$385.00	\$385.00	\$300.00	\$300.00	\$300.00	\$275.00	\$300.00	\$275.00
47	2'X3' INLET WITH 2'X2' CURB AND GUTTER CASTING	EACH	3	\$2,000.00	\$6,000.00	\$1,850.00	\$5,550.00	\$2,000.00	\$6,000.00	\$2,500.00	\$7,500.00	\$2,500.00	\$7,500.00	\$1,650.00	\$7,500.00	\$4,850.00
48	30" ROUND INLET WITH 24" SOLID STORM CASTING	EACH	3	\$2,500.00	\$7,500.00	\$1,920.00	\$5,760.00	\$4,860.00	\$14,580.00	\$2,100.00	\$6,300.00	\$2,100.00	\$6,300.00	\$1,350.00	\$6,300.00	\$4,050.00
49	30" ROUND INLET WITH 24" BEEHIVE CASTING	EACH	8	\$2,500.00	\$16,000.00	\$1,920.00	\$15,360.00	\$1,920.00	\$15,360.00	\$2,100.00	\$16,800.00	\$2,100.00	\$16,800.00	\$1,350.00	\$16,800.00	\$11,400.00
50	48" STORM MANHOLE WITH 24" SOLID STORM CASTING	EACH	4	\$3,000.00	\$12,000.00	\$2,255.00	\$9,020.00	\$9,020.00	\$10,100.00	\$2,750.00	\$11,000.00	\$2,750.00	\$11,000.00	\$2,850.00	\$11,000.00	\$11,400.00
51	2' X 2' ALLEY CASTING, FURNISH AND ADJUST TO GRADE	EACH	1	\$1,500.00	\$1,500.00	\$900.00	\$900.00	\$900.00	\$890.00	\$700.00	\$700.00	\$700.00	\$700.00	\$500.00	\$700.00	\$500.00
52	PIPE CATCH BASIN, 18 IN.	EACH	1	\$1,900.00	\$1,900.00	\$1,400.00	\$1,400.00	\$1,400.00	\$900.00	\$1,100.00	\$1,100.00	\$1,100.00	\$1,100.00	\$850.00	\$1,100.00	\$850.00
53	ADJUST CASTING TO GRADE	EACH	5	\$450.00	\$2,250.00	\$230.00	\$1,150.00	\$650.00	\$4,250.00	\$350.00	\$1,750.00	\$350.00	\$1,750.00	\$125.00	\$1,750.00	\$625.00
54	ADJUST VALVE TO GRADE	EACH	10	\$100.00	\$1,000.00	\$940.00	\$9,400.00	\$2,400.00	\$12,500.00	\$200.00	\$2,000.00	\$200.00	\$2,000.00	\$150.00	\$2,000.00	\$1,500.00
55	SIGN SHEET, RELOCATE	EACH	1	\$130.00	\$130.00	\$75.00	\$75.00	\$75.00	\$75.00	\$75.00	\$75.00	\$75.00	\$75.00	\$100.00	\$75.00	\$100.00
56	SIGN SHEET, WITH LEGEND, 0.080 IN	SFT	59	\$15.00	\$885.00	\$15.00	\$885.00	\$885.00	\$515.00	\$15.00	\$885.00	\$15.00	\$885.00	\$20.00	\$885.00	\$1,180.00
57	BASE	LFT	84	\$20.00	\$1,680.00	\$12.00	\$1,008.00	\$12.00	\$1,008.00	\$12.00	\$1,008.00	\$12.00	\$1,008.00	\$16.00	\$1,008.00	\$1,344.00
58	3/2" 14	LFT	150	\$1.50	\$225.00	\$1.50	\$225.00	\$1.50	\$225.00	\$1.50	\$225.00	\$1.50	\$225.00	\$2.00	\$225.00	\$300.00
59	REMOVE EXISTING PUSH BUTTONS	EACH	4	\$150.00	\$600.00	\$75.00	\$300.00	\$75.00	\$300.00	\$75.00	\$300.00	\$75.00	\$300.00	\$100.00	\$300.00	\$400.00
60	APS PEDESTRIAN BUTTON POLARA 2-WIRE	EACH	4	\$1,400.00	\$5,600.00	\$1,353.00	\$5,412.00	\$5,412.00	\$5,412.00	\$1,353.00	\$5,412.00	\$1,353.00	\$5,412.00	\$1,700.00	\$5,412.00	\$8,800.00
61	EXTENSION	EACH	2	\$300.00	\$600.00	\$265.00	\$530.00	\$300.00	\$600.00	\$265.00	\$530.00	\$265.00	\$530.00	\$540.00	\$530.00	\$680.00
62	LINE, EPOXY, SOLID, WHITE, 8 IN	LFT	97	\$1.50	\$145.50	\$0.45	\$43.65	\$0.45	\$43.65	\$0.45	\$43.65	\$0.45	\$43.65	\$0.55	\$43.65	\$55.35
63	LINE, EPOXY, SOLID, WHITE, 4 IN	LFT	414	\$0.35	\$144.90	\$0.40	\$165.60	\$0.40	\$165.60	\$0.40	\$165.60	\$0.40	\$165.60	\$0.50	\$165.60	\$207.00
64	LINE, EPOXY, SOLID, YELLOW, 4 IN	LFT	321	\$0.35	\$112.35	\$0.75	\$240.75	\$0.75	\$240.75	\$0.75	\$240.75	\$0.75	\$240.75	\$0.90	\$240.75	\$288.90
65	TRANSVERSE MARKING, EPOXY, STOP LINE, WHITE, 24 IN.	LFT	98	\$7.50	\$735.00	\$8.00	\$784.00	\$8.00	\$784.00	\$8.00	\$784.00	\$8.00	\$784.00	\$10.00	\$784.00	\$980.00
66	TRANSVERSE MARKING, EPOXY, CROSSWALK, 24 IN	LFT	585	\$5.00	\$2,925.00	\$7.50	\$4,387.50	\$7.50	\$4,387.50	\$7.50	\$4,387.50	\$7.50	\$4,387.50	\$9.30	\$4,387.50	\$5,440.50
67	TRANSVERSE MARKING, EPOXY, CROSSWALK, WHITE, 6 IN.	LFT	98	\$2.50	\$245.00	\$3.25	\$318.50	\$3.25	\$318.50	\$3.25	\$318.50	\$3.25	\$318.50	\$4.00	\$318.50	\$392.00
68	CURB PAINTING, YELLOW	LFT	121	\$2.00	\$242.00	\$3.50	\$423.50	\$3.50	\$423.50	\$3.50	\$423.50	\$3.50	\$423.50	\$4.25	\$423.50	\$514.25
69	TRANSVERSE MARKING, REMOVE	LFT	40	\$10.00	\$400.00	\$13.85	\$554.00	\$13.85	\$554.00	\$13.85	\$554.00	\$13.85	\$554.00	\$17.00	\$554.00	\$680.00



Notice of Award

3/3/2020

Project: St Joe Center Rd Trail & Wheelock Rd Trail

Owner: City of Fort Wayne Board of Works

Resolution/Work Order #0183N

Bidder: API Construction Corp

Bidder's Address: PO Box 191

Laotto, IN 46763

You are notified that your Bid dated 2/27/2020 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for St Joe Center Rd Trail & Wheelock Rd Trail

Construction of 10' wide multi-use asphalt trail along south side of St. Joe Center Road from Chiswell Run to Meijer Drive, and along west side of Wheelock Road from St. Joe Center Road to southern approach of Jefferson Middle School with ADA ramps, pedestrian crossings, drainage accommodations and restoration

The Contract Price of your Contract is \$636,430.00.

1 copy of the proposed Construction Contract (except Drawings) accompany this Notice of Award.

You must comply with the following conditions precedent within [10] days of the date you receive this Notice of Award.

1. Deliver to the Owner [1] fully executed counterparts of the Construction Contract.
2. Deliver with the executed Agreement the Contract security [Bonds] as specified in the Instructions to Bidders.
 - a. Performance Bond
 - b. Payment Bond
 - c. Certificates of Insurance
3. Deliver evidence of successful Bidder's Affirmative Action Plan; OR, executed City of Fort Wayne Affirmative Action Program document, pursuant to Article 19 of the Instructions to Bidders.
4. Deliver executed Vendor Disclosure Statement (Must have one on file annually with the City of Fort Wayne).
5. Deliver executed E-Verify Affidavit.
6. Deliver executed Drug Policy Acknowledgement Form.



Notice of Award

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited. Contractor will be allowed an additional 11 calendar days to submit Bonds.

Within thirty days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Agreement.

**CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS**

ABSENT

Shan Gunawardena, Chair

A handwritten signature in black ink, appearing to read "Kumar Menon", written over a horizontal line.

Kumar Menon, Member

A handwritten signature in black ink, appearing to read "Mike Avila", written over a horizontal line.

Mike Avila, Member

ATTEST:

A handwritten signature in black ink, appearing to read "Michelle Fulc-Vondran", written over a horizontal line.

Michelle Fulc-Vondran, Clerk

Date: 3.3.2020

cc: Project Manager

AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

RESOLUTION/WORK ORDER # 0183N

This Agreement is by and between the City of Fort Wayne – Board of Public Works (“Owner”) and API Construction Corp (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary Conditions.

Owner and Contractor hereby agree as follows:

ARTICLE 1—WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: Construction of 10' wide multi-use asphalt trail along south side of St. Joe Center Road from Chiswell Run to Meijer Drive, and along west side of Wheelock Road from St. Joe Center Road to southern approach of Jefferson Middle School with ADA ramps, pedestrian crossings, drainage accommodations and restoration

ARTICLE 2—THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows:
St Joe Center Rd Trail & Wheelock Rd Trail

ARTICLE 3—ENGINEER

3.01 The part of the Project that pertains to the Work has been designed by DLZ Indiana.

ARTICLE 4—CONTRACT TIMES

4.01 *Time is of the Essence*

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Dates*

A. The Work will be substantially complete on or before 8/14/2020, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before 8/28/2020.

4.03 *Milestones*

A. Parts of the Work must be substantially completed on or before the following Milestone(s):

1. Milestone 1 [N/A]
2. Milestone 2 [N/A]
3. Milestone 3 [N/A]

4.05 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
1. *Substantial Completion:* Contractor shall pay Owner up to \$1000 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.
 2. *Completion of Remaining Work:* After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner up to \$1000 for each day that expires after such time until the Work is completed and ready for final payment.
 3. *Milestones:* Contractor shall pay Owner up to \$1000 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the Milestone rate.
 4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.
- B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:
- A. For all Work, at the prices stated in Contractor's Bid, attached hereto as an exhibit.
 - B. Total of all unit prices **\$636,430.00**.

ARTICLE 6—PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on the basis of Contractor's Applications for Payment no more often than every 30 days during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that

such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.
 - a. 95 percent of the value of the Work completed (with the balance being retainage).
 - b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price in accordance with Paragraph 15.06 of the General Conditions.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 *Contents*

- A. The Contract Documents consist of all of the following:
 1. This Agreement.
 2. Bonds:
 - a. Performance bond (together with power of attorney).
 - b. Payment bond (together with power of attorney).
 3. General Conditions.
 4. Supplementary Conditions.
 5. Specifications as listed in the table of contents of the project manual (copy of list attached).
 6. Drawings (not attached but incorporated by reference) consisting of 50 sheets with each sheet bearing the following general title: CITY OF FORT WAYNE, INDIANA SAINT JOSEPH CENTER ROAD TRAIL.
 7. Addenda (numbers 1 to 1, inclusive).
 8. Exhibits to this Agreement (enumerated as follows):
 - a. Drug Policy Acknowledgement Form (Project Bids under \$150,000.00) or Written copy of Contractors Drug Policy (Project Bids over \$150,000.00)
 - b. E-Verify Affidavit

- c. Escrow account agreement
- 9. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
 - a. Notice to Proceed.
 - b. Work Change Directives.
 - c. Change Orders.
 - d. Field Orders.
 - e. Warranty Bond, if any.
- B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 7.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 *Contractor's Representations*

- A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
 - 1. Contractor has examined and carefully studied the Contract Documents, including Addenda.
 - 2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 - 3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
 - 4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
 - 5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
 - 6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques,

sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
11. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

8.02 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

8.03 *Standard General Conditions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the

Contractor, through a process such as highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named _____ who being by me first duly sworn upon his oath says that he is the _____ of _____ and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of _____ for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Notary Public

Printed Name of Notary

My Commission Expires:

Resident of _____ County.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named **Thomas C. Henry, Shan Gunawardena, Kumar Menon, Mike Avila, and Michelle Fulk-Vondran**, by me personally known, who being by me duly sworn said that they are respectively the **Mayor of the City of Fort Wayne, and Chairman, Members, and Clerk of the Board of Public Works of the City of Fort Wayne, Indiana**, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said City for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Notary Public

Printed Name of Notary

My Commission Expires:

Resident of _____ County.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number **0183N**).

This Agreement will be effective on _____ (which is the Effective Date of the Agreement).

CONTRACTOR

OWNER

API Construction Corp

CITY OF FORT WAYNE

BY: _____
Print Name _____

BY: _____
THOMAS C. HENRY, MAYOR

TITLE: _____

BOARD OF PUBLIC WORKS

DATE: _____
(Date signed by Contractor)

BY: _____
SHAN GUNAWARDENA, CHAIR

Address for giving notices:

BY: _____
KUMAR MENON, MEMBER

BY: _____
MIKE AVILA, MEMBER

ATTEST: _____
MICHELLE FULK-VONDRAN, CLERK

DATE: _____
(Date signed by Board)

0183N - St. Joe Ctr Rd. Trail & Wheelock Rd. Trail [#6694818]

Owner: Public Works

Solicitor: Fort Wayne IN, City of

02/27/2020 02:00 PM EST

Section	Titl	Line	Item	Code	Item Description	UofM	API Construction		
							Quantity	Unit Price	Extension
0183N	-St Joe Ctr Rd	Trail & Wheelock Rd	Trail						\$603,430.00
		1	1		CONSTRUCTION ENGINEERING (2%)	LSUM	1	\$12,000.00	\$12,000.00
		2	2		MOBILIZATION AND DEMOBILIZATION (5%)	LSUM	1	\$31,000.00	\$31,000.00
		3	3		CLEARING OF RIGHT OF WAY (2%)	LSUM	1	\$12,000.00	\$12,000.00
		4	4		MAINTAINING TRAFFIC	LSUM	1	\$40,908.00	\$40,908.00
		5	5		SIDEWALK CONCRETE, REMOVE	SYS	1076	\$17.00	\$18,292.00
		6	6		EXCAVATION, COMMON	CYS	949	\$32.00	\$30,368.00
		7	7		BORROW	CYS	746	\$38.00	\$28,348.00
		8	8		TEMPORARY INLET PROTECTION	EACH	30	\$50.00	\$1,500.00
		9	9		TEMPORARY MULCH	TON	3	\$300.00	\$900.00
		10	10		TEMPORARY SEEDING	LBS	165	\$3.50	\$577.50
		11	11		TEMPORARY FERTILIZER	EACH	1	\$450.00	\$450.00
		12	12		TEMPORARY SILT FENCE	LFT	4913	\$2.00	\$9,826.00
		13	13		SUBGRADE TREATMENT TYPE II	SYS	476	\$16.00	\$7,616.00
		14	14		SUBGRADE TREATMENT TYPE III	SYS	7148	\$2.50	\$17,870.00
		15	15		STRUCTURE BACKFILL, TYPE I	CYS	278	\$41.00	\$11,398.00
		16	16		GEOTEXTILE FOR RIP RAP	SYS	36	\$6.00	\$216.00
		17	17		COMPACTED AGGREGATE, NO. 53 OR RECYCLED CONCRETE	CYS	903	\$44.00	\$39,732.00
		18	18		HMA PATCHING, TYPE B	TON	15	\$110.00	\$1,650.00
		19	19		ASPHALT FOR TACK COAT	TON	2	\$650.00	\$1,300.00
		20	20		HMA FOR SIDEWALK, TYPE B	TON	1037	\$72.00	\$74,664.00
		21	21		SIDEWALK, CONCRETE, 4"	SYS	395	\$69.00	\$27,255.00
		22	22		ADA CURB RAMP, ALL TYPES	SYS	341	\$165.00	\$56,265.00
		23	23		CONCRETE CURB TYPE II-B	LFT	118	\$37.00	\$4,366.00
		24	24		CONCRETE CURB TYPE III	LFT	37	\$43.00	\$1,591.00
		25	25		ROLLED CURB	LFT	96	\$32.00	\$3,072.00
		26	26		HMA FOR APPROACHES, TYPE B	TON	78	\$110.00	\$8,580.00
		27	27		PCCP FOR APPROACHES, 6 IN.	SYS	128	\$72.00	\$9,216.00
		28	28		PCCP FOR APPROACHES, 9 IN.	SYS	96	\$95.00	\$9,120.00
		29	29		MAILBOX ASSEMBLY, SINGLE, RESET	EACH	2	\$200.00	\$400.00
		30	30		RIPRAP, REVETMENT	TON	15	\$35.00	\$525.00
		31	31		TOPSOIL	CYS	595	\$32.00	\$19,040.00
		32	32		MULCHED SEEDING, TYPE Z	SYS	5350	\$1.50	\$8,025.00
		33	33		NATIVE SEED MIXTURE	SYS	100	\$8.50	\$850.00
		34	34		SODDING	SYS	291	\$12.00	\$3,492.00
		35	35		PIPE, TYPE 2, CIRCULAR, 8 IN.	LFT	25	\$51.00	\$1,275.00
		36	36		PIPE, TYPE 2, CIRCULAR, 12 IN.	LFT	525	\$39.00	\$20,475.00
		37	37		PIPE, TYPE 3, CIRCULAR, 12 IN.	LFT	208	\$42.00	\$8,736.00
		38	38		PIPE, CIRCULAR, 12 IN. CLASS V CONCRETE	LFT	177	\$44.00	\$7,788.00
		39	39		PIPE, TYPE 2, CIRCULAR, 15 IN.	LFT	6	\$64.00	\$384.00
		40	40		PIPE, CIRCULAR, 15 IN. CLASS V CONCRETE	LFT	149	\$49.00	\$7,301.00
		41	41		PIPE, TYPE 3, CIRCULAR, 18 IN.	LFT	27	\$53.00	\$1,431.00
		42	42		PIPE, TYPE 2, CIRCULAR, 24 IN.	LFT	5	\$85.00	\$425.00
		43	43		SAFETY METAL END SECTION, 12 IN. DIA.	EACH	6	\$700.00	\$4,200.00
		44	44		SAFETY METAL END SECTION, 15 IN. DIA.	EACH	2	\$700.00	\$1,400.00
		45	45		METAL END SECTION, DIAMETER 12 IN.	EACH	7	\$500.00	\$3,500.00
		46	46		METAL END SECTION, DIAMETER 18 IN.	EACH	1	\$500.00	\$500.00
		47	47		2'x3' INLET WITH 2'x3' CURB AND GUTTER CASTING	EACH	3	\$1,950.00	\$5,850.00
		48	48		30" ROUND INLET WITH 24" SOLID STORM CASTING	EACH	3	\$1,620.00	\$4,860.00
		49	49		30" ROUND INLET WITH 24" BEEHIVE CASTING	EACH	6	\$1,620.00	\$9,720.00
		50	50		48" STORM MANHOLE WITH 24" SOLID STORM CASTING	EACH	4	\$2,255.00	\$9,020.00
		51	51		2' X 2' ALLEY CASTING, FURNISH AND ADJUST TO GRADE	EACH	1	\$900.00	\$900.00
		52	52		PIPE CATCH BASIN, 18 IN.	EACH	1	\$1,400.00	\$1,400.00
		53	53		ADJUST CASTING TO GRADE	EACH	5	\$320.00	\$1,600.00
		54	54		ADJUST VALVE TO GRADE	EACH	10	\$240.00	\$2,400.00
		55	55		SIGN, SHEET, RELOCATE	EACH	1	\$75.00	\$75.00
		56	56		SIGN, SHEET, WITH LEGEND, 0.080 IN	SFT	59	\$15.00	\$885.00
		57	57		SIGN POST, SQ TYPE 1, UNREINFORCED ANCHOR BASE	LFT	84	\$12.00	\$1,008.00
		58	58		3C/14	LFT	150	\$1.50	\$225.00

59	59 REMOVE EXISTING PUSH BUTTONS	EACH	4	\$75.00	\$300.00
60	60 APS PEDESTRIAN BUTTON, POLARA 2-WIRE	EACH	4	\$1,353.00	\$5,412.00
61	61 APS PEDESTRIAN BUTTON MOUNTING EXTENSIONS	EACH	2	\$265.00	\$530.00
62	62 LINE, EPOXY, SOLID, WHITE, 8 IN	LFT	97	\$0.45	\$43.65
63	63 LINE, EPOXY, SOLID, WHITE, 4 IN	LFT	414	\$0.40	\$165.60
64	64 LINE, EPOXY, SOLID, YELLOW, 4 IN	LFT	321	\$0.75	\$240.75
65	65 TRANSVERSE MARKING, EPOXY, STOP LINE, WHITE, 24 IN.	LFT	98	\$8.00	\$784.00
66	66 TRANSVERSE MARKING, EPOXY, CROSSWALK, 24 IN	LFT	585	\$7.50	\$4,387.50
67	67 TRANSVERSE MARKING, EPOXY, CROSSWALK, WHITE, 6 IN.	LFT	98	\$3.25	\$318.50
68	68 CURB PAINTING, YELLOW	LFT	121	\$3.50	\$423.50
69	69 TRANSVERSE MARKING, REMOVE	LFT	40	\$13.85	\$554.00
70	70 BENCH	EACH	1	\$2,500.00	\$2,500.00
Allowance					\$33,000.00
71	71 Work Allowance	LUMP SUM	1	\$33,000.00	\$33,000.00
Base Bid Total:					\$636,430.00

CITY OF FORT WAYNE, INDIANA

API CONSTRUCTION CORP

(Vendor Name)

VENDOR DISCLOSURE STATEMENT RELATING TO:

1. **FINANCIAL INTERESTS;**
2. **POTENTIAL CONFLICTS OF INTEREST;**
3. **CURRENT AND PENDING CONTRACTS OR PROCUREMENTS**

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$50,000 or more. Vendors shall disclose their financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration for a contract awarded by the City. This Disclosure Statement must be completed and submitted together with the Vendor's contract, bid, proposal or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

Section 1: Disclosure of Financial Interest in Vendor

a. If any individuals have either of the following financial interests in Vendor (or its parent), please check all that apply and provide their names and addresses (attach additional pages as necessary):

(i) Equity ownership exceeding 5%

(ii) Distributable income share exceeding 5%

(iii) Not Applicable (If N/A, go to Section 2)

Name: _____ Name: _____

Address: _____ Address: _____

b. For each individual listed in Section 1a. show his/her type of equity ownership:

sole proprietorship stock
partnership interest units (LLC)
other (explain) _____

c. For each individual listed in Section 1a. show the percentage of ownership interest in Vendor (or its parent):
ownership interest:

Name: _____ %

Name: _____ %

Section 2: Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)

For each individual listed in Section 1a, check "Yes" or "No" to indicate which, if any, of the following potential conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary):

- a. City employment, currently or in the previous 3 years, including contractual employment for services:
Yes _____ No X

- b. City employment of "Member of Immediate Family" (defined herein as: Spouse, Child, Step Child, Parent or Step Parent, Father-in-law or Mother-in-law, Brother or Sister, Step Brother or Step Sister, Half Brother or Half Sister, Brother-in-law or Sister-in-law, Son-in-law or Daughter-in-law, Grandparent or Step Grandparent, Grandparent or Step Grandparent of Spouse, Grandchild)
Including contractual employment for services in the previous 3 years:
Yes _____ No X

- c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 years: Yes _____ No X

Section 3: DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION

- a. Does Vendor have current contracts (including leases) with the City? Yes X No _____

If "Yes", identify each current contract with descriptive information including purchase order or contract reference number, contract date and City contact below (attach additional pages as necessary).

MAPLE GROVE PHASE 1 DRAINAGE IMPROVEMENTS - WORK ORDER # 83638
CONTACT NICK RUPLEY - DATED 12/20/19

- b. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement relationship with the City? Yes X No _____

If "Yes", identify each pending matter with descriptive information including bld or project number, contract date and City contact using space below (attach additional pages as necessary).

LIMBERLOST ACRES DRAINAGE IMPROVEMENTS - WORK ORDER # 83619
CONTACT JUSTIN ECKRIGHT

c. Does vendor have any existing employees that are also employed by the City of Fort Wayne?

Yes _____ No X

If "Yes", provide the employee's name, current position held at vendor, and employment payment terms (hourly, salaried, commissioned, etc.).

Name / Position / Payment Terms:

Name / Position / Payment Terms:

Name / Position / Payment Terms:

d. Does vendor's representative, agent, broker, dealer or distributor (if applicable) have any existing employees that are also employed by the City of Fort Wayne? For each instance, please provide the name of the representative, agent, broker, dealer or distributor; the name of the City employee, and the payment terms (hourly, salaried, commissioned, etc.).

Company / Name / Payment Terms: _____

Company / Name / Payment Terms: _____

Section 4: CERTIFICATION OF DISCLOSURES

In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except as described in attached Schedule A:

- a. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, been debarred, suspended, proposed for debarment declared ineligible or voluntarily excluded from any transactions by any federal, state or local unit of government;
- b. No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission of any offense;
- c. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, had one or more public transactions (federal, state or local) terminated for cause or default;
- d. No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five (5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guilty, or found liable in any criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and
- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective officers, directors, or individuals listed in Section 1a. is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same


elements as the offense of bid-rigging or bid-rotating

- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

<u>API CONSTRUCTION CORP</u> (Name of Vendor)	<u>PO BOX 191 LAOTTO, IN 46763</u> Address <u>260 897-2743</u> Telephone <u>a.beougher@apiland.net</u> E-Mail Address
--	--

The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the matters pertaining to Vendor and its business; (b) has adequate knowledge to make the above representations and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true and accurate to the best of his/her knowledge and belief.

Name (Printed) <u>AARON BYBARGER</u>	Title <u>VICE-PRES. OF OPERATION</u>
Signature 	Date <u>1/09/20</u>

NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Purchasing Department is providing this information to Council as an overview of this award.

RFPs & BIDS

Bid/RFP #	0183N
Awarded To	API Construction Corp.
Amount	\$636,430
Conflict of interest on file?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Number of Registrants	9
Number of Bidders	4
Required Attachments	RFPs – attach Award Matrix; Bids – attach Tab Sheet

EXTENSIONS

Date Last Bid Out	n/a
# Extensions Granted To Date	n/a

SPECIAL PROCUREMENT

Contract #/ID (State, Federal, Piggyback--Authority)	n/a
Sole Source/ Compatibility Justification	n/a

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <i>If no, explain below</i>
If not lowest, explain	

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	n/a
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	Trail on south side of St Joe Center Rd from Meijer Drive where it will connect to existing trail to Chiswell Run, eastern entrance of Arlington Park Neighborhood Association. Trail on west side of Wheelock Road from St. Joe Center Road to southern drive approach at Jefferson Middle School. This one mile long, 10 ft wide asphalt trail will connect five neighborhoods with Jefferson Middle School, Chapel Ridge and Maysville Pointe shopping centers, existing trails and sidewalks along Meijer Dr, Maysville Rd, Landin Rd and the Rivergreenway and Fort Wayne Area Trails Network. There is a need for bicycle and pedestrian connectivity in this densely populated area.

REQUEST FOR SUSPENSION OF RULES

<i>Provide justification if prior approval is being requested.</i>	n/a

FUNDING SOURCE

<i>Account Information.</i>	Maysville -- Stellhorn Road Tax Increment Financing District.

**REPORT OF COMMITTEE ON PUBLIC WORKS
June 23, 2020**

Paul Ensley Chair

Michelle Chambers Co-Chair








All Council Members

An Ordinance approving Construction Contract - St. Joe Center Rd Trail & Wheelock Rd Trail – Resolution/Work Order #0183N - between API Construction Corp. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works


Involving a total cost of \$636,430.00

This will require a Suspension of the Rules in order to be introduced, discussed, and voted for passage in the same evening, with 2/3 majority in favor to proceed.

COMMITTEE ON REGULATIONS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said Ordinance

<u>COUNCIL MEMBER</u>	<u>DO PASS</u>	<u>DO NOT PASS</u>	<u>ABSTAIN</u>
ARP			
CHAMBERS			
DIDIER			
ENSLEY			
FREISTROFFER			
HINES			
JEHL			
PADDOCK			
TUCKER			

**LANA R. KEESLING
CITY CLERK**



Public Hearing Date: N/A

Read the first time in full and on motion by Councilman Ensley.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilman Ensley, placed on passage by the following vote:

<u>TOTAL VOTES</u>	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
ARP	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
CHAMBERS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
DIDIER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
ENSLEY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
FREISTROFFER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
HINES	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
JEHL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
PADDOCK	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
TUCKER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

DATED: JUNE 26, 2020


LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as

Special Ordinance No. S-20-05-13 on the 26th day of JUNE, 2020

ATTEST:



LANA R. KEESLING
CITY CLERK


PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 27th of JUNE 2020, at the hour of 10:55 o'clock AM E.S.T.


LANA R. KEESLING, CITY CLERK

Approved and signed by me this 24TH day of JUNE 2020, at the hour of 2:00 o'clock Pm E.S.T.


THOMAS C. HENRY, MAYOR

FORT WAYNE, INDIANA
RECEIVED
JUN 25 2020
LANA R. KEESLING
CITY CLERK