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BILL NO. S-21-07-19
SPECIAL ORDINANCE NO. S48-2|

AN  ORDINANCE approving PROFESSIONAL
SERVICES AGREEMENT - DESIGN SERVICES -
COLDWATER RD. WIDENING — E. DUPONT RD. TO
UNION CHAPEL RD. ("PROJECT") - WORK ORDER
#0417A — NOT TO EXCEED $1,332.565.00 between
A&Z ENGINEERING, LLC and the City of Fort Wayne,
Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON
COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the PROFESSIONAL SERVICES AGREEMENT -
DESIGN SERVICES - COLDWATER RD. WIDENING — E. DUPONT RD. TO
UNION CHAPEL RD. ("PROJECT") - WORK ORDER #0417A — between A&Z
ENGINEERING, LLC and the City of Fort Wayne, Indiana, in connection with the
Board of Public Works, is hereby ratified, and affirmed and approved in all
respects, respectfully for:

All labor, insurance, material, equipment, tools, power,
transportation, miscellaneous equipment, etc., necessary for:
Engineer shall provide City professional engineering services in
the design phase of the Project to construct additional travel
lanes on Coldwater Road between E. Dupont Rd. to Union
Chapel Rd., which will include pedestrian facilities within the
corridor. These services include survey, urban street design
with curb and gutter, storm sewers, pedestrian facilities meeting
ADA compliance, street lighting and urban landscaping. It also
includes utility coordination, geotechnical, permitting and right-of-
way engineering & plan development. The project is planned to
be constructed in two phases and bid through the Board of
Public Works in 2023 and 2025,

invalving a cost not to exceed ONE MILLION THREE HUNDRED THIRTY-TWO
THOUSAND FIVE HUNDRED SIXTY-FIVE AND 00/00 DOLLARS -
($1,332,565.00). A copy of said Contract is on file with the Office of the City Clerk

and made available for public inspection, according to law.



SECTION 2. That this Ordinance shall be in full force and effect from

and after its passage and any and all necessary approval by the Mayor.

AR\ W\

Council Member\

APPROVED AS TO FORM AND LEGALITY

c-dcﬁz__

Carol Helton, City Attorney




PROFESSIONAL SERVICES AGREEMENT
DESIGN SERVICES

Coldwater Rd. Widening — E. Dupont Rd. to Union Chapel Rd. ("PROJECT")

Work Order #f 0417A

This Agreement is by and between
CITY OF FORT WAYNE ("CITY")
by and through its

Board of Public Works

Sutte 210, Citizens Square

200 East Berry Street
Fort Wayne, IN 46802

and

A&Z ENGINEERING, LLC (“ENGINEER™)
1220 Ruoston Pass

Fort Wayne IN 46825

Ph 260-485-7077

Fax 260-4R85-7071

Who agree as follows:

g £ - B

CITY hereby engages ENGINEER to perform the services set forth in Part [ - Services ("SERVICES")

and ENGINEER agrees to perform the SERVICES for the compensation set forth in Part 111 -

Compensation ("COMPENSATION"). ENGINEER shall be authorized to commence the SERVICES

upon execution of this Agreement and written authorization to proceed from CITY. CITY and

ENGINEER agree that these signature pages, together with Parts LIV and attachments referred to
therein, constitute the entire Agreement ("AGREEMENT") between them relating to the PROJECT.

Pupe 1 of 18



APPROVALS

APPROVED FOR CITY

BOARD OF PUBLIC W

BY:
Shan Gunaw

nun Member

ris Guerrero, Member

ATTEST: ( W\/\/-@

Michelle Fulk-Vondran, Clerk

DATE: 1-20 -0
APPROVED us to legality and form

APPROVED FOR ENGINEER

A&Z ENGINEERING, LLC

BY: Lw

jnt?IHiT Anabtawi, PE, Member

ATTEST: M{ M

Warren J. z(% jE. Member

DATE: June, 11,2021
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FART 1
SERVICES
A. GENERAL

ENGINEER shall provide the CITY professional engineening services in the design phase of the
PROJECT. These services will include serving as CITY'S professional representative for the
PROJECT; providing professional engincering consultation and advice, and furnishing civil,
environmental and other customary design services incidental thereto.

B. PROJECT DESCRIPTION

The Project will include a combination of typical three (3), four (4) and five (5) eleven (11) fool travel
lanes where needed along Coldwater Road from F. Dupont Road north to approximately 550 feet
north of Union Chapel. Roadway will be designed as an urban street incorporating context
sensitive design principles and include curb and gutter, storm sewers, pedestrian infrastructure, street
lighting, street trees. The City of Fort Wayne's Complete Streets (Resolution 103-11-2-16-2)
design approach should be utilized on this project. A small structure may need to be extended or 2
pedestrian bridges installed to cross the Allen County Roy Delagrange Drain to accommodate the road
widening with sidewalks. Tt is anticipated that additional right-of-way will he needed for this project.
All right-of-way engineering will need to be included as part of these engineering services. Land
acquisition services will be performed by City of Fort Wayne personnel. It is also anticipated that
permitting will need to be completed for the project. The project will be bid through the Board of
Public Works. The project will be designed as one

project with the project split into two complete separate sets of final design and bidding documents.

1. Roadway & Sidewalk Design

Roadway shall be reconstructed with 11-foot travel lanes with turn lanes where required. The
method of construction shall be recommended by the ENGINEER based on a visual and
testing evaluation of the existing condition. Road alignment shall gencrally stay the same
except grade changes to accommodate the drainage method chosen and where needed changes
can provide better crossroad drainage. Pavement shall be designed to City of Fort Wayne
Arterial Roadway specifications as a minirmum.

Sidewalks will be placed on either side of the new corridor and will need to be incorporated
into the project design. To accommodate the new sidewalks crossing the Allen County Roy
Delagrange Drain, cither the existing small structure will need extended or 2 pedestrian bridges
will need to be added on both sides of the road. During the design phase, A&Z will work with
the City on determining the most cconomical way o address the existing structure, review of
cost effectiveness of either method and design will be a part of these design services.

ENGINEER will lay out street lighting per City provided locations. FNGINEER shall provide
drafting, plan development, quantity, cost estimate and special provisions. ENGINEER shall
also determine the service points and certifying the plans, The light poles will be City standard
30° decorative hight pole.
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2. Drainage

Engineer shall perform a watershed area and drainage review lo determine if any new storm
sewers are needed along with sizing and inlet spacing. All nmoff may be directed to either Roy
Delagrange Drain, Hoffman #3 Drain or Roy #2 Drain via the existing storm sewer system, or to
the open drainage swales along Coldwater Rd. Stormwater release rates will need 1o be
determined to the Allen County Drains and identilying detention/in-line storage needs will need
to be addressed as a part of this project. Some of the drainage systems already have
limitations and will need to be coordinated with the Allen County Surveyor’s Office. All
drainage analyses and caleulations shall be done in accordance with City Utilities Engineering
Design Standards Manual and Master Specifications.  All stormwater facilities details shall be in
accordance with the aforementioned documents. All drainage calculations and analyses shall be
submitted for review by City Utilities Engineering and Allen County Surveyor’s Office. The
post-design conditions shall be shown to be equal to or less than the pre-design conditions.

The only water main that would need to be replaced/lowered would be due to conflicts with the
new stormwater system. The fire hydranls may also need to be extended to accommodate the
road widening. All water main design shall be done in accordance with City Utilities
Fngineermg Design Standards Manual and Master Specifications. All water main design shall
be submilted for review by City Utilities Engineering. Water main design will be mcluded in the
Optional Additional Services since the scope of water main design is undetermined and will be
more defined after SUE, utility coordination and drainage design are completed during plan
development,

Landscape architecture

Engineer shall provide landscaping plan which includes street trees and other recommended
plantings of the available green spaces in conjunction with any green alternatives included in the
project scope. All plantings and trees shall be coordinated with City of Fort Wayne Parks
Department Arborist, ROW Landscape Manager and Landscape Architect. Species
selection of

street tree species to be determined by the City, at a later date, and installed under separate
contract.

(ireen infrastructure

Green infrastructure initiatives shall be incorporated into the design which will be aimed at
capturing/reducing runoff as well as treating the first ]-inch of rainfall on site prior to discharge
to any drain o storm sewer. Engineer shall recommend green infrastructure alternatives to the
City with costs and benefits including maintenunce costs. City encourages creative ideas
provided they do not pose significant maintenance issues. Prior to development of details, the
Engineer shall provide recommended green infrastructure alternatives to the City for discussion.
These options may be in the form of samples images, renderings, technical drawings, or
specifications such that City staff can fully understund the proposed ideas. These ideas shall be
presented along with initial and recurring costs and a recommen dation will be made to the City.
City staff will evaluate and select a recommended plan as proposed or with possible revisions.
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Engineer shall complete the design of the selected green infrastructure mitiatives once all
revisions have heen evaluated.

Traffic signals, signs and pavement markings

ingineer shall incorporate the modification end addition of traffic signals within the project
limits as necessary to provide PROWAG compliance (including audible signals) and amber
flashing arrows where protected permissive movements currently exist. All signage and
pavement markings shall be included in the design. Pavement markings are to be epoxy paint on
both asphalt pavement and concrete pavement. APS/ADA/Crossing Upgrades need to be
completed and coordinated at the following locations along Coldwater:
» Dupont -NW comer to the NE corner & NE comer to the SE corner {Dupont
Trail is completing the SE to SW crossing and the SW to NW crossing is already
completed)
s Mill Lake — All four comers will need updated APS but only the SE (o SW
corners & NE to SE comers will need ADA
¢  Windwillow  Signals will be in place for development and APS/ADA will be
needed for the intersection as a part of the widening project. Three crossing will
need to be included within the scope. (The developer will be responsible for
including the SW to NW corer crossing in their signal plan.)
» Union Chapel - SE corner to SW corner (Allen County is putting in the other
three crossings with the Union Chapel Trail project)

Utility coordination

Engincer shall coordinate with all existing utilities. Engineer shall prepare a Subsurface Ullity
Engineering (SUE) plan and coordinate the development of utility relocation plans for the
project. While all efforts are to be made to minimize relocation of utilities, 1t 1s not required to
fully follow the INDOT utility coordination process.

Public participation
Fngineer shall participate in no less than two public meetings and shall develop an appropriate

number of perspective renderings and other visual aids to illustrate the proposed project design.
These meetings will be held at a location near the project limits or at Citizen's Square,

Right-of-way

Right-of-way related services shall include right-of-way engincering, T&E reports, right-of-way
plans, and APA’s for 60 parcels. ROW acquisition will be accomplished by City personnel.
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9. Mumtenance of traffic

Engineer shall develop maintenance of traffic plans such that two-way traffic will be maintamed
on Coldwater Rd as well as access to all public streets and properties shall be maintained at all
times during construction.

10. Permitting

Engineer shall obtain all necessary permits prior to completion of design services. Required
permits as follows:

W s b —

Army Corps of Engineers (ACOE) - Section 404
IDEM — Section 401 Water Quality Certification
IDEM — Rule 5 Erosion Control Plan

Allen County - Regulated Drain

IDNR Construction in a Floodway

C. SCOPE OF WORK

The duty of the ENGINEER is to design approved improvements; develop construction drawings,
specifications and special provisions. The final construction documents shall be stamped by a Registered
Professional Engineer, licensed in the state of Indiana and employed by the ENGINEER. The tasks
identified for this project are provided in Attachment | — Scope of Services Fee Proposal. The
ENGINEFR shall develop and provide the following services associated with those tasks:

Project Schedule and Review Meetings

14

1.2

Prepare and update quarterly the project design schedule.

Keep the minutes of the Review and Coordination Meetings and distribute these minutes
within 7 days of the Review Meeting. These meelings are bi-weekly project meetings
with the City during design and any utility coordination meetings.

The ENGINEER shall manage the activities deseribed in Scope of Work among the
project team members. The ENGINEER's project manager (PM) will be in charge of
overall project management in addition to being the CITYs direet link to the design team
for issues concerning administration and technical execution. The PM will be responsible
for coordinating the activities of all SUBCONSULTANTSs and acting as lizison hetween
professional and any outside agencies and/or groups. The PM will also be responsible for
maintaining schedule and budget.

Page GHof 18



Data Collection and Field Survey

2.1

22

2.3

24

2.5

Research CITY documents for existing mapping, utility information, as-built drawings,
information management system and other pertinent data. (City will provide available
information)

Tdentify utilities and their apparent location from Utility maps.

Check conflicts with any other proposed projects in the immediate area.

Contact all utility companies and have the underground utilities field marked along the
selected ronte. (Coordinate with IUPPS)

Complete a ground (field) survey required for preparation of design plans in general
conformance with the requirements of the Indiana Department of Transportation Design
Manual, Chapter 106, Aerial/Ground Survey. Necessary field survey o include:

L

!Jl

Complete topographic survey data along Coldwater Road from Dupont Road north to
800 feet north of Union Chapel for a distance of approximately 8800 feet, along
Union Chapel Road for a distance of 800 feet from the centerline of Coldwater Road
each way along Union Chapel Road for a total distance of approximately 1600 feet,
along Mill Lake Roud, Mardego Parkway, Marcelle Drive, Valley O Pines Parkway,
Badiac Road, Candelwood Way, Windrift Lane, Willowind Trail, Misty Court,
Laddie Lane street approaches for a distance of 200 feet from the centerline of
Coldwater Road for a total distance of approximately of 2400 feet, along Roy
Delagrange Dram for a distance of 200 feet upstream and downstream, and offsite
from Coldwater Road to Roy #2 Drain and Hoffman #3 Drain for a distance of 500
fieet each for a total of 1000 feet.

Send out survey notices to all property owners within the project area. All survey
notices shall be approved by CITY prior to distribution.

The survey width on Coldwater Road will be 10-feet beyond the apparent Right of
Way or a maximum width of 70 feet on either side of the centerline of Coldwater
Road. The survey width of all side streets (Mill Lake Road, Mardego Parkway,
Marcelle Drive, Valley O Pines Parkway, Badiac Road, Candelwood Way, Windrift
Lane, Willow Wind Trail, Misty Caurt, Laddie Lane) will be 10-feet beyond the
apparent Right of Way or a maximum width of 40 feet of either side of the centerline
of the roadway.

Fstablish and reference temporary benchmarks at each end of the project and at
approximately 1,000-foot intervals ulong the ahgnment (maximum of ten).

Verify the existing Right of Way for all streets within the proposed nnprovements,
Subdivision plats and recorded documents pertaining to the Right of Way will be
obtained from the Allen County Recorder’s Office. Field crews will search for
existing Right of Way monuments, existing lot comer monuments, and property
corner monuments. Field evidence and recorded documents will be analyzed to
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establish the existing Right of Way lincs for the subject streets. Property lines and
owner's names will be extracted from the Allen County and City of Fort Wayne GIS.
Existing Right of Way will be field verified and adjusted accordingly by searching for
and locating property corners throughout the project limits and making comparnsons
with recorded documents.

6. Provide information regarding existing known surface utilities and subsurface utihitics

marked in the field by each respective utility owner.

7. Provide sufficient horizontal control points for the contractor to re-establish the

construction centerling (maximum 30 control points).

8. Alignment points will be staked and witnessed at 500-foot intervals and at the PC, PI,

and PT of curves.

9. A Location Control Route Survey will be performed for the length of the project in

accordance with IAC 865 Rule 12 “Land Surveying Competent Practice” and the
Indiana Department of Transportation Design Manual, Chapter 85, Right of Way
Plang Preparations.
a. The Location Control Route Survey will he used to provide a basis for the
acquisition Right of Way for the project.
b.The Location Control Route Survey will be recorded in the Office of the Recorder
of Allen County, Indiana.
¢. The alignments of Coldwater Road, Union Chapel and 14 east-west side street
alignments are included.
d. Relevant section and quarter section corners will be located for Sections
27,28, 33 and 34, Perry Township, Allen County, Indiana,

Preliminary Design Stages

Develop and submit preliminary design plans at 30%, 60% and 90% design stages as follows:

3]

3.2

33

A

35

Prepare existing site drawings. (See Transportation Engineering Services, Drafting
Standards)

Provide a utility location plan indicating apparent conflict areas.

Address apparent utility conflicts.

Compile additional data as needed.

Advise CITY of need for additional data relative to exploratory digs, pavement cores, soil
horings and geotechnical evaluation issues all in accordance with good engineering
practices, Provide a plan indicating recommended exploratory digs, pavement corings,

soil borings and any areas of special interest prior to performing work. Fee for additional
data work proposed shall be approved prior to commencing with the work.
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3.6

.

38

Determine the final location of the proposed improvements, any permaneni or tlemporary

right-of-way or easement requirements.

L

The existing street approaches along Coldwater Road (within the project limits) will
be resurfaced and widened or reconstructed with 2-foot curb and gutter installed to
the back of the radii in accordance with the standard CITY street approach
construction details for an approximate total length of 100 feet measured from the
centerline of Coldwater Road
The pedestrian facilities on Coldwater Road will be improved and comply with
current accessibility standards. Proposed sidewalk (5) feet wide with a six (6) foot
wide tree lawn along both sides of Coldwater Road from Dupont Road to Union
Chapel. Provide connection and ADA curb ramps at all street approaches and
suhdivision intersections.
All drive approaches located within the project limits will be designed in accordance
with the CITY Standard Drawings for Residential and Commercial Drives.
The pavement design shall be in accordance with City of Fort Wayne Arterial
Roadway specifications as a minimum. The ENGINEER shall submit final pavement
design(s) for approval by the CITY.
Prepare traffic and pedestrian signal plans at the following locations:
a. Signal modification for pedestrians at Coldwater Road and Dupont Road
b. Signal modification for pedestrians at Coldwater Road and Mill Lake Road
c. Signal modification for added lanes and pedestrians at Coldwater Road and
Willowind Trail (at future new signal by developer at Coldwater Commaons)
d. Signal modification with pedestrian signals at Coldwater Road and Union
Chapel
FNGINEER shall coordinate the development of utility relocation plans for the
project. Utility Coordination includes notifying all affected utilities in the project
carridor, coordination and meetings with affected utilities during design, reviewing
relocation plans, managing the schedule for utility relocation work, report the
progress of utility relocation work to the CITY. Construction observation services 18
not part of this scope of work.
Engineer shall prepare a Subsurface Utility Engineering (SUE) plan and coordinate
with the utility coordination for the project. The location of utilities will utilize SUE
practices at all levels but only targeting the critical utilities for Level A. The project
SUE Level A effort assumes 20 each potholes for the project.

Select construction materials and products to be used on this project after review with the
City.

Prepare Preliminary Design Drawings and submit two (2) paper sets of plans and one (1)
electronic version of the project drawings (AUTOCAD version 2018 and PDF) for each
design phase. Incorporate all design improvements.
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19

3.10

311

3.12

313

3.4

3.15

Prepare outline of specifications or reference standard specifications to supplement CITY
standards. Prepare draft 90% final specifications for the improvements, including special
provisions to supplement CTTY standards.

Prepare estimate of guantities and estimate ol construction costs,
Attend Preliminary Design Review Meetings with each submittal.

Assist with Public Participation using an Allowance to provide the following services:

I. Attending two public meetings to present and solicit public input on project. These
meetings will be held at a location near the project limits or at Cilizen's Square. The
CITY will be responsible for setting up these meetings.

2. Assist in preparing recommended responses to the comments received as part of the
public mvolvement process.

3. Prepare up to four (4) 2D perspective renderings and other presentation visual aids
including a colorization plan strip map and power point presentation to illustrate the

proposed project design.

Comments received from each design submittal shall be addressed with the next
submittal,

Engineer shall develop maintenance of traffic plans such that two-way traffic will be
maintained on Coldwater Rd as well as access to all public streets and properties shall be
maintained at all times during construction, Final maintenance of traffic plans shall be
designed for cach respective final design Phase 1 and 2 drawings dependent on each
phase construction limits.

The ENGINEER shall provide Right of Way engineering services in accordance with
Indiana Department of Transportation Design Manual, Chapter 109, Right of Way,
INDOT Right of Way Engineering Manual, Dated August 1998 with revisions including
but not limited to the following;

1. Prepare and provide a set of Right of Way plans. This work mcludes:

a. Placement of existing parcel lines and encumbrances from litle reports
Calenlations to determine stations, offsets and placement on plans
Changes in Right of Way based on parcel lines
Revise right of way plans for parcels previously approved by the CITY as a result
of design changes requested by the CITY.
2. Title Work
4. Provide a documented preliminary title search covering an interval of time
including one valid transfer of fee title beyond a twenty-year period from the date
of the search with an assumed number of 60 each title search reports. The CITY
shall perform any title search update at the time of the Right of Way acquisition,
if required.
3. Provide legal descriptions for each parcel for acquisition purposes. It is assumed that
each parcel will consist of one permanent and one temporary legal description.

B O oo
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Parcels requiring more than one permanent and one temporary legal deseription will
be considered additional services, The descriptions shall be certified by an Indiana
registered land surveyor.

4. Provide individual plats for each parcel. Each plat shall be certified by an Indiana
registered land surveyor and include the following:

a. Total arca hefore taking

b. Area of existing Right-of-Way; and

c. Area of all residue

d. No plat will be prepared for temporary parcels
Each parcel shall also include a cogo report, closure sheet, and area computation
sheet.

5, Provide separate electronic folders with PDF files for each parcel containing
information obtained from items | through 4 listed above for each parcel.

6. All Right of Way activities associated with this project shall be in accordance with
INDOT’s procedure. An estimated quantity of 60 each parcels has heen assumed for
this scope of work. A parcel is defined as a common owner with one or more
contiguous lots/ parcels with cach lot / parcel having a unique tax identification
number. The quantity of parcels stated sbove is not intended to reflect the total
number of unigue tax identification numbers along the project corridor. Work on
additional parcels, if requested by the CITY will be considered additional services.
All activities and items associated with Right of Way Acquisition, including but not
limited to appraising, review appraising, buying,. relocation, Right of Way acquisition
coordination and management services are not included in the current scope of work,

3.16 The ENGINEER shall provide an Appraisal Problem Analysis prepared by a review
appraiser as approved by INDOT as follows:
1. Examine the R/W plans and determine the extent of the taking,

2. Perform an on-site inspection of each parcel requiring R/W acquisition.

3. Determine the type of appraisal needed for cach parcel according to FITWA
Regulations (49 CFR Part 24, dated March 2, 1989) and INDOT Real Estate
Manual (March 2020).

4. Complete an Appraisal Problem Analysis form for cach parcel to be acquired.

5. Appraisal Problem Analysis will include:

a. Parcel Number

b. Name of Owner

¢. Size of Property

d. Amount of R/W to be acquired
e. Types of R'W (o be acquired

f. Recommended Appraisal form
6. Transmit electronic PDF files of the completed report to the appropriste CITY

official for review and approval.
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347

308

Final Design

Prepare a Green [nfrastructure Alternatives Report to evaluate and determine which
techniques may prove most effective us well as where these lechniques may be utilized.
This report will also include a cost benefit analysis to identify the greatest treatmen!
henefit for dollars spent. Post construction maintenance as well as imtial and recurring
costs will be a driving factor in the selection, placement and design of these systems.

Perform green infrastructure design services conforming to Stormwater Design and
Specification Manual Green Infrastructure Supplemental Stormwater Document. This
work includes design development, final stormwater calculations, preparation of
construction documents, technical specifications and a final construction cost eslimate.

The project will be designed as one project with the project split into two complete separate sets
of final design and bidding documents.

4.1

4.2

4.3

44

Prepare final specifications for the improvements for both Phase 1 and Phase 2, including
special provisions and necessary details to supplement CITY standards,

Prepare final design drawings for both Phase 1 and Phase 2. Incorporate comments
received during the review meetings and routings for both Phase | and Phase 2.

Update summary of project quantities for both Phase 1 and Phase 2.

Upon approval of Final Design drawings and project specifications, prepare and submit
one (1) sct of stamped plans, itemized bid, special provisions and itemized engineers
estimate and electronic version of the project drawings (AUTOCAD version 2018 and
PDF) and documents (Microsoft WORD) for both Phase | and Phase 2.

The CONSULTANT shall prepare and submit the application and back-up

documentation for the following permits:
|. IDEM — Rule 5 Erosion Control Plan — Stormwater Pollution Prevention I'lan

(SWPrr)
a. Prepare a Notice of Intent Letter, Proof of Publication and a Project
Location Map.

b. Prepare a Plan and Profile Sheets and Erosion Control Plan showing the
location, dimensions and construction details of all Temporary Erosion
Control Measures and of all Permanent Erosion Control Measures.

c¢. Provide maps, soil types, schedule when disturbed arcas will be stabilized
and specifications for permanent seeding,

d. Complete permit application form

Army Corps of Engineers (ACOE) - Section 404
IDEM — Section 401 Water Quality Certification
Allen County — Regulated Drain

IDNR Construction in a Floodway Permit

nob
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Bidding

. Ttis expected that the culvert located approximately ¥ mile south of
Union Chapel Road will need to be modified or new pedestrian bridges
will need to be added as part of the roadway widening.

b. This culvert conveys flow on Roy Delagrange Ditch from west to east, and
this waterway is mapped by FEMA with 100-year flood elevation and
Regulatory Floodway defined. It is expected that a Construction in a
Floodway permit will need to he obtained from the Indiana DNR. The
proposed scope includes the hydraulic analysis and Construction in a
Floodway permit submittal to the Indiana DNR.

¢. Based on current coordination with Indiana DNR floodplain management
staff, it is understood that the State’s interpretation of the federal
regulations regarding impacts to the Regulatory Floodway is changing,
and that designing to a “no rise” condition will likely be required to avoid
a costly and lengthy FEMA CLOMR process.

d. Scope is based on the assumption the recommended modifications will
result in a “no risc” condition. A CLOMR submittal is not included in the

SCOpE.

The project will be designed as one project with the project split mto two complete separate sets
of final design and bidding documents.

5.1

52

5.3

34

Construction

6.1

6.2

Attend Pre-bid Meeting for both Phase | and Phase 2.

Respond to questions from bidders and manufacturer representatives during bidding as
requested by CITY for both Phase 1 and Phase 2. Responses requiring additional
information or clarification not found within the bid documents shall ONLY be addressed

by addendum.

Prepare addenda responses, as needed to interpret, clanfy or expand bid documents for
both Phase | and Phase 2. CITY to issue addenda.

Review tabulated bids and make recommendation regarding construction contract award
to the CITY for both Phase 1 and Phase 2.

Attend the pre-construction meetings for both Phase | and Phase 2.

Provide design clarifications to the contractor as requested by the City for both Phase |
and Phase 2,

Optional Additional Services
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D.

Upon separate written authorization by City and negotiated fees, Engineer can provide the
following additional services:

Cemetery Development Plan

Prepare a Development Plan Near Burial Ground (if required) per IC 14-21-1-26.5. A
development plan for a governmental entity {o disturb ground within one hundred (100) feet of &
burial ground must be approved. A development plan of a municipality requires approval of the
executive of the municipality.

Right-of-Way Staking

Provide in the field a stake-out (one time only) locating the new Right of Way lme (including
temporary and permanent Right of Way or Easements) for the partial takings meluded in all
parcels, The siake-out shall be made using wooden hubs located at changes in hearing and other
points necessary to show the location of the proposed Right of Way/Tasement takings,

Water Main Design

Water mams within the project area may need to be lowered and extended due to the road
widening. All water main design shall be done in accordance with City Utilities Engineering
Design Standards Manual and Master Specifications. The only water main that would need to be
replaced/lowered would be due to conflicts with the new stormwater system. The fire hydrants
may also need to be extended to accommodate the road widening. All water main design shall
he submitted for review by City Utilities Engineering. Water main design scope will be more
defined after SUE, utility coordination and drainage design are completed during plan
development,

Pedestrian Bridges Design

If the preferred method for providing new sidewalks crossing the Allen County Roy
Delagrange Drain on both sides is pedestrian bridges, then two pedestrian bridge designs will
be incorporated into the project design. The pedestrian bridges will be pre-fabricated with
manufacturer and type determined by the City.

SCHEDULE

The project will be completed per attached design schedule.  This schedule is based on receiving a
Natice to Proceed by _August 6, 2021 and receiving prompt review and approvals from CITY.

ACTIVITY CALENDAR DAYS ESTIMATED DATE(S])
Field Survey 100 11/12/21
Preliminary Design 280 08/06/21 —08/26/22
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30% Prelimmary Design
60% Preliminary Design
90% Prelimmary Design
Right of Way Engineering (Phase 1)
Final Design (Phase 1)
Bidding (Phuse 1)
Right of Way Engineering (Phase 2)

Final Design  (Phase 2)

Bidding (Phase 2)

K5
115
90
an
6l
30
80

ol

30
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02/04/22
05/27/22
0B/26/22
09/30/22
09/30/22-01/06/23
03/01/23-06/01/23
03/01/23-06/01/23
06/01/23-07/01/24

09/01/24-03/01/25



PART 11

CITY’S RESPONSIBILITIES

City shall, at its expense, do the following in a timely manner so as not to delay the SERVICLS:

A INFORMATION REPORTS/CITY UTILITY MAPS/AERIAL MAPS/CONTOUR MAPS

Make available to ENGINEER reports, studies, regulatory decisions and similar information
relating to the SERVICES that ENGINEER may rely upon without independent verification
unless specifically identified as requiring such verification.

Provide ENGINEER with electronic copies of existing CITY utility maps, aerial maps and
contour maps that are readily available.

B. REPRESENTATIVE

Designate a representative for the project who shall have the authority to transmit instructions,
receive information, interpret and define CITY’S requirements and make decisions with respect
to the SERVICES. The CITY representative for this AGREEMENT will be Patrick Zaharako,

City Engineer.
C. DECISIONS

Provide all criteria and full information as to CITY 'S requirements for the SERVICES and make
timely decisions on matters relating to the SERVICES.

Page 16 of 18



PART 111
COMPENSATION
COMPENSATION
Compensation for services performed in accordance with Part I - SERVICES of this Agreement
will be based on hours actually spent and expenses sctually incurred with a not-lo-exceed

engineering fee of $1.332,565.00 as summarized in attached Attachment 1. Please note that there
is a 850,000 work allowance included in the engineering fee for this project.

ENGINEER’s costs will be based on the hours incurred to complete the project times the hourly
rates of the various personnel, per Attachment # 2 — Employec Hourly Rate Schedule. All
reimbursahle costs incurred for the Project will be invoiced at actual cost.

Payment for outside consulting and/or professional services such as Geotechnical, Registered
Land Surveyor for easement preparation, or Legal Services performed by a Subconsultant at
actual cost to ENGINEER plus ten percent (10%) for administrative costs, The ENGINEER will
obtain written CITY approval before authorizing these services.

BILLING AND PAYMENT
1. Timing/Format
A ENGINEER shall invoice CITY monthly for SERVICES completed at the time
of billing. Such invoices shall be prepared in a form and supported by
documentation #s CITY may reasonably require.
b. CITY shall pay ENGINEER within 30 days of receipt of valid approved invoice.
2, Billing Records
ENGINEER shall maintain accounting records of its costs in accordance with generally

accepted accounting practices. Access to such records will be provided during normal
business hours with reasonable notice during the term of this Agreement and for 3 years

after completion.
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PART IV
STANDARD TERMS AND CONDITIONS

1. STAMDARD OF CARE. Services shall be performed in accordice with the
stanyedare] of professional prueles ardinarty sxercmed by the spplicable profesaicn ae
the time and within the locality where the services ane perfrmed. Mo warmnly or
gimraniee, eapress of implied, are provided, incloding wananlics or gusaniess
contained n zny uniform commatitial eode,

2 CHAMGE OF SCOPE. The sgepe of Services set forth in this Agreensenl 2
baged o facte known s the time of esecwtion of this Agreement, including, i
applicable, miemation suppiied by ENGINEER and CITY. EMGINEER will
promptly notify CITY of any percelved changes of seape in writing and the panies
shall negoissic modifieations o this Agreement.

3. SAFETY. EMOINFTR shal estabinidy snd maiitesh progmms snd procedicres Tar
the safely of ity employess. ENGINEER specificaily discleims any mutharity ar
esponsibility fir gemeral job site safety wed ssfety of persons other than
ENGINEER employees

4. DELAYS If eventn bevond the control of ERGINEER, inciuding, bal mot
Timited te, fre, Nood, explosian, riof, strike, war, process shusdows, set of God or
thie pubilin eremy, end act or regulsiion of sy govemment agency, resull in delny 1o
aey schedube established in this Agresment, such schedule shall be varended for »
perind equal o the delny, Inthe event such delyy exceeds 00 days, ENGINEELR will
be endltled 1o Bi equitthle adjustment in compersation,

3 TERMINATIOM/SUSPEMSION. Either party may ierminate this Agrevisil
wpon J0 days wiklien wotice o the ofher party in the svent of substantinl failare by
the cither party o perfionm i sccoedanoe with its obligations under (his Agroement
through o fault of the erminating party.  CITY shall pay FROGINEER for sll
Services, inchuding profit relating thereta, rendened prior fi Eermnstion, phes sny
eapenses of iermination

ENGINFER or CITY, for poposs of convenience, may sl any time by wiitles
notice bermapate the services onder this Agreement, I the sveni ol such
terminatian, ENGIMEER shall be paid for all sithorized services indered prior o
rermuinatsan ineliding rezsonable profic asd expenses relating thersmn

& REUSE OF PROJECT DELIVERABLES Reuse of amy documenls o alter
deliverabies, including elecsmnic media, peralning in the Project by CITY Gur any
purpase ofher ihen thad for which such documents ar delivernbles were origimally
prepured, of shermation of wuch documests o defivershies withour wiltien
verification ur ndeptation by ENGINEER for he spectfic purpose intendesd, shall be
At CTTY's snle rak.

L OPMIONS OF CONSTRUCTION COST. Any cpiuion of construction codls
prepared by ENCHNEER is sepplied fur the geneml guidunee of the CITY oaly
Since ENCIMEER ka3 no conrrol over competitive bldding or market conditions,
EMGINEFR connol guaamiee the sccurscy of such opimoas s companed o
contract bids ui sefual eosein CITY,

. RELATIOMSHIP WITH CONTRACTURS, ENGINEER shall serve 83 C1TY v
professionel seprmsesmrive for the Services, and may make recommendsbioe o
CITY conceming activns elsiing ta CITY's  cunimebon, but EMOINEEL
soecifically diselaime nny methoeity to dieect or superviae ihe memns, methods.
technigees, sequencet ot procedunes of construction sslected by CITY's contraciors.

% MODIFICATION. This Agreement, upom cascution by bofh pariies hereto, cin
b impdified only by a weiditen ingmnment signed by both parfies.

10, PROPRIETARY INFORMATION. information relating to the Project, anless
in the pubilic domnin, shall ke kept confidential by ENGINEER il shall mor be
runde aveilable to thind pectses without written consent of CITY

11, INSURANCE EMOTNESR shall mssimmin in full force aod effoct disring the

ol the Servicss the following duareice covernge; pravided, huwsver,
thest If & High Risk nsurance Aetmchment is atached bergto, the reguirements of e
High Rigk [nsumnce Atischment shall e sbattuied in fey of the fliowing

) Worker's Comprrsation per stalulory iejulisments

bjGenem] Lishilay $1,000,000 minimum per cccurrenee! 31,000,000 aggrognte
{if e value of the projects excecds $10,000,000 then s
ahall be $5,000,000 sgpregate].

&) Aniomahile LEshiliy 51,000,000 per occireenee

) Products Lishility 51,000,000 per occurremce

&) Camgplefed Operations Lishilicy 51,000,000 minimimm per aceumenoe

The Certificate of tnsurnies must shaw the City af Fart Wayne, its Divisions asd

Seibzidinries as an Additionel Inyured aod @ Certifiente Holder, with 30 doys
notificetion ol cenoellstion or pon-renewal. Al Cenificelzs of Insumsce dhoulid
e g=ni b the followng mildliEas:

Cily ol Fort Wayng Purchnsing Department

200) Enst Bemy Sirest, Sulte 490

Fuart Wiryme, T 46802

1. INDEMNKITIES. To the e estent permived by low, BNGINEER shail
indemnity and seve hanmisss the City fom and ayeiost Joss, labilicy, snd damsges
wsenined by CITY, ils ageniy, mployess, snd representatives by reason of mjory or
deutd b persons o damape 10 angihle praperly to lhe exfond catped direetly by the
neglipent esrors or omissions of ENGINEER, fts agents or employoes.

13 LIMITATIONS OF LIARILTTY. Each party’s lishaliny o ibe othber for smy
loas, oost, cloim, Yobitlty, dermage, or expense (including sitnmzys” feea) reiating to
ot aslng out of ey negligent act or omission o #s performanes of abligations
arising out of this Agrecment, #all be Timited w0 the amound of direct demnge
wetually incomed.  Ahsent pross oegligesce or knowing and wiliful miscondoct
which cawses s lugt, neithes parny shall be lbie to e otber fo any indiseer, spacind
ar eanszquentis] damuge of uny kind whesaever

14, ASSIGMNMENT. The rghtv and shligatiors of this Agreernent cenisal be
sssigued by sither party without written pomisticn of fhe ofber party, This
Agreement shall be bisding upon and insure 1o the beselil of soy permitted pesigns

15. ACCESS CITY shall peowdide ENUINEEN eafe sccesy tn amy premises
necessary for ENGINEER o provide the Services.

16. PREVAILING PARTY LITHIATION COSTS. lo the event any actions are
brempht 1o enfarcs this Agresment, fhe prevailing party shall be entitled to collect ws
litigativa eosrs from the other party,

1), NGO WAIVER. Mo waiver by cither parry af any defaull by the oller party lo
the porformence of #ny prrticlar section af this Agreement shall inyalidate snesher
section of this Agreemesil o opersie ax @ waiver ol any firare defiuli, whether ITke
wi differen in characier.

|8, SEVERADILITY. The warious term, provisioms end covenaits hersin

i shall he o d o be separate mind gevershle, and the mvalidity o
unenfioccesbility of aoy of them shall oot affect or lmpesir the walidity or
enfrreeanility of the remainder

19, AUTHORITY. The persoss signing this Agreement warmant that they have the
mutharity 1o sign 23, or o beball of, the pert for wham they are signing.

M STATUTE OF LIMITATION. Toe the Rallest extenl potmitied by aw, parties
ngres ihal, except for sloima for mulemaificstion, the time period for bragng clsims
regarding ENCINEER" perfonmance urder (his Agreement shall expire one ven
nfter Praject Completion.

2], CONSENT DECHEE NOTIFICATIDN. ENCGINEER shall perform, or cause
oih=rs o perfoem, all services undermken i conmection with tlks A gresnsent in
grod and workiman-fike manner and m canlommanes with the terms of the Comsmt
Decres enered in the U5 Diviriet Comrt on Agril 1, 2008 by the Uniled States dnd
Stnle of Indians, ENCINEER sckeowledges that it has been provided  enmpless
capy of (e Conzent Deeres which can be viowed b

Do twrwevecityofToriweyoe gruutilitesimages/sones ot 'onsent decres/Comen
i Decree.pul{

21, DOCUMPNT RETENTION. Kotwithacending any ofher proviaian of this
Agremmeent, ENGINEER ugrees oo preserve all aod-identical copies af ull
documents, reconds and sther lnformation [whether m phygical o electranic form)
within EMOTHEER s posssssion of contnl and which refate, jo any mainer, in the
prrfarmance of ihe services underiaken in tiem with this Ag for &
perind al’ | year afier the completion comamyduled by the Agresmaont (the
"etention Period”). Prior to the end of the Retention Period, or st eny earlser b
if requested by the CITY, ENGINEER shall provide the CITY with comgplets copies
of such documents, reconds and uther information af no cost o the CITY, The
l.'n'pi!llHJI.prm'I'II‘Idhlh:ﬂff‘l’mﬂﬂ{lﬂ\’l'lﬂﬂll,udhd]ﬂ&n] files
shall he m Adobe PDF fopimat, The individual filos sbal] be conmimed in o ZIF
farmamed file, snd the Glenmee of the £1P shall include he name of the project and
the EMCIMEER Mo part of any file shall be cnerypted or protecied from copying
Such copies shall be secompanisd by o verilfed wrillen statement fram the
ENGINEER sttesting thil 2 his provided the CITY with complete capies of all
documenis, reenrds and other informutsa which ressies t the service contemplased
by the Aurcemuil
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CITY OF FORT WAYNE, INDIANA

A&Z Engineering, LLC
{(Vendor Name)

VENDOR DISCLOSURE STATEMENT RELATING TO:

1. FINANCIAL INTERESTS;

2. POTENTIAL CONFLICTS OF INTEREST;

3. CURRENT AND PENDING CONTRACTS OR
PROCUREMENTS

Vendaors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose
their financial interests, patential conflicts of interest and current and pending contract or procurement information
as set forth below,

The following disclosures by Vendors are reguired for all contracts with annual payments by the City in the
amount of $50,000 or mare. Vendors shall disclose their financial interests, potential conflicts of interest and
other contract and procurement infarmation identified in Sections 1, 2 and 3 below as a prerequisite for
consideration for a contract awarded by the City. This Disclosure Statement must be completed and submitted
together with the VVendor's contract, bid, proposal or offer,

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements
set forth in Sections 1 and 2 below.

Section 1: Disclosure of Financial Interest in Vendor

a. Ifany individuals have either of the following financial interests in Vendor (or its parent), please check all that
apply and provide their names and addresses (attach additional pages as necessary)

(i) Equity ownership exceeding 5% (x )
{ii) Distributable income share exceeding 5% . |
{iii) Not Applicable (If N/A, go to Section 2) ()
Name: Jamal T. Anabtawi Mame Warren J. Zwick

Address: 6927 Pintail Drake Ct Fort Wayne IN 46845 Address: 12226 Wood Glen Drive Fort Wayne 46814
b. For each individual listed in Section 1a. show his/her type of equity ownership:
sole proprietorship () stock | ]

partnership interest | ) units (LLC) (_x_ )
other (explain)

¢ For each individual listed in Section 1a. show the percentage of awnership interest in Vendor (ar its parent).
ownership interest:

Name: ___Jamal T. Anabtawi 50 %

MName: _ Warren J. Zwick 50 %
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Section 2: Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)

For each individual listed in Section 1a. check "Yes" ar "Ng" to indicate which, if any, of the following potential
canflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach
additional pages as necessary):

a  City employment, currently or in the previous 3 years, including contractual employment for services:
Yes No _x

b. City employment of “Member of Immediate Family" (defined herein as: Spouse, Child, Step Child, Parent or
Step Parent, Father-in-law or Mother-in-law, Brother or Sister, Step Brother or Step Sister, Half Brother or Half
Sister, Brother-in-law or Sister-in-law, Son-in-law or Daughter-in-aw, Grandparen! ar Slep Grandparent,
Grandparent or Step Grandparent of Spouse, Grandchild)

Including contractual employment for services in the previous 3 years:
Yes No x

c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 years:
Yes No x -

Section 3: DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION

a. Does Vendor have current contracts (including leases) with the City? Yes No

If "Yes", identify each current contract with descriptive information including purchase order or contract
reference number, contract date and City contact below (attach additional pages as necessary).

2019 CUE On-Call Survey & Drafting PO 18305032-000 Nathan Baggett 12-11-2018
Liberty Mills Trail Ph Il - Trail Design WO 0167R Dawn Ritchie 03-03-2017
Airport Business Ctr Stm Whr-Drainage WO 83538 Ann Marie Smrchek  06-21-2017
2019 FW On-Call Survey & Drafting Patrick Zaharako 01-08-2019
2018 FW On-Call Permit Patrick Zaharako 01-08-2019
Dupont Trail RW Engineering WO D278R Dawn Ritchie 04-18-2019
2019 CUE Stm Wtr Engineering On-Call Charlie Cochran 06-18-2019
Ludwig Rd Extension WO 004048 Patrick Zaharako 08-06-2019
Maplecrest Rd - Const Admin PO 206840050 Patrick Zaharako 07-14-2020
Ardmare-Airport Expwy Stm Wir WO 83754 Ann Marie Smrchek 03-09-2021

b. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement
relationship with the City? Yes _x_ No

If "Yes", identify each pending matter with descriptive information including bid or project number,
contract date and City contact using space below (attach additional pages as necessary),
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2021-2023 CUE Inspection Services Mike Kiester — pending

approval

c. Does vendor have any existing employees that are also employed by the City of Fart Wayne?

Yes

Mo x

If "Yes", provide the employee’s name, current position held at vendor, and employment payment
terms (hourly, salaried, commissioned, etc.).

Mame / Position / Payment Terms:

MName / Position / Payment Terms:

MName / Position / Payment Terms

d. Does vendor's representative, agent, broker, dealer or distributor (if applicable) have any existing employees
that are also employed by the City of Fort Wayne? For each instance, please provide the name of the
representative, agent, broker, dealer or distributor; the name of the City employee, and the payment terms
{hourly, salaried, commissiaoned, etc.).

Company / Name / Payment Terms. ___n/a

Company / Name / Payment Terms:

Section 4:

CERTIFICATION OF DISCLOSURES

In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except
as described in attached Schedule A:

a.

Vendor (or its parent) has not, within the five (5) year period preceding the date of this
Disclosure Statement, been debarred, suspended, proposed for debarment declared
ineligible ar veluntarily excluded from any transactions by any federal, state or local unit of
government,

Ne officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or
otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission
of any offense;

Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement,
had one or more public transactions (federal, state or local) terminated for cause or default,

No officer ar director of Vendor (or its parent) or individual listed in Section 1a. has, within the five
(5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guitty, ar
found liable in any criminal or civil action instituted by the City, the federal or state government or any other
unit of local govermment; and

Neither Vendar, nor its parent, nar any affiliated entity of Vendor, or any of their respective officers,
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directors, or individuals listed in Section 1a. is barred from cantracting with any unit of any federal,
state or local government as a result of engaging In or being convicted of: (i) bid-rigging; (i) bid-
rotating; or (iii) any similar federal or state offense that contains the same elements as the offense
of bid-rigging or bid-rotating

f. Pursuant to IC 5-22-16.5, Viendor hereby certifies they do NOT provide $20 million dollars or more
in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution
that extends $20 million dollars or more in credit that will provide goods or services to the energy
sector of Iran or extends $20 million dollars or maore in credit to a person identified on the list as a
person engaging in investment activities in Iran,

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

A&Z Engineering, LLC 1220 R I
{Name of Vendor) Address

{260) 4B5-7077

Telephone

warren@az-engineering.net
E-Mail Address

The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the
maltters pertaining to Vendor and Its business, (b) has adeguate knowledge to make the above representations
and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true
and accurate to the best of his/her knowledge and belief

Name (Printed) Warren J. Zwick Titke Member
Signature . Date 07/20/2021

NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY
RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM
CONSIDERATION.
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DIGEST SHEET

Department: Transportation Engineering

Resolution Number: #0417A

Title of Ordinance: Coldwater Road Widening from E. Dupont Road to Union Chapel Road
Professional Services Agreement

Amount of Contract:
$1.332.565.00 Not to Exceed (NTE) Professional Services Agreement with A&Z Engineering

Description of Project (Be Specific):

Professional Engineering Services for the design of additional travel lanes on Coldwater Road
between E. Dupont Rd. to Union Chapel Rd., which will include pedestrian facilities within the
corridor, These services include survey, urban street design with curb and gutter, storm sewers,
pedestrian facilitics meeting ADA compliance, street lighting and urban landscaping. It also
includes utility coordination, geotechnical, permitting and right-of-way engineering & plan
development.

The project is planned to be constructed in two phases and bid through the Board of Public
Works in 2023 and 2025,

What Are The Implications [f Not Approved:

Coldwater Road between E. Dupont Rd. to Union Chapel Rd. will continue to deteriorate in
pavement condition and have traflic congestion within this corridor.

If Prior Approval Is Being Requested. Justify:

N/A
Additional Comments:

The Request for Qualifications (RFQ) was sent out to all interested consultants through the
Board of Public Works Quaest site and 3 proposals were received. Proposals were then received
using the City's Competitive Seal Proposal (CSP) process and A&Z Engineering was selected as
the most responsive firm. The agreement was approved by the Board of Public Works on
07/21/2021.



BILL NO. 5-21-07-19

REPORT OF COMMITTEE ON PUBLIC WORKS
August 10, 2021

Russ Jehl Chair

Sharon Tucker Co-Chair
All Council Members

An Ordinance approving Professional Services Agreement — Design Services —
Coldwater Rd. Widening — E. Dupont Rd. to Union Chapel Rd. — Work Order
#0417A — between A&Z Engineering, LLC and the City of Fort Wayne, Indiana, in
connection with the Board of Public Works - Involving a total cost not to exceed
$1,332,565.00

COMMITTEE ON REGULATIONS HAVE HAD SAID Ordinance under
consideration and beg leave to report back to the Common Council that
said Ordinance

COUNCIL MEMBER nn PASS DO NOT PASS  ABSTAIN

ARP {Lﬁ
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CHAMBERS

DIDIER

ENSLEY /Q&

FREISTROFFER .

HINES

JEHL

PADDOCK A\ ol

TUCKER

LANA R. KEESLING
CITY CLERK
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Public Hearing Date: N/A

Read the first time in full and on motion by Councilperson Jehl.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilperson Jehl, placed on passage by
the following vote:

JOTAL VOTES AYES NAYS  ABSTAINED  ABSENT
ARP X ] 0 -
CHAMBERS % ] ] .
DIDIER 0 ] . 5
ENSLEY %4 0 O O
FREISTROFFER 5 0 0 O
HINES X 0 . O
JEHL = ] 0 0
PADDOCK %0 ] 0 O
TUCKER 4 0 0 0
DATED: August 10, 2021 (Ao Ty Kerodron

LANA R. KEESLING, CITY CLERK
s

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as

Special Ordinance No. 5-21-07-19 onthe 10th dayof August , 2021
ATTEST:
Il,/f "‘-_j i q:;-:::l 7o ¥
(b et
R.KEESLING [ / / PRESIDI ICER
CITY CLERK

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 11th
of August 2021, atthe hourof || %45  o'clock AM. ES.T.

LANA R. KEESLING, @7‘( CLERK

v
Approved and signed by me this /5 — dayof 2 £ 2021, at the
hour of SO e o'clock -+ .ES.T.

RECEIVED | i /’)
AUG 16 2071 THOMAS C. HENRY, MAYOR

LANA R, KEESLING
CITY CLERK




