

1 **BILL NO. S-22-07-15**

2 SPECIAL ORDINANCE NO. S- 95-22

3  
4 AN ORDINANCE approving a CONSTRUCTION  
5 CONTRACT for SUPERIOR STREET URBAN TRAIL-  
6 RESOLUTION/WORK ORDER #0617N between  
7 MALOTT CONTRACTING, INC. and the City of Fort  
8 Wayne, Indiana, by and through its Board of Public  
9 Works.

10 **NOW, THEREFORE, BE IT ORDAINED BY THE COMMON  
11 COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

12 **SECTION 1.** That the CONSTRUCTION CONTRACT – SUPERIOR  
13 STREET URBAN TRAIL- RESOLUTION/WORK ORDER #0617N between  
14 MALOTT CONTRACTING, INC. and the City of Fort Wayne, Indiana, by and  
15 through its Board of Public Works, is hereby ratified, and affirmed and approved in  
16 all respects, respectfully for:

17 All labor, insurance, material, equipment, tools, power,  
18 transportation, miscellaneous equipment, etc., necessary to  
19 construct the urban trail on Superior Street from Harrison St. to  
20 Calhoun St. and on Harrison Street from Superior St. to the  
21 Harrison St. bridge and streetscape improvements on Calhoun  
22 Street from Superior St. to the Riverfront at Promenade Park  
development. The proposed improvements include an eight-foot  
wide trail installed with concrete pavers, new 13-foot wide  
concrete sidewalk, new streetlights, ADA ramps and crosswalks,  
pavement markings and landscaping;

23 involving a total cost of ONE MILLION NINETY-EIGHT THOUSAND NINE  
24 HUNDRED FORTY-NINE AND 37/100 DOLLARS - (\$1,098,949.37). A copy of  
25 said Contract is on file with the Office of the City Clerk and made available for  
26 public inspection, according to law.

27  
28  
29  
30





## Notice of Award

---

Project: Superior Street Urban Trail

---

Owner: City of Fort Wayne Board of Works

---

Resolution/Work Order #0617N

---

Bidder: Malott Contracting, Inc.

---

Bidder's Address: PO Box 292

---

Kendallville, IN 46755

---

You are notified that your Bid dated 6/30/2022 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for Superior Street Urban Trail

Superior Street from S. Harrison Street to S. Calhoun Street and S. Harrison Street from Superior Street to the Harrison Street Bridge with installation of an urban street trail and updated streetscape. The project will include an eight-foot trail installed with pavers, and 13' concrete sidewalk, new streetlights, upgrading of ADA ramps and crosswalks, pavement markings, and landscaping

The Contract Price of your Contract is \$1,098,949.37.

1 copy of the proposed Construction Contract (except Drawings) accompany this Notice of Award.

You must comply with the following conditions precedent within **[10]** days of the date you receive this Notice of Award.

1. Deliver to the Owner [1] fully executed counterparts of the Construction Contract.
2. Deliver with the executed Agreement the following documents:
  - a. Performance Bond
  - b. Payment Bond
  - c. Certificate of Insurance
  - d. Executed Vendor Disclosure Statement (Must have one on file annually with the City of Fort Wayne).
  - e. Executed E-Verify Affidavit.
  - f. Executed Drug Policy Acknowledgement Form.
3. Deliver evidence of successful Bidder's Affirmative Action Plan; OR, executed City of Fort Wayne Affirmative Action Program document to City of Fort Wayne Vendor Compliance, [Jessica.Bucher@cityoffortwayne.org](mailto:Jessica.Bucher@cityoffortwayne.org).



## Notice of Award

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited. Contractor will be allowed an additional 11 calendar days to submit Bonds.

Within thirty days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Agreement.

**CITY OF FORT WAYNE  
BOARD OF PUBLIC WORKS**

---

**Shan Gunawardena, Chair**

---

**Kumar Menon, Member**

---

**Chris Guerrero, Member**

**ATTEST:**

---

**Michelle Fulk-Vondran, Clerk**

Date: \_\_\_\_\_

cc: Project Manager

Proj:		SUPERIOR STREET URBAN TRAIL		RES. No. / W/O 0617N		TOTAL: \$1,152,910.00		TOTAL: \$1,098,949.37		TOTAL: \$1,196,418.00	
Bid Date:											
LINE NO.	ITEM CODE	ITEM	PLAN QTY	UNIT	Estimate UNIT COST Est (\$)	AMOUNT Est (\$)	% over % under	Malott Contracting AMOUNT (\$)	% over % under	BIDDER: UNIT COST (\$)	Key Concrete AMOUNT (\$)
1	105-06845 - ALL PROJECTS	CONSTRUCTION ENGINEERING	1	LS	\$20,000.00	\$20,000.00		\$63,950.00		\$25,000.00	\$25,000.00
2	110-01001 - ALL PROJECTS	MOBILIZATION AND DEMOBILIZATION	1	LS	\$50,000.00	\$50,000.00		\$78,174.00		\$85,000.00	\$85,000.00
3	201-02245 - PROJECT A	TREE 6 IN., REMOVE (INCLUDES STUMP REMOVAL)	1	EA	\$500.00	\$500.00		\$333.00		\$400.00	\$400.00
4	201-02250 - PROJECT A	TREE 10 IN., REMOVE (INCLUDES STUMP REMOVAL)	3	EA	\$2,500.00	\$7,500.00		\$1,428.00		\$1,000.00	\$3,000.00
5	202-01502 - PROJECT A	LIGHT STANDARD, REMOVE	4	EA	\$2,000.00	\$8,000.00		\$2,052.00		\$400.00	\$1,600.00
6	202-02240 - PROJECT A	PAVEMENT REMOVAL	375	SYS	\$15.00	\$5,625.00		\$20.18		\$20.00	\$7,500.00
7	202-91385 - PROJECT A	INLET, REMOVE	1	EA	\$1,750.00	\$1,750.00		\$550.00		\$1,500.00	\$1,500.00
8	202-91707 - PROJECT A	LIGHT FIXTURE AND CONDUCTOR, REMOVE	1	EA	\$1,500.00	\$1,500.00		\$228.00		\$1,000.00	\$1,000.00
9	202-93615 - PROJECT A	CONCRETE, REMOVE	500	SYS	\$15.00	\$7,500.00		\$19.04		\$20.00	\$10,000.00
10	202-93995 - PROJECT A	SIGNAL POLE FOUNDATION, REMOVE	1	EA	\$1,500.00	\$1,500.00		\$930.00		\$2,500.00	\$2,500.00
11	202-96133 - PROJECT A	PIPE, REMOVE	15	LFT	\$25.00	\$375.00		\$420.00		\$40.00	\$600.00
12	202-96328 - PROJECT A	FOUNDATION, STREET LIGHT, REMOVE	4	EA	\$1,500.00	\$6,000.00		\$3,720.00		\$700.00	\$2,800.00
13	202-FWR05 - PROJECT A	TREE GRATE, REMOVE	4	EA	\$500.00	\$2,000.00		\$672.00		\$400.00	\$1,600.00
14	203-02000 - PROJECT A	EXCAVATION, COMMON	125	CYS	\$50.00	\$6,250.00		\$39.20		\$40.00	\$5,000.00
15	205-06933 - PROJECT A	TEMPORARY INLET PROTECTION	1	EA	\$150.00	\$150.00		\$165.00		\$100.00	\$100.00
16	301-FWR03 - PROJECT A	COMPACTED AGGREGATE No. 53	200	TON	\$45.00	\$9,000.00		\$33.60		\$42.00	\$8,400.00
17	402-FWR01 - PROJECT A	HMA, B. 64, SURFACE, 9.5mm	5	TON	\$200.00	\$1,000.00		\$347.20		\$220.00	\$1,100.00
18	402-FWR06 - PROJECT A	HMA, B. 64, INTERMEDIATE, 19.0mm	5	TON	\$175.00	\$875.00		\$324.80		\$180.00	\$900.00
19	406-12347 - PROJECT A	ASPHALT EMULSION FOR TACK COAT (AE-T)	0.5	TON	\$1,000.00	\$500.00		\$896.00		\$1,200.00	\$600.00
20	604-FWU01 - PROJECT A	BRICK PAVERS, TYPE "I" (INCLUDES 6" PCCP BASE BELOW PAVERS)	1515	SFT	\$50.00	\$75,750.00		\$30.44		\$48.00	\$72,720.00
21	604-FWU02 - PROJECT A	PAVERS, TYPE "II", URBAN TRAIL PAVER (INCLUDES 6" PCCP BASE BELOW PAVERS)	1920	SFT	\$50.00	\$96,000.00		\$32.81		\$48.00	\$92,160.00
22	604-FWU03 - PROJECT A	DETECTABLE WARNING BRICK FOR PAVES, TYPE "III" AREA (INCLUDES 6" PCCP BASE BELOW PAVERS)	20	SFT	\$150.00	\$3,000.00		\$95.41		\$200.00	\$4,000.00
23	604-06070 - PROJECT A	SIDEWALK, CONCRETE, 6 IN.	85	SYS	\$100.00	\$8,500.00		\$85.00		\$120.00	\$10,200.00
24	604-FWR08 - PROJECT A	SIDEWALK, CONCRETE, 6 IN., REINFORCED	75	SYS	\$150.00	\$11,250.00		\$140.00		\$130.00	\$9,750.00
25	604-06086 - PROJECT A	CURB RAMP, CONCRETE	15	SYS	\$250.00	\$3,750.00		\$135.00		\$160.00	\$2,400.00
26	604-FWR05 - PROJECT A	CURBFACE SIDEWALK, CONCRETE, 6 IN.	115	SYS	\$125.00	\$14,375.00		\$104.00		\$120.00	\$13,800.00
27	606-FWU06 - PROJECT A	CURB, CONCRETE, TYPE "III", MODIFIED (12" WIDE) (INCLUDES CONCRETE/ASPHALT PATCHING)	300	LFT	\$65.00	\$19,500.00		\$61.04		\$80.00	\$24,000.00
28	605-FWU07 - PROJECT A	CURB, CONCRETE, TYPE "III", MODIFIED (6" WIDE BANDING - POURED FLUSH)	560	LFT	\$50.00	\$28,000.00		\$46.00		\$65.00	\$36,400.00
29	610-0713 - PROJECT A	PCCP FOR APPROACHES, 8 IN.	45	SYS	\$125.00	\$5,625.00		\$120.00		\$140.00	\$6,300.00
30	622-FWU01 - PROJECT A	TREE GRATE (5'x5' - NEENAH FOUNDRY: "BOULEVARD COLLECTION")	4	EA	\$3,000.00	\$12,000.00		\$5,380.00		\$2,500.00	\$10,000.00

31	622-FWU02 - PROJECT A	TREE GRATE (6'x10' - IRONSMITH; "VIA RIZO")	5	EA	\$5,000.00	\$25,000.00	\$7,800.00	\$39,000.00	\$4,200.00	\$21,000.00
32	623-FWR33 - PROJECT A	3" DECIDUOUS TREE	9	EA	\$800.00	\$7,200.00	\$1,232.00	\$11,088.00	\$850.00	\$7,650.00
33	623-FWR18 - PROJECT A	TOPSOIL	120	CYS	\$100.00	\$12,000.00	\$73.92	\$8,870.40	\$150.00	\$18,000.00
34	715-FWR03 - PROJECT A	PIPE - 12" PVC	10	LFT	\$75.00	\$750.00	\$168.00	\$1,680.00	\$80.00	\$800.00
35	715-FWR39 - PROJECT A	PIPE, TYPE 4, CIRCULAR, 6 IN. W/AGGREGATE & FILTER SOCK FOR UNDERDRAIN	325	LFT	\$25.00	\$8,125.00	\$15.12	\$4,914.00	\$20.00	\$6,500.00
36	715-FWR46 - PROJECT A	PIPE - 12" DI	5	LFT	\$200.00	\$1,000.00	\$560.00	\$2,800.00	\$170.00	\$850.00
37	715-94530 - PROJECT A	ADJUST WATER VALVE TO GRADE (INCLUDES GASWATER SERVICE VALVE BOX), UNDISTRIBUTED	10	EA	\$250.00	\$2,500.00	\$196.00	\$1,960.00	\$150.00	\$1,500.00
38	720-FWR01 - PROJECT A	MANHOLE - 48" STORM	1	EA	\$3,000.00	\$3,000.00	\$3,164.00	\$3,164.00	\$5,000.00	\$5,000.00
39	720-FWR10 - PROJECT A	CASTING, ADJUST TO GRADE	1	EA	\$500.00	\$500.00	\$218.00	\$218.00	\$300.00	\$300.00
40	720-FWR25 - PROJECT A	INLET - 12" PVC YARD DRAIN (INCLUDES CASTING & REQUIRED FITTINGS)	2	EA	\$1,500.00	\$3,000.00	\$3,277.00	\$6,554.00	\$1,500.00	\$3,000.00
41	720-FWR37 - PROJECT A	CASTING - 2'x2' CURB & GUTTER, FURNISH & ADJUST TO GRADE	1	EA	\$800.00	\$800.00	\$960.50	\$960.50	\$900.00	\$900.00
42	801-FWU01 - ALL PROJECTS	MAINTENANCE OF TRAFFIC	1	LS	\$75,000.00	\$75,000.00	\$79,160.00	\$79,160.00	\$75,000.00	\$75,000.00
43	805-FWU01 - PROJECT A	RELOCATE EXISTING SIGNAL POLE, ARM AND TRAFFIC/PEDESTRIAN SIGNAL HEADS	1	EA	\$2,500.00	\$2,500.00	\$6,840.00	\$6,840.00	\$1,800.00	\$1,800.00
44	805-01842 - PROJECT A	HANDHOLE, SIGNAL, TYPE 1	1	EA	\$1,500.00	\$1,500.00	\$1,710.00	\$1,710.00	\$700.00	\$700.00
45	805-02645 - PROJECT A	CONDUIT, STEEL GALVANIZED, 2 IN.	105	LFT	\$30.00	\$3,150.00	\$40.25	\$4,226.25	\$10.00	\$1,050.00
46	805-07767 - PROJECT A	SIGNAL POLE FOUNDATION, 24 IN. x 24 IN. x 36 IN.	1	EA	\$1,200.00	\$1,200.00	\$1,380.00	\$1,380.00	\$1,100.00	\$1,100.00
47	805-09366 - PROJECT A	SIGNAL CABLE, CONTROL, COPPER, 12c/14 GA.	75	LFT	\$3.00	\$225.00	\$4.60	\$345.00	\$3.00	\$225.00
48	805-78465 - PROJECT A	SIGNAL SUPPORT FOUNDATION, 36 IN. DIA. x 120 IN.	1	EA	\$3,500.00	\$3,500.00	\$5,700.00	\$5,700.00	\$3,600.00	\$3,600.00
49	807-11813 - PROJECT A	SIGNAL CABLE, CONTROL, COPPER, 5c/14 GA.	105	LFT	\$3.00	\$315.00	\$3.42	\$359.10	\$3.00	\$315.00
50	807-FWR06 - PROJECT A	CONDUIT, PVC, 2 IN. SCHEDULE 80 OR HDPE BORE TUBE	350	LFT	\$15.00	\$5,250.00	\$28.50	\$9,975.00	\$20.00	\$7,000.00
51	807-FWR10 - PROJECT A	WIRE, 3c/6 XHRW-2 IN STREET LIGHT CONDUIT FOR STREET LIGHT CIRCUITS	415	LFT	\$5.00	\$2,075.00	\$9.12	\$3,784.80	\$5.00	\$2,075.00
52	807-FWR15 - PROJECT A	WIRE, 3c/6 XHRW-2 IN STREET LIGHT CONDUIT FOR GFCl RECEPTACLES	380	LFT	\$5.00	\$1,900.00	\$9.12	\$3,466.60	\$5.00	\$1,900.00
53	807-FWR15 - PROJECT A	LUMINAIRE, "RIVERFRONT" STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 16" MOUNTING HEIGHT	4	EA	\$6,000.00	\$24,000.00	\$10,350.00	\$41,400.00	\$7,000.00	\$28,000.00
54	807-FWR15 - PROJECT A	LUMINAIRE, "RIVERFRONT" POLE-MOUNTED STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 19" MOUNTING HEIGHT	1	EA	\$3,000.00	\$3,000.00	\$10,350.00	\$10,350.00	\$6,500.00	\$6,500.00
55	807-FWR15 - PROJECT A	LUMINAIRE, "ACORN" STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 14" MOUNTING HEIGHT	* 2	EA	\$5,000.00	\$10,000.00	\$5,700.00	\$11,400.00	\$7,000.00	\$14,000.00
56	807-04653 - PROJECT A	LIGHTING FOUNDATION, CONCRETE, WITH GROUND, 18 IN. DIA. x 72 IN.	4	EA	\$1,500.00	\$6,000.00	\$1,881.00	\$7,524.00	\$1,300.00	\$5,200.00
57	807-04653 - PROJECT A	LIGHTING FOUNDATION, CONCRETE, WITH GROUND, 24 IN. DIA. x 60 IN.	2	EA	\$2,000.00	\$4,000.00	\$1,881.00	\$3,762.00	\$1,300.00	\$2,600.00
58	806-06368 - PROJECT A	TRANSVERSE MARKING, REMOVE	130	LFT	\$50.00	\$6,500.00	\$11.50	\$1,495.00	\$12.00	\$1,560.00
59	806-06716 - PROJECT A	LINE, REMOVE	1200	LFT	\$2.00	\$2,400.00	\$2.28	\$2,736.00	\$3.00	\$3,600.00
60	806-10032 - PROJECT A	LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.	100	LFT	\$2.50	\$250.00	\$6.50	\$650.00	\$4.00	\$400.00
61	806-10033 - PROJECT A	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.	120	LFT	\$1.00	\$120.00	\$5.50	\$660.00	\$2.00	\$240.00
62	806-10034 - PROJECT A	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.	1050	LFT	\$1.00	\$1,050.00	\$5.50	\$5,775.00	\$2.00	\$2,100.00
63	806-10037 - PROJECT A	LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.	110	LFT	\$1.50	\$165.00	\$6.50	\$715.00	\$3.00	\$330.00
64	808-10051 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.	65	LFT	\$15.00	\$975.00	\$28.00	\$1,820.00	\$27.00	\$1,755.00
65	808-10052 - PROJECT A	PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, WORD, "ONLY", WHITE	1	EA	\$225.00	\$225.00	\$570.00	\$570.00	\$600.00	\$600.00
66	808-10066 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN.	115	LFT	\$6.00	\$690.00	\$9.12	\$1,048.80	\$10.00	\$1,150.00

67	808-10077 - PROJECT A	PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, LANE INDICATION ARROW, WHITE	EA	5	\$200.00	\$1,000.00	\$342.00	\$1,710.00	\$350.00	\$1,750.00
68	808-10101 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, WHITE, 8 IN.	LFT	45	\$8.00	\$360.00	\$13.68	\$615.60	\$14.00	\$630.00
69	808-FWR01 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, PARKING LINE, WHITE, 4 IN.	LFT	180	\$10.00	\$1,800.00	\$11.40	\$2,052.00	\$12.00	\$2,160.00
70	202-02240 - PROJECT B	PAVEMENT REMOVAL	SYS	76	\$15.00	\$1,140.00	\$22.50	\$1,710.00	\$20.00	\$1,520.00
71	202-83615 - PROJECT B	CONCRETE, REMOVE	SYS	224	\$15.00	\$3,360.00	\$21.48	\$4,811.52	\$20.00	\$4,480.00
72	205-06933 - PROJECT B	TEMPORARY INLET PROTECTION	EA	1	\$150.00	\$150.00	\$168.00	\$168.00	\$100.00	\$100.00
73	301-FWR03 - PROJECT B	COMPACTED AGGREGATE No. 53	TON	100	\$45.00	\$4,500.00	\$34.20	\$3,420.00	\$42.00	\$4,200.00
74	402-FWR01 - PROJECT B	HMA, B. 64, SURFACE, 9.5mm	TON	5	\$200.00	\$1,000.00	\$367.25	\$1,836.25	\$220.00	\$1,100.00
75	402-FWR06 - PROJECT B	HMA, B. 64, INTERMEDIATE, 19.0mm	TON	10	\$175.00	\$1,750.00	\$327.70	\$3,277.00	\$180.00	\$1,800.00
76	406-12347 - PROJECT B	ASPHALT EMULSION FOR TACK COAT (AE-T)	TON	0.1	\$1,000.00	\$100.00	\$1,145.00	\$114.50	\$1,200.00	\$120.00
77	604-FWU01 - PROJECT B	BRICK PAVERS, TYPE "I" (INCLUDES 6" PCBP BASE BELOW PAVERS)	SFT	130	\$50.00	\$6,500.00	\$30.44	\$3,957.20	\$48.00	\$6,240.00
78	604-FWU02 - PROJECT B	PAVERS, TYPE "II": URBAN TRAIL PAVEN (INCLUDES 6" PCBP BASE BELOW PAVERS)	SFT	600	\$50.00	\$30,000.00	\$32.81	\$19,686.00	\$48.00	\$28,800.00
79	604-FWU03 - PROJECT B	DETECTABLE WARNING BRICK FOR PAVEN, TYPE "I" AREA (INCLUDES 6" PCBP BASE BELOW PAVERS)	SFT	34	\$150.00	\$5,100.00	\$99.41	\$3,379.94	\$200.00	\$6,800.00
80	604-06070 - PROJECT B	SIDEWALK, CONCRETE, 8 IN.	SYS	110	\$150.00	\$16,500.00	\$120.00	\$13,200.00	\$150.00	\$16,500.00
81	604-08066 - PROJECT B	CURB RAMP, CONCRETE	SYS	35	\$250.00	\$8,750.00	\$135.00	\$4,725.00	\$160.00	\$5,600.00
82	604-FWR05 - PROJECT B	CURFACE SIDEWALK, CONCRETE, 6 IN.	SYS	150	\$125.00	\$18,750.00	\$104.00	\$15,600.00	\$120.00	\$18,000.00
83	604-FWU04 - PROJECT B	GUIDE FOR VISUALLY IMPAIRED, GRAY (INCLUDES 6" PCBP BASE BELOW PAVERS)	LFT	95	\$100.00	\$9,500.00	\$170.01	\$16,150.95	\$180.00	\$17,100.00
84	605-FWU06 - PROJECT B	CURB, CONCRETE, TYPE "III"; MODIFIED (12" WIDE) (INCLUDES CONCRETE/ASPHALT PATCHING)	LFT	70	\$65.00	\$4,550.00	\$61.04	\$4,272.80	\$80.00	\$5,600.00
85	720-FWR10 - PROJECT B	CASTING, ADJUST TO GRADE	EA	2	\$750.00	\$1,500.00	\$220.40	\$440.80	\$300.00	\$600.00
86	807-FWR15 - PROJECT B	LUMINAIRE "RIVERFRONT" STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 16" MOUNTING HEIGHT	EA	1	\$6,000.00	\$6,000.00	\$10,350.00	\$10,350.00	\$7,000.00	\$7,000.00
87	807-04653 - PROJECT B	LIGHTING FOUNDATION, CONCRETE, WITH GROUND, 18 IN. DIA. x 72 IN.	EA	1	\$1,500.00	\$1,500.00	\$1,881.00	\$1,881.00	\$1,300.00	\$1,300.00
88	808-FWR01 - PROJECT B	TRANSVERSE MARKING, MULTI-COMPONENT, PARKING LINE, WHITE, 4 IN.	LFT	24	\$10.00	\$240.00	\$11.40	\$273.60	\$12.00	\$288.00
89	808-FWR02 - PROJECT B	TRANSVERSE MARKING, MULTI-COMPONENT, PIANO KEYS, WHITE	LFT	48	\$15.00	\$720.00	\$34.30	\$1,646.40	\$35.00	\$1,680.00
90	205-06933 - PROJECT C	TEMPORARY INLET PROTECTION	EA	1	\$150.00	\$150.00	\$164.00	\$164.00	\$100.00	\$100.00
91	301-FWR03 - PROJECT C	COMPACTED AGGREGATE No. 53	TON	140	\$45.00	\$6,300.00	\$34.20	\$4,788.00	\$42.00	\$5,880.00
92	402-FWR01 - PROJECT C	HMA, B. 64, SURFACE, 9.5mm	TON	2	\$200.00	\$400.00	\$364.00	\$728.00	\$220.00	\$440.00
93	402-FWR06 - PROJECT C	HMA, B. 64, INTERMEDIATE, 19.0mm	TON	4	\$175.00	\$700.00	\$327.00	\$1,308.00	\$180.00	\$720.00
94	406-12347 - PROJECT C	ASPHALT EMULSION FOR TACK COAT (AE-T)	TON	0.1	\$1,000.00	\$100.00	\$1,138.00	\$113.80	\$1,200.00	\$120.00
95	604-FWU01 - PROJECT C	BRICK PAVERS, TYPE "I" (INCLUDES 6" PCBP BASE BELOW PAVERS)	SFT	1170	\$50.00	\$58,500.00	\$30.44	\$35,614.80	\$48.00	\$56,160.00
96	604-FWU02 - PROJECT C	PAVERS, TYPE "II": URBAN TRAIL PAVEN (INCLUDES 6" PCBP BASE BELOW PAVERS)	SFT	4250	\$50.00	\$212,500.00	\$32.85	\$139,612.50	\$48.00	\$204,000.00
97	604-FWU03 - PROJECT C	DETECTABLE WARNING BRICK FOR PAVEN, TYPE "I" AREA (INCLUDES 6" PCBP BASE BELOW PAVERS)	SFT	16	\$150.00	\$2,400.00	\$99.41	\$1,590.56	\$200.00	\$3,200.00
98	604-08066 - PROJECT C	CURB RAMP, CONCRETE	SYS	40	\$250.00	\$10,000.00	\$135.00	\$5,400.00	\$160.00	\$6,400.00
99	605-FWU05 - PROJECT C	CURB, CONCRETE, TYPE "III"; MODIFIED (12" WIDE) (INCLUDES CONCRETE/ASPHALT PATCHING)	LFT	530	\$65.00	\$34,450.00	\$61.04	\$32,351.20	\$80.00	\$42,400.00
100	109-04299 - ALL PROJECTS	FORCE ACCOUNT WORK / WORK ALLOWANCE	LUMP SUM	1	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00

# AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

RESOLUTION/WORK ORDER # 0617N

This Agreement is by and between the City of Fort Wayne – Board of Public Works (“Owner”) and MALOTT CONTRACTING, INC. (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary Conditions.

Owner and Contractor hereby agree as follows:

## ARTICLE 1—WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: **Superior Street from S. Harrison Street to S. Calhoun Street and S. Harrison Street from Superior Street to the Harrison Street Bridge with installation of an urban street trail and updated streetscape. The project will include an eight-foot trail installed with pavers, and 13 ‘concrete sidewalk, new streetlights, upgrading of ADA ramps and crosswalks, pavement markings, and landscaping.**

## ARTICLE 2—THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: **Superior Street Urban Trail**

## ARTICLE 3—ENGINEER

3.01 The part of the Project that pertains to the Work has been designed by **Transportation Engineering & Community Development..**

## ARTICLE 4—CONTRACT TIMES

4.01 *Time is of the Essence*

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Dates*

A. The Work will be substantially complete on or before **12/1/2022**, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **12/30/2022**.

4.03 *Milestones*

A. Parts of the Work must be substantially completed on or before the following Milestone(s):

1. Milestone 1 **Completion of S. Harrison Street by October 1, 2022**
2. Milestone 2 **Completion of Superior Street by November 30, 2022**
3. Milestone 3 **Completion of S. Calhoun Street by November 30, 2022**

#### 4.05 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
1. *Substantial Completion:* Contractor shall pay Owner up to **\$1000** for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.
  2. *Completion of Remaining Work:* After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner up to **\$1000** for each day that expires after such time until the Work is completed and ready for final payment.
  3. *Milestones:* Contractor shall pay Owner up to **\$1000** for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the Milestone rate.
  4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.
- B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

#### ARTICLE 5—CONTRACT PRICE

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:
- A. For all Work, at the prices stated in Contractor's Bid, attached hereto as an exhibit.
  - B. Total of all unit prices **\$1,098,949.37**.

#### ARTICLE 6—PAYMENT PROCEDURES

##### 6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

##### 6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on the basis of Contractor's Applications for Payment no more often than every 30 days during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that

such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.
  - a. 95 percent of the value of the Work completed (with the balance being retainage).
  - b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

#### 6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price in accordance with Paragraph 15.06 of the General Conditions.

### ARTICLE 7—CONTRACT DOCUMENTS

#### 7.01 *Contents*

- A. The Contract Documents consist of all of the following:
  1. This Agreement.
  2. Bonds:
    - a. Performance bond (together with power of attorney).
    - b. Payment bond (together with power of attorney).
  3. General Conditions.
  4. Supplementary Conditions.
  5. Specifications as listed in the table of contents of the project manual (copy of list attached).
  6. Drawings (not attached but incorporated by reference) consisting of the following: **Project A, Superior Street Urban Trail: 19** sheets with each sheet bearing the following general title: **Superior Street Urban Trail -- Project B, Riverfront Phase II-A: 13** sheets with each sheet bearing the following general title: **Riverfront Phase II-A -- Project C, Riverfront Promenade: 11** sheets with each sheet bearing the following general title: **Riverfront Promenade**
  7. Addenda (numbers 1 to 1, inclusive).
  8. Exhibits to this Agreement (enumerated as follows):
    - a. Drug Policy Acknowledgement Form (Project Bids under \$150,000.00) or Written copy of Contractors Drug Policy (Project Bids over \$150,000.00)

- b. E-Verify Affidavit
  - c. Escrow account agreement
9. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
- a. Notice to Proceed.
  - b. Work Change Directives.
  - c. Change Orders.
  - d. Field Orders.
  - e. Warranty Bond, if any.
- B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 7.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

## **ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS**

### **8.01 Contractor's Representations**

- A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
- 1. Contractor has examined and carefully studied the Contract Documents, including Addenda.
  - 2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
  - 3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
  - 4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
  - 5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
  - 6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions

or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
11. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

#### 8.02 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
  1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
  2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
  3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
  4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

#### 8.03 *Standard General Conditions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor,

through a process such as highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.

## ARTICLE 9—MISCELLANEOUS

### 9.01 Terms

Terms used in this Agreement will have the meanings stated in the General Conditions

### 9.02 Severability

Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

### 9.03 Emerging Business Enterprise (EBE) Participation

EBE Retainage Requirements – If the Contractor is in compliance with the provisions of the construction Contract the Owner will make payments for such work performed and completed. Pursuant to Executive Order 90-01 (amended 5-8-06); the Owner will retain five percent (5%) of the Contract Price to ensure compliance with the EBE participation requirements. Upon final inspection and acceptance of the Work, and determination by the Fort Wayne Board of Public Works that the Contractor has made a good faith effort to subcontract ten percent (10%) of the Contract Price to emerging business enterprises, the Contractor will be paid in full.

In the event there is a determination that good faith compliance with these EBE participation requirements has not occurred, appropriate reduction in the final payment pursuant to paragraph 9.03.E will be made.

If the Contract Price is in excess of \$200,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the Contractor are not to exceed 95% of the total Contract Price until the Owner has verified that the Contractor has made good faith efforts to attain the 10% EBE goal stipulated in here within. Payment of the final 5% of the total Contract Price will be dependent upon acceptance of the Work, in accordance with Paragraph 15.06 of the General Conditions, and good faith efforts to comply with these EBE participation requirements; subject to reduction in the event of non-compliance as provided in paragraph 9.03.E.

- A. Request for Waiver – If, at the time final payment application is made, Contractor has not attained the ten percent (10%) EBE goal, Contractor shall file with the final payment application a “Request for Waiver.” Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the ten percent (10%) EBE goal.
- B. Determination of Waiver Requests – The Vendor Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor’s efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.
- C. Good Faith Efforts. – In determining whether or not the Contractor used “good faith” efforts, the following shall be considered:
  - 1. Whether the contract can be subdivided as determined by the Engineer and Administrator of Contract Compliance;
  - 2. Availability of certified EBE businesses to participate as subcontractors;

3. Non-competitive price quotes received from EBE firms. The Board of Public Works' determination for granting a reduction or waiver of the goal because of higher quotes from EBE firms will be based on factors that include, but are not limited to the following:
    - a. The Engineer's estimate for the work under a specific contract;
    - b. The Contractor's own estimate for the work under the subcontract;
    - c. An average of the valid prices quoted for the subcontract;
    - d. Demonstrated increase in other contract costs as a result of sub-contracting to EBE firm(s).
  4. Documented measures taken by the Contractor to comply with the EBE participation goal;
  5. EBE subcontractor failed to fulfill their obligation in regard to the time delivery of goods and/or services. Also in regards to the quality of the goods and/or services set forth in the bid specifications.
  6. Such other matters as the Board of Public Works deems relevant.
- D. Consequences of Noncompliance – In the event the Board of Public Works approves a recommendation that Contractor failed to make good faith efforts at compliance, the Contract Price shall be reduced by the amount calculated as the difference between the EBE participation goal of 10% and the actual participation level met by the Contractor, but in no case shall it be reduced by more than 5%. Said amount shall be added to the City of Fort Wayne EBE Bond Guarantee Fund and Contractor agrees to accept the reduced amount as full payment under the terms of his/her Contract.
- E. Waiver Approved – In the event the Board of Public Works determines that a good faith effort to comply with these EBE participation requirements has been made, the Contract Price shall not be reduced, and the balance owing to the Contractor shall be paid in full.

ACKNOWLEDGMENT

STATE OF INDIANA)  
                  SS: )  
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this \_\_\_\_ day of \_\_\_\_\_, 20\_\_, personally appeared the within named \_\_\_\_\_ who being by me first duly sworn upon his oath says that he is the of \_\_\_\_\_ and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of \_\_\_\_\_ for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

\_\_\_\_\_  
Notary Public  
\_\_\_\_\_  
Printed Name of Notary

My Commission Expires:

Resident of \_\_\_\_\_ County.

ACKNOWLEDGMENT

STATE OF INDIANA )  
                  SS: )  
COUNTY OF ALLEN )

BEFORE ME, a Notary Public, in and for said County and State, this \_\_\_\_ day of \_\_\_\_\_, 20\_\_, personally appeared the within named **Thomas C. Henry, Shan Gunawardena, Kumar Menon, Chris Guerrero, and Michelle Fulk-Vondran**, by me personally known, who being by me duly sworn said that they are respectively the **Mayor** of the **City of Fort Wayne**, and **Chairman, Members, and Clerk** of the **Board of Public Works** of the **City of Fort Wayne, Indiana**, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said **City** for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

\_\_\_\_\_  
Notary Public  
\_\_\_\_\_  
Printed Name of Notary

My Commission Expires:

Resident of \_\_\_\_\_ County.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number **0617N**).

This Agreement will be effective on \_\_\_\_\_ (which is the Effective Date of the Agreement).

**CONTRACTOR**

**OWNER**

**MALOTT CONTRACTING, INC.**

**CITY OF FORT WAYNE**

BY: \_\_\_\_\_  
Print Name \_\_\_\_\_

BY: \_\_\_\_\_  
**THOMAS C. HENRY, MAYOR**

TITLE: \_\_\_\_\_

**BOARD OF PUBLIC WORKS**

DATE: \_\_\_\_\_  
(Date signed by Contractor)

BY: \_\_\_\_\_  
**SHAN GUNAWARDENA, CHAIR**

Address for giving notices:

BY: \_\_\_\_\_  
**KUMAR MENON, MEMBER**

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

BY: \_\_\_\_\_  
**CHRIS GUERRERO, MEMBER**

ATTEST: \_\_\_\_\_  
**MICHELLE FULK-VONDRAN, CLERK**

DATE: \_\_\_\_\_  
(Date signed by Board)

0617N - Superior Street Urban Trail (#8233202)

Owner: Public Works  
 Solicitor: Fort Wayne IN, City of  
 06/30/2022 02:00 PM EDT

Section Title	Item	Item Code	Item Description	UoFM	Quantity	Unit Price	Extension
0617N - Superior St Urban Trail	1	105-06845 - ALL PROJECTS	CONSTRUCTION ENGINEERING	LS	1	\$63,950.00	\$1,023,949.37
	2	110-01001 - ALL PROJECTS	MOBILIZATION AND DEMOBILIZATION	LS	1	\$78,174.00	\$63,950.00
	3	201-02245 - PROJECT A	TREE 6 IN., REMOVE (INCLUDES STUMP REMOVAL)	EA	1	\$333.00	\$78,174.00
	4	201-02250 - PROJECT A	TREE 10 IN., REMOVE (INCLUDES STUMP REMOVAL)	EA	3	\$476.00	\$333.00
	5	202-01502 - PROJECT A	LIGHT STANDARD, REMOVE	EA	4	\$513.00	\$1,428.00
	6	202-02240 - PROJECT A	PAVEMENT REMOVAL	SYS	375	\$20.18	\$2,052.00
	7	202-91385 - PROJECT A	INLET, REMOVE	EA	1	\$550.00	\$7,567.50
	8	202-91707 - PROJECT A	LIGHT FIXTURE AND CONDUCTOR, REMOVE	EA	1	\$228.00	\$550.00
	9	202-93615 - PROJECT A	CONCRETE, REMOVE	EA	1	\$19.04	\$228.00
	10	202-93995 - PROJECT A	SIGNAL POLE FOUNDATION, REMOVE	SYS	500	\$930.00	\$9,520.00
	11	202-96133 - PROJECT A	PIPE, REMOVE	LFT	15	\$28.00	\$930.00
	12	202-96328 - PROJECT A	FOUNDATION, STREET LIGHT, REMOVE	EA	4	\$930.00	\$420.00
	13	202-FWR05 - PROJECT A	TREE GRATE, REMOVE	EA	4	\$168.00	\$3,720.00
	14	203-02000 - PROJECT A	EXCAVATION, COMMON	CYS	125	\$39.20	\$672.00
	15	205-06933 - PROJECT A	TEMPORARY INLET PROTECTION	EA	1	\$165.00	\$4,900.00
	16	301-FWR03 - PROJECT A	COMPACTED AGGREGATE No. 53	TON	200	\$33.60	\$165.00
	17	402-FWR01 - PROJECT A	HMA, B, 64, SURFACE, 9.5mm	TON	5	\$347.20	\$6,720.00
	18	402-FWR06 - PROJECT A	HMA, B, 64, INTERMEDIATE, 19.0mm	TON	5	\$324.80	\$1,736.00
	19	406-12347 - PROJECT A	ASPHALT EMULSION FOR TACK COAT (AE-T)	TON	0.5	\$896.00	\$1,624.00
	20	604-FWU01 - PROJECT A	BRICK PAVERS, TYPE "I" (INCLUDES 6" PCP BASE BELOW PAVERS)	SFT	1515	\$30.44	\$448.00
	21	604-FWU02 - PROJECT A	PAVERS, TYPE "II": URBAN TRAIL PAVES (INCLUDES 6" PCP BASE BELOW PAVERS)	SFT	1920	\$32.81	\$46,116.60
	22	604-FWU03 - PROJECT A	DETECTABLE WARNING BRICK FOR PAVES, TYPE "I" AREA (INCLUDES 6" PCP BASE BELOW PAVERS)	SFT	20	\$99.41	\$62,995.20
	23	604-06070 - PROJECT A	SIDEWALK, CONCRETE, 6 IN.	SYS	85	\$85.00	\$7,225.00
	24	604-FWR08 - PROJECT A	SIDEWALK, CONCRETE, 6 IN., REINFORCED	SYS	75	\$140.00	\$7,225.00
	25	604-08086 - PROJECT A	CURB RAMP, CONCRETE	SYS	15	\$135.00	\$10,500.00
	26	604-FWR05 - PROJECT A	CURBFACE SIDEWALK, CONCRETE, 6 IN.	SYS	115	\$104.00	\$2,025.00
	27	605-FWU06 - PROJECT A	CURB, CONCRETE, TYPE "III", MODIFIED (12" WIDE) (INCLUDES CONCRETE/ASPHALT PATCHING)	LFT	300	\$61.04	\$18,312.00
	28	605-FWU07 - PROJECT A	CURB, CONCRETE, TYPE "III", MODIFIED (6" WIDE BANDING - POURED FLUSH)	LFT	560	\$46.00	\$25,760.00
	29	610-07713 - PROJECT A	PCP FOR APPROACHES, 8 IN.	SYS	45	\$120.00	\$5,400.00
	30	622-FWU01 - PROJECT A	TREE GRATE (5'x5' - NEENAH FOUNDRY: "BOULEVARD COLLECTION")	EA	4	\$5,380.00	\$21,520.00
	31	622-FWU02 - PROJECT A	TREE GRATE (5'x10' - IRONSMITH: "VIA RIZO")	EA	5	\$7,800.00	\$39,000.00
	32	623-FWR33 - PROJECT A	3" DECIDUOUS TREE	EA	9	\$1,232.00	\$11,088.00
	33	623-FWR18 - PROJECT A	TOPSOIL	CYS	120	\$73.92	\$8,870.40
	34	715-FWR03 - PROJECT A	PIPE - 12" PVC	LFT	10	\$168.00	\$1,680.00
	35	715-FWR39 - PROJECT A	PIPE, TYPE 4, CIRCULAR, 6 IN. W/AGGREGATE & FILTER SOCK FOR UNDERDRAIN	LFT	325	\$15.12	\$4,914.00
	36	715-FWR46 - PROJECT A	PIPE - 12" DI	LFT	5	\$560.00	\$2,800.00
	37	715-94530 - PROJECT A	ADJUST WATER VALVE TO GRADE (INCLUDES GAS/WATER SERVICE VALVE BOX), UNDISTRIBUTED	EA	10	\$196.00	\$1,960.00
	38	720-FWR01 - PROJECT A	MANHOLE - 48" STORM	EA	1	\$3,164.00	\$3,164.00
	39	720-FWR10 - PROJECT A	CASTING, ADJUST TO GRADE	EA	1	\$218.00	\$218.00
	40	720-FWR25 - PROJECT A	INLET - 12" PVC YARD DRAIN (INCLUDES CASTING & REQUIRED FITTINGS)	EA	2	\$3,277.00	\$6,554.00
	41	720-FWR37 - PROJECT A	CASTING - 2'x2' CURB & GUTTER, FURNISH & ADJUST TO GRADE	EA	1	\$960.50	\$960.50
	42	801-FWU01 - ALL PROJECTS	MAINTENANCE OF TRAFFIC	EA	1	\$79,160.00	\$79,160.00
	43	805-FWU01 - PROJECT A	RELOCATE EXISTING SIGNAL POLE, ARM AND TRAFFIC/PEDESTRIAN SIGNAL HEADS	LS	1	\$6,840.00	\$6,840.00
	44	805-01842 - PROJECT A	HANDHOLE, SIGNAL, TYPE 1	EA	1	\$1,710.00	\$1,710.00
	45	805-01844 - PROJECT A	CONDUIT, STEEL GALVANIZED, 2 IN.	LFT	105	\$40.25	\$4,226.25
	46	805-02645 - PROJECT A	SIGNAL POLE FOUNDATION, 24 IN. x 24 IN. x 36 IN.	EA	1	\$1,380.00	\$1,380.00
	47	805-07767 - PROJECT A	SIGNAL CABLE, CONTROL, COPPER, 12c/14 GA.	LFT	75	\$4.60	\$345.00

48	805-09366 - PROJECT A	SIGNAL SUPPORT FOUNDATION, 36 IN. DIA. x 120 IN.	EA	1	\$5,700.00	\$5,700.00
49	805-78485 - PROJECT A	SIGNAL CABLE, CONTROL, COPPER, 5c/14 GA.	LFT	105	\$3.42	\$359.10
50	807-11813 - PROJECT A	CONDUIT, PVC, 2 IN. SCHEDULE 80 OR HDPE BORE TUBE	LFT	350	\$28.50	\$9,975.00
51	807-FWR06 - PROJECT A	WIRE, 3c/6 XHHW-2 IN STREET LIGHT CONDUIT FOR STREET LIGHT CIRCUITS	LFT	415	\$9.12	\$3,784.80
52	807-FWR10 - PROJECT A	WIRE, 3c/8 XHHW-2 IN STREET LIGHT CONDUIT FOR GFCI RECEPTACLES	LFT	380	\$9.12	\$3,465.60
53	807-FWR15 - PROJECT A	LUMINAIRE, "RIVERFRONT" POLE-MOUNTED STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 16' MOUNTING HEIGHT	EA	4	\$10,350.00	\$41,400.00
54	807-FWR15 - PROJECT A	LUMINAIRE, "RIVERFRONT" POLE-MOUNTED STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 16' MOUNTING HEIGHT	EA	1	\$10,350.00	\$10,350.00
55	807-FWR15 - PROJECT A	LUMINAIRE, "ACORN" STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 14' MOUNTING HEIGHT	EA	2	\$5,700.00	\$11,400.00
56	807-04653 - PROJECT A	LIGHTING FOUNDATION, CONCRETE, WITH GROUND, 18 IN. DIA. x 72 IN.	EA	4	\$1,881.00	\$7,524.00
57	807-04653 - PROJECT A	LIGHTING FOUNDATION, CONCRETE, WITH GROUND, 18 IN. DIA. x 72 IN.	EA	2	\$1,881.00	\$3,762.00
58	806-06368 - PROJECT A	TRANSVERSE MARKING, REMOVE	LFT	130	\$11.50	\$1,495.00
59	806-06716 - PROJECT A	LINE, REMOVE	LFT	1200	\$2.28	\$2,736.00
60	808-10032 - PROJECT A	LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.	LFT	100	\$6.50	\$650.00
61	808-10033 - PROJECT A	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.	LFT	120	\$5.50	\$660.00
62	808-10034 - PROJECT A	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.	LFT	1050	\$5.50	\$5,775.00
63	808-10037 - PROJECT A	LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.	LFT	110	\$6.50	\$715.00
64	808-10051 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.	LFT	65	\$28.00	\$1,820.00
65	808-10052 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, WORD, "ONLY", WHITE	EA	1	\$570.00	\$570.00
66	808-10056 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN.	LFT	115	\$9.12	\$1,048.80
67	808-10077 - PROJECT A	PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, LANE INDICATION ARROW, WHITE	EA	5	\$342.00	\$1,710.00
68	808-10101 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN.	LFT	45	\$13.68	\$615.60
69	808-FWR01 - PROJECT A	TRANSVERSE MARKING, MULTI-COMPONENT, PARKING LINE, WHITE, 4 IN.	LFT	180	\$11.40	\$2,052.00
70	202-02240 - PROJECT B	PAVEMENT REMOVAL	SYS	76	\$22.50	\$1,710.00
71	202-93615 - PROJECT B	CONCRETE, REMOVE	SYS	224	\$21.48	\$4,811.52
72	205-06933 - PROJECT B	TEMPORARY INLET PROTECTION	EA	1	\$168.00	\$168.00
73	301-FWR03 - PROJECT B	COMPACTED AGGREGATE No. 53	TON	100	\$34.20	\$3,420.00
74	402-FWR01 - PROJECT B	HMA, B, 64, SURFACE, 9.5mm	TON	5	\$367.25	\$1,836.25
75	402-FWR06 - PROJECT B	HMA, B, 64, INTERMEDIATE, 19.0mm	TON	10	\$327.70	\$3,277.00
76	406-12347 - PROJECT B	ASPHALT EMULSION FOR TACK COAT (AE-T)	TON	0.1	\$1,145.00	\$114.50
77	604-FWU01 - PROJECT B	BRICK PAVERS, TYPE "I" (INCLUDES 6" PCCP BASE BELOW PAVERS)	SFT	130	\$30.44	\$3,957.20
78	604-FWU02 - PROJECT B	PAVERS, TYPE "II": URBAN TRAIL PAVEMENT (INCLUDES 6" PCCP BASE BELOW PAVERS)	SFT	600	\$32.81	\$19,686.00
79	604-FWU03 - PROJECT B	DETECTABLE WARNING BRICK FOR PAVEMENT, TYPE "I" AREA (INCLUDES 6" PCCP BASE BELOW PAVERS)	SFT	34	\$99.41	\$3,379.94
80	604-06070 - PROJECT B	SIDEWALK, CONCRETE, 8 IN.	SYS	110	\$120.00	\$13,200.00
81	604-08086 - PROJECT B	CURB RAMP, CONCRETE	SYS	35	\$135.00	\$4,725.00
82	604-FWR05 - PROJECT B	CURBFACE SIDEWALK, CONCRETE, 6 IN.	SYS	150	\$104.00	\$15,600.00
83	604-FWU04 - PROJECT B	GUIDE FOR VISUALLY IMPAIRED, GRAY (INCLUDES 6" PCCP BASE BELOW PAVERS)	LFT	95	\$170.01	\$16,150.95
84	605-FWU06 - PROJECT B	CURB, CONCRETE, TYPE "III", MODIFIED (12" WIDE) (INCLUDES CONCRETE/ASPHALT PATCHING)	LFT	70	\$61.04	\$4,272.80
85	720-FWR10 - PROJECT B	CASTING, ADJUST TO GRADE	EA	2	\$220.40	\$440.80
86	807-FWR15 - PROJECT B	LUMINAIRE, "RIVERFRONT" STREET LIGHT ASSEMBLY & #12 WIRE AS REQUIRED, 16' MOUNTING HEIGHT	EA	1	\$10,350.00	\$10,350.00
87	807-04653 - PROJECT B	LIGHTING FOUNDATION, CONCRETE, WITH GROUND, 18 IN. DIA. x 72 IN.	EA	1	\$1,881.00	\$1,881.00
88	808-FWR01 - PROJECT B	TRANSVERSE MARKING, MULTI-COMPONENT, PARKING LINE, WHITE, 4 IN.	LFT	24	\$11.40	\$273.60
89	808-FWR02 - PROJECT B	TRANSVERSE MARKING, MULTI-COMPONENT, PIANO KEYS, WHITE	LFT	48	\$34.30	\$1,646.40
90	205-06933 - PROJECT C	TEMPORARY INLET PROTECTION	EA	1	\$164.00	\$164.00
91	301-FWR03 - PROJECT C	COMPACTED AGGREGATE No. 53	TON	140	\$34.20	\$4,788.00
92	402-FWR01 - PROJECT C	HMA, B, 64, SURFACE, 9.5mm	TON	2	\$364.00	\$728.00
93	402-FWR06 - PROJECT C	HMA, B, 64, INTERMEDIATE, 19.0mm	TON	4	\$327.00	\$1,308.00
94	406-12347 - PROJECT C	ASPHALT EMULSION FOR TACK COAT (AE-T)	TON	0.1	\$1,138.00	\$113.80
95	604-FWU01 - PROJECT C	BRICK PAVERS, TYPE "I" (INCLUDES 6" PCCP BASE BELOW PAVERS)	SFT	1170	\$30.44	\$35,614.80
96	604-FWU02 - PROJECT C	PAVERS, TYPE "II": URBAN TRAIL PAVEMENT (INCLUDES 6" PCCP BASE BELOW PAVERS)	SFT	4250	\$32.85	\$139,612.50
97	604-FWU03 - PROJECT C	DETECTABLE WARNING BRICK FOR PAVEMENT, TYPE "I" AREA (INCLUDES 6" PCCP BASE BELOW PAVERS)	SFT	16	\$99.41	\$1,590.56
98	604-08086 - PROJECT C	CURB RAMP, CONCRETE	SYS	40	\$135.00	\$5,400.00
99	605-FWU05 - PROJECT C	CURB, CONCRETE, TYPE "III", MODIFIED (12" WIDE) (INCLUDES CONCRETE/ASPHALT PATCHING)	LFT	530	\$61.04	\$32,351.20
100	109-04299 - ALL PROJECTS	FORCE ACCOUNT WORK / WORK ALLOWANCE	LUMP SUM	1	\$75,000.00	\$75,000.00
	Allowance					\$75,000.00
	Base Bid Total:					\$1,098,949.37

## Drug Policy Acknowledgement Form

Contractor acknowledges the City of Fort Wayne has in place a Drug and Alcohol Policy that applies to any Contractor doing business with the City. A copy of this policy is available for inspection on the City of Fort Wayne website at: <http://www.cityoffortwayne.org/purchasing-home.html>. As a condition of being awarded any contract, the successful bidder shall sign this Drug Policy Acknowledgement and agree to be bound by those provisions of the policy that may be applicable. A copy of this form will be retained by the City of Fort Wayne.

The undersigned, on behalf of the Contractor deposes and states that the Contractor acknowledges the City of Fort Wayne's Alcohol and Drug Policy.

\_\_\_\_\_

Name of Company

By: \_\_\_\_\_

Name and Title

**E-Verify Affidavit**

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work eligibility status of all newly hired employees of the contractor through the E-Verify program. E-Verify means the electronic verification of work authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV, s.403(a), as amended, operated by the United States Department of Homeland Security or a successor work authorization program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is not required to verify the work eligibility status of all newly hired employees of Contractor through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms that, prior to entering into its contract with the City, the undersigned Contractor will enroll in and agrees to verify the work eligibility status of all its newly hired employees through the E-Verify program.

\_\_\_\_\_  
Name of Company

By: \_\_\_\_\_  
Title

**ACKNOWLEDGEMENT**

STATE OF INDIANA    )  
                                  ) SS  
COUNTY OF ALLEN    )

Before me, a Notary Public, in and for said State and County, personally appeared the within named Company by Name, Title, who being first duly sworn upon his/her oath states that he/she is a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing Declaration, and acknowledged the same as his/her voluntary act and deed.

**WITNESS** my hand and seal this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_.

My Commission Expires: \_\_\_\_\_

\_\_\_\_\_  
Signature of Notary Public

Resident of \_\_\_\_\_ County

\_\_\_\_\_  
Printed Name

**CITY OF FORT WAYNE, INDIANA**

Malott Contracting, Inc  
(Vendor Name)

**VENDOR DISCLOSURE STATEMENT RELATING TO:**

1. **FINANCIAL INTERESTS;**
2. **POTENTIAL CONFLICTS OF INTEREST;**
3. **CURRENT AND PENDING CONTRACTS OR PROCUREMENTS**

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$50,000 or more. Vendors shall disclose their financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration for a contract awarded by the City. This Disclosure Statement must be completed and submitted together with the Vendor's contract, bid, proposal or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

**Section 1: Disclosure of Financial Interest in Vendor**

- a. If any individuals have either of the following financial interests in Vendor (or its parent), please check all that apply and provide their names and addresses (attach additional pages as necessary):

(i) Equity ownership exceeding 5%

(ii) Distributable income share exceeding 5%

(iii) Not Applicable (If N/A, go to Section 2)

Name: \_\_\_\_\_

Name: \_\_\_\_\_

Address: \_\_\_\_\_

Address: \_\_\_\_\_

- b. For each individual listed in Section 1a. show his/her type of equity ownership:

sole proprietorship  stock

partnership interest  units (LLC)

other (explain) \_\_\_\_\_

- c. For each individual listed in Section 1a. show the percentage of ownership interest in Vendor (or its parent):  
ownership interest:

Name: \_\_\_\_\_ %

Name: \_\_\_\_\_ %

**Section 2: Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)**

For each individual listed in Section 1a, check "Yes" or "No" to indicate which, if any, of the following potential conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary):

a. City employment, currently or in the previous 3 years, including contractual employment for services:  
Yes \_\_\_\_\_ No X

---

---

b. City employment of "Member of Immediate Family" (defined herein as: Spouse, Child, Step Child, Parent or Step Parent, Father-in-law or Mother-in-law, Brother or Sister, Step Brother or Step Sister, Half Brother or Half Sister, Brother-in-law or Sister-in-law, Son-in-law or Daughter-in-law, Grandparent or Step Grandparent, Grandparent or Step Grandparent of Spouse, Grandchild) Including contractual employment for services in the previous 3 years:

Yes \_\_\_\_\_ No X

---

---

c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 years: Yes \_\_\_\_\_ No X

---

---

---

**Section 3: DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION**

a. Does Vendor have current contracts (including leases) with the City? Yes \_\_\_\_\_ No X

If "Yes", identify each current contract with descriptive information including purchase order or contract reference number, contract date and City contact below (attach additional pages as necessary).

---

---

---

b. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement relationship with the City? Yes \_\_\_\_\_ No X

If "Yes", identify each pending matter with descriptive information including bid or project number, contract date and City contact using space below (attach additional pages as necessary).

---

---

\_\_\_\_\_

c. Does vendor have any existing employees that are also employed by the City of Fort Wayne?

Yes \_\_\_\_\_ No X

If "Yes", provide the employee's name, current position held at vendor, and employment payment terms (hourly, salaried, commissioned, etc.).

Name / Position / Payment Terms:

\_\_\_\_\_

Name / Position / Payment Terms:

\_\_\_\_\_

Name / Position / Payment Terms:

\_\_\_\_\_

d. Does vendor's representative, agent, broker, dealer or distributor (if applicable) have any existing employees that are also employed by the City of Fort Wayne? For each instance, please provide the name of the representative, agent, broker, dealer or distributor; the name of the City employee, and the payment terms (hourly, salaried, commissioned, etc.).

Company / Name / Payment Terms: N/A

Company / Name / Payment Terms: \_\_\_\_\_

**Section 4: CERTIFICATION OF DISCLOSURES**

**In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except as described in attached Schedule A:**

- a. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, been debarred, suspended, proposed for debarment declared ineligible or voluntarily excluded from any transactions by any federal, state or local unit of government;
- b. No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission of any offense;
- c. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, had one or more public transactions (federal, state or local) terminated for cause or default;
- d. No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five (5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guilty, or found liable in any criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and
- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective officers, directors, or individuals listed in Section 1a. is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same

elements as the offense of bid-rigging or bid-rotating


- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

Malott Contracting, Inc  
(Name of Vendor)

P.O. Box 292, Kendallville, IN 46755  
Address  
(260) 385-1100  
Telephone  
andys@malottcontracting.com  
E-Mail Address

The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the matters pertaining to Vendor and its business; (b) has adequate knowledge to make the above representations and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true and accurate to the best of his/her knowledge and belief.

Name (Printed) Andrew Scheinkel Title Treasurer  
Signature  Date 1-12-2022

**NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.**

## **DIGEST SHEET**

**TITLE OF ORDINANCE.** An ordinance approving a construction contract for Superior Street Urban Trail-resolution/work order #0617N between Malott Contracting, Inc. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

**DEPARTMENT REQUESTING RESOLUTION.** Community Development

**SYNOPSIS OF ORDINANCE.** Approves a contract for construction of the Superior Street Urban Trail between Malott Contracting, Inc. and the City of Fort Wayne, Indiana in connection with the Board of Public Works. The contract amount is \$1,098,949.37.

**EFFECT OF PASSAGE.** Malott Contracting, Inc. will be responsible for constructing the urban trail on Superior Street from Harrison St. to Calhoun St. and on Harrison Street from Superior St. to the Harrison St. bridge and streetscape improvements on Calhoun Street from Superior St. to the Riverfront at Promenade Park development. The proposed improvements include an eight-foot wide trail installed with concrete pavers, new 13-foot wide concrete sidewalk, new streetlights, ADA ramps and crosswalks, pavement markings and landscaping. Construction will start in August, 2022 and will be completed by December 30, 2022.

**EFFECT OF NON-PASSAGE.** Without approval of this contract, construction of this project will not move forward. The City has committed to completing this project by the end of 2022 to coincide with the completion of the private development. Without approval of this contract, the commitment will not be met.

**MONEY INVOLVED (DIRECT COSTS, EXPENDITURES, SAVINGS).** \$1,098,949.37 will come from Local Income Tax. The Local Income Tax increase approved by Council in 2017 and subsequent budgets have contemplated expenditures for this section of streetscape.

**ASSIGNED TO COMMITTEE (PRESIDENT).** \_\_\_\_\_



# COMMUNITY DEVELOPMENT

*Vibrant. Prosperous. Growing.*

Thomas C. Henry, Mayor

City of Fort Wayne  
Community Development  
200 East Berry Street, Suite 320  
Fort Wayne, IN 46802

260 427-1127 fwcommunitydevelopment.org

## MEMO

**To:** City of Fort Wayne Common Council

**Copy:** City of Fort Wayne Community Development Division

**From:** Stacy Haviland, Community Development Administrator, 427-2147

**Subject:** Council Approval of a construction contract for Superior Street Urban Trail-resolution/work order #0617N between Malott Contracting, Inc. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

**Date:** July 7, 2022

The Community Development Division hereby requests that the Common Council consider and approve a construction contract for the Superior Street Urban Trail between Malott Contracting, Inc. and the City of Fort Wayne. The contract amount is \$1,098,949.37.

This project is comprised of the installation of the urban trail on Superior Street from Harrison St. to Calhoun St. and on Harrison Street from Superior St. to the Harrison St. bridge and streetscape improvements on Calhoun Street from Superior St. to the Riverfront at Promenade Park development. The proposed improvements include an eight-foot wide trail installed with concrete pavers, new 13-foot wide concrete sidewalk, new streetlights, ADA ramps and crosswalks, pavement markings and landscaping. Construction will start in August, 2022 and will be completed by December 30, 2022.

Requests for bids for this project were publicly advertised (Resolution/Work Order #0617N). We received two bids. Staff has reviewed the bids and determined that Malott Contracting, Inc. is the lowest and most responsive bid. The bid tabulation is attached.

We respectfully request your approval of this contract so that we may proceed with the work. If you have any questions, please feel free to contact me at 427-2147.

Thank you in advance.

*An Equal Opportunity Employer*



**BILL NO. S-22-07-15**

**REPORT OF COMMITTEE ON PUBLIC WORKS**

**July 26, 2022**

**Michelle Chambers Chair**








**Geoff Paddock Co-Chair**

**All Council Members**


An Ordinance approving a Construction Contract for Superior Street Urban Trail-Resolution/Work Order #0617N between Malott Contracting, Inc. and the City of Fort Wayne, Indiana, by and through its Board of Public Works

*Involving a total cost of \$1,098,949.37*

**COMMITTEE ON REGULATIONS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said Ordinance**

<u>COUNCIL MEMBER</u>	<u>DO PASS</u>	<u>DO NOT PASS</u>	<u>ABSTAIN</u>
ARP			
CHAMBERS			
DIDIER			
ENSLEY			
FREISTROFFER			
HINES			
JEHL			
PADDOCK			
TUCKER			

**LANA R. KEESLING  
CITY CLERK**



Public Hearing Date: N/A

Read the first time in full and on motion by Councilperson Paddock.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilperson Paddock, placed on passage by the following vote:

<u>TOTAL VOTES</u>	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
ARP	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
CHAMBERS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
DIDIER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
ENSLEY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
FREISTROFFER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
HINES	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
JEHL	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
PADDOCK	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
TUCKER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>


DATED: July 26, 2022

  
 \_\_\_\_\_  
 LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as  
 Special Ordinance No. S-22-07-15 on the 26th day of July, 2022

ATTEST:

  
 \_\_\_\_\_  
 LANA R. KEESLING  
 CITY CLERK

  
 \_\_\_\_\_  
 PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 27th  
 of July 2022, at the hour of 10:10 o'clock A.M. E.S.T.

  
 \_\_\_\_\_  
 LANA R. KEESLING, CITY CLERK

Approved and signed by me this 28<sup>TH</sup> day of JULY 2022, at the  
 hour of 3:30 o'clock PM E.S.T.

RECEIVED  
 JUL 29 2022  
 LANA R. KEESLING  
 CITY CLERK

  
 \_\_\_\_\_  
 THOMAS C. HENRY, MAYOR