

1 **BILL NO. S-23-05-20**

2 SPECIAL ORDINANCE NO. S-60-23

3 AN ORDINANCE approving CONSTRUCTION CONTRACT
4 – LIBERTY MILLS ROAD TRAIL - WORK ORDER #0168N
5 – (\$1,493,600.00) – between API CONSTRUCTION CORP
6 and the City of Fort Wayne, Indiana, by and through its
7 Board of Public Works.

8 **NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF**
9 **THE CITY OF FORT WAYNE, INDIANA:**

10 **SECTION 1.** That the CONSTRUCTION CONTRACT - LIBERTY MILLS
11 ROAD TRAIL - WORK ORDER #0168N – between API CONSTRUCTION CORP and the
12 City of Fort Wayne, Indiana, by and through its Board of Public Works, is hereby ratified,
13 and affirmed and approved in all respects, respectfully for:

14 All labor, insurance, material, equipment, tools, power, transportation,
15 miscellaneous equipment, etc., necessary to IMPROVE THE NORTH SIDE
16 OF LIBERTY MILLS ROAD FROM MIDDLE GROVE TO FALLS DRIVE
17 AND THE WEST SIDE OF FALLS DRIVE FROM LIBERTY MILLS TO
18 COVENTRY LANE WITH A 10-FOOT WIDE ASPHALT TRAIL,
19 CONNECTING ABOITE RESIDENTS WITH THE VILLAGE AT
20 COVENTRY. THE PROJECT INCLUDES A BOARDWALK, ADA CURB
21 RAMPS, RETAINING WALLS, SIGNAGE, A PARK BENCH, PAVEMENT
22 MARKINGS AND EROSION CONTROL MEASURES;

23 involving a total cost of ONE MILLION FOUR HUNDRED NINETY-THREE THOUSAND
24 SIX HUNDRED and 00/100 DOLLARS - (\$1,493,600.00). A copy of said Contract is on file
25 with the Office of the City Clerk and made available for public inspection, according to law.

26 **SECTION 2.** That this Ordinance shall be in full force and effect from and
27 after its passage and any and all necessary approval by the Mayor.

28 
29 _____
30 Council Member

APPROVED AS TO FORM AND LEGALITY

31 
32 _____
33 Malak Heiny, City Attorney

Proj: Liberty Mills Road Trail		RES. NO. / W/O 0168N		TOTAL: \$1,388,030.60		TOTAL: \$1,493,600.00		TOTAL: \$1,818,027.80		TOTAL: \$1,919,425.00		
Bid Date: 05/18/23						7.61% over 0.00% under		30.98% over 0.00% under		38.28% over 0.00% under		
LINE NO.	ITEM CODE	ITEM	PLAN QTY	UNIT	Estimate		BIDDER: API Construction		BIDDER: Milestone Contract		BIDDER: Bumm, Inc	
					UNIT COST Est (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)
1	105-06845	CONSTRUCTION ENGINEERING	1	LSUM	\$37,000.00	\$37,000.00	\$44,700.00	\$44,700.00	\$75,000.00	\$75,000.00	\$39,295.00	\$39,295.00
2	107-09358	INSPECTION HOLE, DEEPER THAN 3 FT.	3	EACH	\$850.00	\$2,550.00	\$1,500.00	\$4,500.00	\$620.00	\$1,860.00	\$815.00	\$2,445.00
3	107-09387	INSPECTION HOLE, 3 FT. OR LESS	3	EACH	\$750.00	\$2,250.00	\$1,000.00	\$3,000.00	\$515.00	\$1,545.00	\$680.00	\$2,040.00
4	110-01001	MOBILIZATION AND DEMOBILIZATION	1	LSUM	\$65,000.00	\$65,000.00	\$70,000.00	\$70,000.00	\$90,901.39	\$90,901.39	\$48,143.25	\$48,143.25
5	201-02245	REMOVE TREE, 6 IN.	2	EACH	\$500.00	\$1,000.00	\$150.00	\$300.00	\$150.00	\$300.00	\$400.00	\$800.00
6	201-02250	REMOVE TREE, 10 IN.	3	EACH	\$1,000.00	\$3,000.00	\$580.00	\$1,740.00	\$580.00	\$1,740.00	\$995.00	\$2,985.00
7	201-02255	REMOVE TREE, 18 IN.	1	EACH	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$3,785.00	\$3,785.00
8	201-52370	CLEARING OF RIGHT OF WAY	1	LSUM	\$60,000.00	\$60,000.00	\$250,000.00	\$250,000.00	\$168,000.00	\$168,000.00	\$226,260.00	\$226,260.00
9	202-96133	PIPE, REMOVE	43	LFT	\$25.00	\$1,075.00	\$35.00	\$1,505.00	\$55.00	\$2,365.00	\$37.00	\$1,591.00
10	202-FWU0	REMOVE LIFT RINGS	1	LSUM	\$300.00	\$300.00	\$4,000.00	\$4,000.00	\$95.00	\$95.00	\$705.00	\$705.00
11	203-02000	COMMON EXCAVATION	1605	CYS	\$50.00	\$80,250.00	\$70.00	\$112,350.00	\$140.00	\$224,700.00	\$45.00	\$72,225.00
12	203-02070	BORROW	2905	TON	\$40.00	\$116,200.00	\$20.00	\$58,100.00	\$40.00	\$116,200.00	\$23.00	\$66,815.00
13	205-06933	TEMPORARY INLET PROTECTION	5	EACH	\$305.00	\$1,525.00	\$75.00	\$375.00	\$75.00	\$375.00	\$115.00	\$575.00
14	205-06937	TEMPORARY SILT FENCE	2436	LFT	\$2.00	\$4,872.00	\$2.25	\$5,481.00	\$2.25	\$5,481.00	\$4.50	\$10,962.00
15	205-08594	FILTER SOCK	24	LFT	\$8.00	\$192.00	\$8.50	\$204.00	\$8.50	\$204.00	\$18.00	\$432.00
16	211-09266	STRUCTURAL BACKFILL, TYPE III	1042	TON	\$30.00	\$31,260.00	\$45.00	\$46,980.00	\$26.00	\$27,092.00	\$44.00	\$45,848.00
17	301-301-	COMPACTED AGGREGATE NO. 8	16	TON	\$35.00	\$560.00	\$55.00	\$880.00	\$135.00	\$2,160.00	\$42.00	\$672.00
18	301-12234	2 IN. COMPACTED AGGREGATE NO. 53 BASE FOR DRIVES	60	TON	\$40.00	\$2,400.00	\$40.00	\$2,400.00	\$95.00	\$5,700.00	\$57.00	\$3,420.00
19	301-12234	4 IN. COMPACTED AGGREGATE NO. 53 BASE FOR PATCHING	11	TON	\$40.00	\$440.00	\$40.00	\$440.00	\$100.00	\$1,100.00	\$126.00	\$1,386.00
20	301-12234	6 IN. COMPACTED AGGREGATE NO. 53 BASE FOR PATH	1289	TON	\$40.00	\$51,560.00	\$40.00	\$51,560.00	\$40.00	\$51,560.00	\$37.00	\$47,693.00
21	402-FWR0	110 #SY HMA SURFACE, TYPE B	213	TON	\$140.00	\$29,820.00	\$130.00	\$27,690.00	\$135.00	\$28,755.00	\$238.00	\$50,694.00
22	402-FWR0	220 #SY HMA SURFACE, 9.5mm	6	TON	\$140.00	\$840.00	\$150.00	\$900.00	\$300.00	\$1,800.00	\$349.00	\$2,094.00
23	402-FWR0	220 #SY HMA INTERMEDIATE, TYPE B	426	TON	\$100.00	\$42,600.00	\$100.00	\$42,600.00	\$95.00	\$40,470.00	\$156.00	\$66,456.00
24	406-05520	ASPHALT FOR TACK COAT	2	TON	\$590.00	\$1,180.00	\$600.00	\$1,200.00	\$800.00	\$1,600.00	\$545.00	\$1,090.00
25	603-06999	PCCP, 8 IN.	49	SYS	\$90.00	\$4,410.00	\$90.00	\$4,410.00	\$60.00	\$3,920.00	\$168.00	\$8,232.00
26	604-03829	FENCE, CHAIN LINK	95	LFT	\$50.00	\$4,750.00	\$101.50	\$9,642.50	\$101.50	\$9,642.50	\$73.00	\$6,935.00
27	604-06070	SIDEWALK, CONCRETE, 4 IN.	86	SYS	\$84.00	\$7,224.00	\$80.00	\$6,880.00	\$70.00	\$6,020.00	\$125.00	\$10,750.00
28	604-06086	CURB RAMP, CONCRETE (INCLUDES TRUNCATED DOMES)	156	SYS	\$250.00	\$39,000.00	\$160.00	\$24,960.00	\$205.00	\$31,980.00	\$362.00	\$56,472.00
29	604-95344	WOODEN HANDRAIL	376	LFT	\$70.00	\$26,320.00	\$66.00	\$24,816.00	\$66.00	\$24,816.00	\$184.00	\$69,184.00
30	604-FWR0	BENCH PAD	1	LSUM	\$1,000.00	\$1,000.00	\$1,400.00	\$1,400.00	\$1,100.00	\$1,100.00	\$1,930.00	\$1,930.00
31	605-FWR0	CURB, CONCRETE, I-B	49	LFT	\$60.00	\$2,940.00	\$40.00	\$1,960.00	\$70.00	\$3,430.00	\$124.00	\$6,076.00
32	605-FWR0	CURB, CONCRETE, II-B	132	LFT	\$37.00	\$4,884.00	\$43.00	\$5,676.00	\$65.00	\$8,580.00	\$113.00	\$14,916.00

33	605-FWR0	CURB, CONCRETE, TYPE III	269	LFT	\$50.00	\$13,450.00	\$46.00	\$12,374.00	\$50.00	\$13,450.00	\$110.00	\$29,590.00
34	610-07713	PCCP FOR APPROACHES, 8 IN.	254	SYS	\$90.00	\$22,860.00	\$100.00	\$25,400.00	\$90.00	\$22,860.00	\$220.00	\$55,880.00
35	610-08446	PCCP FOR APPROACHES, 6 IN.	281	SYS	\$80.00	\$22,480.00	\$90.00	\$25,290.00	\$80.00	\$22,480.00	\$226.00	\$63,506.00
36	616-06405	RIPRAP, REVETMENT	56	TON	\$300.00	\$16,800.00	\$75.00	\$4,200.00	\$145.00	\$8,120.00	\$83.00	\$4,648.00
37	617-FWR0	STEEL ORNAMENTAL FENCING	260	LFT	\$100.00	\$26,000.00	\$103.00	\$26,780.00	\$103.00	\$26,780.00	\$142.00	\$36,920.00
38	617-FWR0	TRAIL BENCH	1	LSUM	\$1,800.00	\$1,800.00	\$2,850.00	\$2,850.00	\$2,850.00	\$2,850.00	\$4,650.00	\$4,650.00
39	621-02770	EROSION CONTROL BLANKET, SB150N	3012	SYS	\$2.75	\$8,283.00	\$1.60	\$4,819.20	\$1.60	\$4,819.20	\$3.50	\$10,542.00
40	621-06545	FERTILIZER, FOR PERMANENT SEEDING	1.5	TON	\$1,400.00	\$2,100.00	\$1,450.00	\$2,175.00	\$1,450.00	\$2,175.00	\$1,970.00	\$2,955.00
41	623-FWR2	HYDROSEEDING	5025	SYS	\$5.00	\$25,125.00	\$3.80	\$19,095.00	\$3.80	\$19,095.00	\$5.50	\$27,637.50
42	701-FWU0	HELICAL PILE	14	EACH	\$3,000.00	\$42,000.00	\$750.00	\$10,500.00	\$1,400.00	\$19,600.00	\$1,515.00	\$21,210.00
43	702-FWU0	CONCRETE ABUTMENT W/ REBAR	3	CYS	\$1,280.00	\$3,840.00	\$7,666.67	\$23,000.01	\$5,000.00	\$15,000.00	\$14,830.00	\$44,490.00
44	712-09730	BOARDWALK	64	LFT	\$1,275.00	\$81,600.00	\$576.80	\$36,915.20	\$700.00	\$44,800.00	\$945.00	\$60,480.00
45	715-94530	ADJUST VALVE TO GRADE (WATER)	3	EACH	\$350.00	\$1,050.00	\$350.00	\$1,050.00	\$200.00	\$600.00	\$661.00	\$1,983.00
46	715-FWR0	PIPE - 12" PVC	22	LFT	\$75.00	\$1,650.00	\$75.00	\$1,650.00	\$100.00	\$2,200.00	\$140.00	\$3,080.00
47	715-FWR1	PIPE - 12" RCP, CLASS III	54	LFT	\$100.00	\$5,400.00	\$60.00	\$3,240.00	\$90.00	\$4,860.00	\$96.00	\$5,184.00
48	715-FWR2	PIPE - 12" CMP	80	LFT	\$60.00	\$6,400.00	\$55.00	\$4,400.00	\$95.00	\$7,600.00	\$124.00	\$9,920.00
49	715-FWU0	DRAINPIPE PERFORATED, 6 IN. W/ GEOTEXTILE	372	LFT	\$16.00	\$5,952.00	\$13.50	\$5,022.00	\$15.00	\$5,580.00	\$18.50	\$6,882.00
50	715-FWU0	WATER MAIN LOWERING	450	LFT	\$200.00	\$90,000.00	\$100.00	\$45,000.00	\$271.85	\$122,332.50	\$255.00	\$114,750.00
51	720-07309	INFILTRATION TRENCH	1	LSUM	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$4,500.00	\$4,500.00	\$4,825.00	\$4,825.00
52	720-FWR0	48 IN. STORM MANHOLE, TYPE I	1	EACH	\$4,500.00	\$4,500.00	\$3,775.00	\$3,775.00	\$5,500.00	\$5,500.00	\$3,280.00	\$3,280.00
53	720-FWR1	INLET TYPE 1-B	3	EACH	\$3,000.00	\$9,000.00	\$2,500.00	\$7,500.00	\$2,500.00	\$7,500.00	\$1,900.00	\$5,700.00
54	720-FWR3	24 IN. STORM CASTING TYPE A	1	EACH	\$750.00	\$750.00	\$700.00	\$700.00	\$1,500.00	\$1,500.00	\$640.00	\$640.00
55	720-FWR3	24 IN. STROM CASTING TYPE B	3	EACH	\$1,300.00	\$3,900.00	\$700.00	\$2,100.00	\$1,500.00	\$4,500.00	\$640.00	\$1,920.00
56	732-11770	AGGREGATE FOR DRAINAGE FILL	154	TON	\$40.00	\$6,160.00	\$34.50	\$5,313.00	\$90.00	\$13,860.00	\$63.00	\$9,702.00
57	732-11811	MODULAR BLOCK WALL ERECTION	2340	SFT	\$35.00	\$81,900.00	\$45.00	\$105,300.00	\$40.00	\$93,600.00	\$56.00	\$131,040.00
58	732-11812	MODULAR BLOCK WALL W/ GROUND REINFORCEMENT	2340	SFT	\$44.00	\$102,960.00	\$34.00	\$79,560.00	\$45.00	\$105,300.00	\$48.00	\$112,320.00
59	801-FWR0	MAINTENANCE OF TRAFFIC	1	LSUM	\$50,000.00	\$50,000.00	\$96,945.09	\$96,945.09	\$107,161.21	\$107,161.21	\$38,178.25	\$38,178.25
60	802-02475	SIGN, RELOCATE	7	EACH	\$50.00	\$350.00	\$100.00	\$700.00	\$125.00	\$875.00	\$200.00	\$1,400.00
61	802-03821	SHEET SIGN W/ LEGEND, 0.08 IN.	68	SFT	\$15.50	\$1,054.00	\$15.00	\$1,020.00	\$15.00	\$1,020.00	\$32.00	\$2,176.00
62	802-03896	BOLLARD, INSTAL	2	EACH	\$250.00	\$500.00	\$300.00	\$600.00	\$650.00	\$1,300.00	\$815.00	\$1,630.00
63	802-05701	SIGN POST, SQUARE TYPE I REINFORCED ANCHOR BASE	81	LFT	\$20.00	\$1,620.00	\$25.00	\$2,025.00	\$18.00	\$1,458.00	\$112.00	\$9,072.00
64	805-01842	SIGNAL HANDHOLE	1	EACH	\$1,600.00	\$1,600.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$2,815.00	\$2,815.00
65	805-01844	2" GALVANIZED STEEL CONDUIT	127	LFT	\$34.00	\$4,318.00	\$40.00	\$5,080.00	\$25.00	\$3,175.00	\$37.00	\$4,699.00
66	805-05405	4 FT. PEDESTAL POLE AND FOUNDATION "A"	2	EACH	\$1,000.00	\$2,000.00	\$2,000.00	\$4,000.00	\$1,200.00	\$2,400.00	\$1,825.00	\$3,650.00
67	805-78480	SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA	302	LFT	\$2.50	\$755.00	\$3.00	\$906.00	\$4.00	\$1,208.00	\$7.00	\$2,114.00
68	805-78485	SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA	113	LFT	\$3.20	\$361.60	\$4.00	\$452.00	\$5.00	\$565.00	\$10.00	\$1,130.00
69	805-78790	SEED MIXTURE, U	124	LBS	\$11.00	\$1,364.00	\$10.00	\$1,240.00	\$10.00	\$1,240.00	\$22.00	\$2,728.00
70	90005	10 FT. PEDESTAL POLE AND FOUNDATION "A" W/18 IN. PEDESTRIAN SIGNAL HEAD	2	EACH	\$2,000.00	\$4,000.00	\$3,200.00	\$6,400.00	\$3,000.00	\$6,000.00	\$4,465.00	\$8,930.00

71	805-FWR0	PEDESTRIAN PUSH BUTTON W/"PUSH OR WAVE AT BUTTON FOR (WALK SYMBOL) & AUDIBLE CONFIRMATION (POLARA Z-WIRE)	6	EACH	\$1,200.00	\$7,200.00	\$1,800.00	\$10,800.00	\$2,250.00	\$13,500.00	\$3,445.00	\$20,670.00
72	805-FWU0	REMOVE EXISTING PUSH BUTTON AND SIGN	2	EACH	\$500.00	\$1,000.00	\$100.00	\$200.00	\$150.00	\$300.00	\$400.00	\$800.00
73	805-FWU0	REMOVE EXISTING PUSH BUTTON PEDESTAL, PUSH BUTTONS AND SIGN	1	EACH	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$3,205.00	\$3,205.00
74	807-FWR3	LAMP POST, RELOCATE	4	EACH	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00	\$14,427.00	\$57,708.00	\$20,375.00	\$81,500.00
75	808-06716	LINE, REMOVE	200	LFT	\$2.00	\$400.00	\$10.00	\$2,000.00	\$10.00	\$2,000.00	\$11.00	\$2,200.00
76	808-10051	TRANSVERSE MARKINGS, MULTI-COMPONENT, STOP LINE, 24 IN.	74	LFT	\$15.00	\$1,110.00	\$16.00	\$1,184.00	\$16.00	\$1,184.00	\$17.50	\$1,295.00
77	808-10099	TRANSVERSE MARKINGS, MULTI-COMPONENT, CROSSWALK LINE, 24 IN.	574	LFT	\$14.00	\$8,036.00	\$20.00	\$11,480.00	\$20.00	\$11,480.00	\$8.00	\$4,592.00
78	109-04299	WORK ALLOWANCE	80000	DOL	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00



Notice of Award

Project: Liberty Mills Road Trail

Owner: City of Fort Wayne Board of Works

Resolution/Work Order #0168N

Bidder: API Construction Corp

Bidder's Address: PO Box 191

Laotto, IN 46763

You are notified that your Bid dated 5/18/2023 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for Liberty Mills Road Trail

Improve the north side of Liberty Mills Road from Middle Grove to Falls Drive and the west side of Falls Drive from Liberty Mills to Coventry Lane with a 10-foot wide asphalt trail, connecting Aboite residents with the Village at Coventry. The project includes a boardwalk, ADA curb ramps, retaining walls, signage, a park bench, pavement markings and erosion control measures.

The Contract Price of your Contract is \$1,493,600.00.

1 copy of the proposed Construction Contract (except Drawings) accompany this Notice of Award.

You must comply with the following conditions precedent within **[10]** days of the date you receive this Notice of Award.

1. Deliver to the Owner [1] fully executed counterparts of the Construction Contract.
2. Deliver with the executed Agreement the following documents:
 - a. Performance Bond
 - b. Payment Bond
 - c. Certificate of Insurance
 - d. Executed Vendor Disclosure Statement (Must have one on file annually with the City of Fort Wayne).
 - e. Executed E-Verify Affidavit.
 - f. Executed Drug Policy Acknowledgement Form.
3. Deliver evidence of successful Bidder's Affirmative Action Plan; OR, executed City of Fort Wayne Affirmative Action Program document to City of Fort Wayne Vendor Compliance, Jessica.Bucher@cityoffortwayne.org.



Notice of Award

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited. Contractor will be allowed an additional 11 calendar days to submit Bonds.

Within thirty days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Agreement.

**CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS**

Shan Gunawardena, Chair

Kumar Menon, Member

Chris Guerrero, Member

ATTEST:

Michelle Fulk-Vondran, Clerk

Date: _____

cc: Project Manager

AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

Resolution/Work Order #0168N

This Agreement is by and between the City of Fort Wayne – Board of Public Works (“Owner”) and API Construction Corp (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary Conditions.

Owner and Contractor hereby agree as follows:

ARTICLE 1—WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: **Improve the north side of Liberty Mills Road from Middle Grove to Falls Drive and the west side of Falls Drive from Liberty Mills to Coventry Lane with a 10-foot wide asphalt trail, connecting Aboite residents with the Village at Coventry. The project includes a boardwalk, ADA curb ramps, retaining walls, signage, a park bench, pavement markings and erosion control measures.**

ARTICLE 2—THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: **Liberty Mills Road Trail**

ARTICLE 3—ENGINEER

3.01 The part of the Project that pertains to the Work has been designed by **A & Z ENGINEERING.**

ARTICLE 4—CONTRACT TIMES 4.01

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Dates*

A. The Work will be substantially complete on or before **5/31/2024**, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **6/30/2024.**

4.03 *Milestones*

A. Parts of the Work must be substantially completed on or before the following Milestone(s):

1. Milestone 1 **[N/A]**

2. Milestone 2 **[N/A]**
3. Milestone 3 **[N/A]**

4.05 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
1. *Substantial Completion*: Contractor shall pay Owner up to **\$1000** for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.
 2. *Completion of Remaining Work*: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner up to **\$1000** for each day that expires after such time until the Work is completed and ready for final payment.
 3. *Milestones*: Contractor shall pay Owner up to **\$1000** for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the Milestone rate.
 4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.
- B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:
- A. For all Work, at the prices stated in Contractor's Bid, attached hereto as an exhibit.
 - B. Total of all unit prices **\$1,493,600.00**.

ARTICLE 6—PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on the basis of Contractor's Applications for Payment no more often than every 30 days during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.
 - 1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.
 - a. **95** percent of the value of the Work completed (with the balance being retainage).
 - b. **95** percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price in accordance with Paragraph 15.06 of the General Conditions.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 *Contents*

- A. The Contract Documents consist of all of the following:
 - 1. This Agreement.
 - 2. Bonds:
 - a. Performance bond (together with power of attorney).
 - b. Payment bond (together with power of attorney).
 - 3. General Conditions.
 - 4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual (copy of list attached).
 6. Drawings (not attached but incorporated by reference) consisting of **32** sheets with each sheet bearing the following general title: **Liberty Mills Road Trail from Middle Grove Road to Coventry Lane**
 7. Addenda (numbers **1** to **2**, inclusive).
 8. Exhibits to this Agreement (enumerated as follows):
 - a. Drug Policy Acknowledgement Form (Project Bids under \$150,000.00) or Written copy of Contractors Drug Policy (Project Bids over \$150,000.00)
 - b. E-Verify Affidavit
 - c. Escrow account agreement
 9. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
 - a. Notice to Proceed.
 - b. Work Change Directives.
 - c. Change Orders.
 - d. Field Orders.
 - e. Warranty Bond, if any.
- B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 7.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 Contractor's Representations

- A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
 1. Contractor has examined and carefully studied the Contract Documents, including Addenda.

2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.
7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

11. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

8.02 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

8.03 *Standard General Conditions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor, through a process such as highlighting or "track changes" (redline/strikeout), or in the Supplementary Conditions.

ARTICLE 9—MISCELLANEOUS

9.01 Terms

Terms used in this Agreement will have the meanings stated in the General Conditions

9.02 Severability

Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall

be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

9.03 Emerging Business Enterprise(EBE) Participation

EBE Retainage Requirements – If the Contractor is in compliance with the provisions of the construction Contract the Owner will make payments for such work performed and completed. Pursuant to Executive Order 90-01 (amended 5-8-06); the Owner will retain five percent (5%) of the Contract Price to ensure compliance with the EBE participation requirements. Upon final inspection and acceptance of the Work, and determination by the Fort Wayne Board of Public Works that the Contractor has made a good faith effort to subcontract ten percent (10%) of the Contract Price to emerging business enterprises, the Contractor will be paid in full.

In the event there is a determination that good faith compliance with these EBE participation requirements has not occurred, appropriate reduction in the final payment pursuant to paragraph 9.03.E will be made.

If the Contract Price is in excess of \$200,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the Contractor are not to exceed 95% of the total Contract Price until the Owner has verified that the Contractor has made good faith efforts to attain the 10% EBE goal stipulated in here within. Payment of the final 5% of the total Contract Price will be dependent upon acceptance of the Work, in accordance with Paragraph 15.06 of the General Conditions, and good faith efforts to comply with these EBE participation requirements; subject to reduction in the event of non-compliance as provided in paragraph 9.03.E.

- A. Request for Waiver – If, at the time final payment application is made, Contractor has not attained the ten percent (10%) EBE goal, Contractor shall file with the final payment application a “Request for Waiver.” Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the ten percent (10%) EBE goal.
- B. Determination of Waiver Requests – The Vendor Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor’s efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.
- C. Good Faith Efforts. – In determining whether or not the Contractor used “good faith” efforts, the following shall be considered:
 1. Whether the contract can be subdivided as determined by the Engineer and Administrator of Contract Compliance;
 2. Availability of certified EBE businesses to participate as subcontractors;
 3. Non-competitive price quotes received from EBE firms. The Board of Public Works’ determination for granting a reduction or waiver of the goal because of higher quotes from EBE firms will be based on factors that include, but are not limited to the following:
 - a. The Engineer’s estimate for the work under a specific contract;

- b. The Contractor's own estimate for the work under the subcontract;
 - c. An average of the valid prices quoted for the subcontract;
 - d. Demonstrated increase in other contract costs as a result of sub-contracting to EBE firm(s).
- 4. Documented measures taken by the Contractor to comply with the EBE participation goal;
 - 5. EBE subcontractor failed to fulfill their obligation in regard to the time delivery of goods and/or services. Also in regards to the quality of the goods and/or services set forth in the bid specifications.
 - 6. Such other matters as the Board of Public Works deems relevant.
- D. Consequences of Noncompliance – In the event the Board of Public Works approves a recommendation that Contractor failed to make good faith efforts at compliance, the Contract Price shall be reduced by the amount calculated as the difference between the EBE participation goal of 10% and the actual participation level met by the Contractor, but in no case shall it be reduced by more than 5%. Said amount shall be added to the City of Fort Wayne EBE Bond Guarantee Fund and Contractor agrees to accept the reduced amount as full payment under the terms of his/her Contract.
- E. Waiver Approved – In the event the Board of Public Works determines that a good faith effort to comply with these EBE participation requirements has been made, the Contract Price shall not be reduced, and the balance owing to the Contractor shall be paid in full.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named _____ who being by me first duly sworn upon his oath says that he is the _____ of _____ and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of _____ for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Notary Public

Printed Name of Notary

My Commission Expires:

Resident of _____ County.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named **Thomas C. Henry, Shan Gunawardena, Kumar Menon, Chris Guerrero, and Michelle Fulk-Vondran**, by me personally known, who being by me duly sworn said that they are respectively the **Mayor** of the **City of Fort Wayne**, and **Chairman, Members, and Clerk** of the **Board of Public Works** of the **City of Fort Wayne, Indiana**, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said **City** for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Notary Public

Printed Name of Notary

My Commission Expires:

Resident of _____ County.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number **0168N**).

This Agreement will be effective on _____ (which is the Effective Date of the Agreement).

CONTRACTOR

API Construction Corp

BY: _____
Print Name _____

TITLE: _____

DATE: _____
(Date signed by Contractor)

Address for giving notices:

OWNER

CITY OF FORT WAYNE

BY: _____
THOMAS C. HENRY, MAYOR

BOARD OF PUBLIC WORKS

BY: _____
SHAN GUNAWARDENA, CHAIR

BY: _____
KUMAR MENON, MEMBER

BY: _____
CHRIS GUERRERO, MEMBER

ATTEST: _____
MICHELLE FULK-VONDRAN, CLERK

DATE: _____
(Date signed by Board)

0168N - Liberty Mills Road Trail (#8496878)

Owner: Public Works

Solicitor: Fort Wayne IN, City of

05/18/2023 02:00 PM EDT

Section Title	Line Item	Item Code	Item Description	UofM	API Construction		
					Quantity	Unit Price	Extension
Liberty Mills Road Trail							\$1,413,600.00
	1	105-06845	CONSTRUCTION ENGINEERING	LSUM	1	\$44,700.00	\$44,700.00
	2	107-09358	INSPECTION HOLE, DEEPER THAN 3 FT.	EACH	3	\$1,500.00	\$4,500.00
	3	107-09367	INSPECTION HOLE, 3 FT. OR LESS	EACH	3	\$1,000.00	\$3,000.00
	4	110-01001	MOBILIZATION AND DEMOBILIZATION	LSUM	1	\$70,000.00	\$70,000.00
	5	201-02245	REMOVE TREE, 6 IN.	EACH	2	\$150.00	\$300.00
	6	201-02250	REMOVE TREE, 10 IN.	EACH	3	\$580.00	\$1,740.00
	7	201-02255	REMOVE TREE, 18 IN.	EACH	1	\$2,500.00	\$2,500.00
	8	201-52370	CLEARING OF RIGHT OF WAY	LSUM	1	\$250,000.00	\$250,000.00
	9	202-96133	PIPE, REMOVE	LFT	43	\$35.00	\$1,505.00
	10	202-FWU01	REMOVE LIFT RINGS	LSUM	1	\$4,000.00	\$4,000.00
	11	203-02000	COMMON EXCAVATION	CYS	1605	\$70.00	\$112,350.00
	12	203-02070	BORROW	TON	2905	\$20.00	\$58,100.00
	13	205-06933	TEMPORARY INLET PROTECTION	EACH	5	\$75.00	\$375.00
	14	205-06937	TEMPORARY SILT FENCE	LFT	2436	\$2.25	\$5,481.00
	15	205-08594	FILTER SOCK	LFT	24	\$8.50	\$204.00
	16	211-09266	STRUCTURAL BACKFILL, TYPE III	TON	1042	\$45.00	\$46,890.00
	17	301-12233	COMPACTED AGGREGATE NO. 8	TON	16	\$55.00	\$880.00
	18	301-12234	2 IN. COMPACTED AGGREGATE NO. 53 BASE FOR DRIVES	TON	60	\$40.00	\$2,400.00
	19	301-12234	4 IN. COMPACTED AGGREGATE NO. 53 BASE FOR DRIVES	TON	11	\$40.00	\$440.00
	20	301-12234	6 IN. COMPACTED AGGREGATE NO. 53 BASE FOR PATH	TON	1289	\$40.00	\$51,560.00
	21	402-FWR01	110 #/SY HMA SURFACE, TYPE B	TON	213	\$130.00	\$27,690.00
	22	402-FWR01	220 #/SY HMA SURFACE, 9.5mm	TON	6	\$150.00	\$900.00
	23	402-FWR05	220 #/SY HMA INTERMEDIATE, TYPE B	TON	426	\$100.00	\$42,600.00
	24	406-05520	ASPHALT FOR TACK COAT	TON	2	\$600.00	\$1,200.00
	25	502-06999	PCCP, 8 IN.	SYS	49	\$90.00	\$4,410.00
	26	603-03829	FENCE, CHAIN LINK	LFT	95	\$101.50	\$9,642.50
	27	604-06070	SIDEWALK, CONCRETE, 4 IN.	SYS	86	\$80.00	\$6,880.00
	28	604-08086	CURB RAMP, CONCRETE (INCLUDES TRUNCATED DOMES)	SYS	156	\$160.00	\$24,960.00
	29	604-95344	WOODEN HANDRAIL	LFT	376	\$66.00	\$24,816.00
	30	604-FWR04	BENCH PAD	LSUM	1	\$1,400.00	\$1,400.00
	31	605-FWR02	CURB, CONCRETE, I-B	LFT	49	\$40.00	\$1,960.00
	32	605-FWR04	CURB, CONCRETE, II-B	LFT	132	\$43.00	\$5,676.00
	33	605-FWR05	CURB, CONCRETE, TYPE III	LFT	269	\$46.00	\$12,374.00
	34	610-07713	PCCP FOR APPROACHES, 8 IN.	SYS	254	\$100.00	\$25,400.00
	35	610-08446	PCCP FOR APPROACHES, 6 IN.	SYS	281	\$90.00	\$25,290.00
	36	616-06405	RIPRAP, REVETMENT	TON	56	\$75.00	\$4,200.00
	37	617-FWR03	STEEL ORNAMENTAL FENCING	LFT	260	\$103.00	\$26,780.00
	38	617-FWR05	TRAIL BENCH	LSUM	1	\$2,850.00	\$2,850.00
	39	621-02770	EROSION CONTROL BLANKET, 5B150N	SYS	3012	\$1.60	\$4,819.20
	40	621-06545	FERTILIZER, FOR PERMANENT SEEDING	TON	1.5	\$1,450.00	\$2,175.00
	41	623-FWR22	HYDROSEEDING	SYS	5025	\$3.80	\$19,095.00
	42	701-FWU01	HELICAL PILE	EACH	14	\$750.00	\$10,500.00
	43	702-FWU01	CONCRETE ABUTMENT W/ REBAR	CYS	3	\$7,666.67	\$23,000.01
	44	712-09730	BOARDWALK	LFT	64	\$576.80	\$36,915.20
	45	715-94530	ADJUST VALVE TO GRADE (WATER)	EACH	3	\$350.00	\$1,050.00
	46	715-FWR03	PIPE - 12" PVC	LFT	22	\$75.00	\$1,650.00
	47	715-FWR13	PIPE - 12" RCP, CLASS III	LFT	54	\$60.00	\$3,240.00
	48	715-FWR27	PIPE - 12" CMP	LFT	80	\$55.00	\$4,400.00
	49	715-FWU01	DRAINPIPE PERFORATED, 6 IN. W/ GEOTEXTILE	LFT	372	\$13.50	\$5,022.00
	50	715-FWU02	WATER MAIN LOWERING	LFT	450	\$100.00	\$45,000.00
	51	720-07309	INFILTRATION TRENCH	LSUM	1	\$1,000.00	\$1,000.00
	52	720-FWR01	48 IN. STORM MANHOLE, TYPE I	EACH	1	\$3,775.00	\$3,775.00
	53	720-FWR16	INLET TYPE 1-B	EACH	3	\$2,500.00	\$7,500.00
	54	720-FWR30	24 IN. STORM CASTING TYPE A	EACH	1	\$700.00	\$700.00
	55	720-FWR33	24 IN. STORM CASTING TYPE B	EACH	3	\$700.00	\$2,100.00
	56	732-11770	AGGREGATE FOR DRAINAGE FILL	TON	154	\$34.50	\$5,313.00
	57	732-11811	MODULAR BLOCK WALL ERECTION	SFT	2340	\$45.00	\$105,300.00
	58	732-11812	MODULAR BLOCK WALL W/ GROUND REINFORCEMENT	SFT	2340	\$34.00	\$79,560.00
	59	801-FWR01	MAINTENANCE OF TRAFFIC	LSUM	1	\$86,945.09	\$86,945.09
	60	802-02475	SIGN, RELOCATE	EACH	7	\$100.00	\$700.00
	61	802-03821	SHEET SIGN W/ LEGEND, 0.08 IN.	SFT	68	\$15.00	\$1,020.00
	62	802-03896	BOLLARD, INSTAL	EACH	2	\$300.00	\$600.00
	63	802-05701	SIGN POST, SQUARE TYPE I REINFORCED ANCHOR BASE	LFT	81	\$25.00	\$2,025.00
	64	805-01842	SIGNAL HANDHOLE	EACH	1	\$2,000.00	\$2,000.00
	65	805-01844	2" GALVANIZED STEEL CONDUIT	LFT	127	\$40.00	\$5,080.00
	66	805-05405	4 FT. PEDESTAL POLE AND FOUNDATION "A"	EACH	2	\$2,000.00	\$4,000.00
	67	805-78480	SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA	LFT	302	\$3.00	\$906.00
	68	805-78485	SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA	LFT	113	\$4.00	\$452.00
	69	805-78790	SEED MIXTURE, U	LBS	124	\$10.00	\$1,240.00
	70	805-90005	10 FT. PEDESTAL POLE AND FOUNDATION "A" W/18 IN. PEDESTRIAN SIGNAL HEAD	EACH	2	\$3,200.00	\$6,400.00
	71	805-FWR02	PEDESTRIAN PUSH BUTTON W/ "PUSH OR WAVE AT BUTTON FOR (WALK SYMBOL)" & AUDIBLE CONFIRMATION (POLARA Z-WIRE)	EACH	6	\$1,800.00	\$10,800.00
	72	805-FWU01	REMOVE EXISTING PUSH BUTTON AND SIGN	EACH	2	\$100.00	\$200.00
	73	805-FWU02	REMOVE EXISTING PUSH BUTTON PEDESTAL, PUSH BUTTONS AND SIGN	EACH	1	\$500.00	\$500.00
	74	807-FWR33	LAMP POST, RELOCATE	EACH	4	\$1,000.00	\$4,000.00
	75	808-06716	LINE, REMOVE	LFT	200	\$10.00	\$2,000.00
	76	808-10051	TRANSVERSE MARKINGS, MULTI-COMPONENT, STOP LINE, 24 IN.	LFT	74	\$16.00	\$1,184.00
	77	808-10099	TRANSVERSE MARKINGS, MULTI-COMPONENT, CROSSWALK LINE, 24 IN.	LFT	574	\$20.00	\$11,480.00
Allowance							\$80,000.00
	78	109-04299	WORK ALLOWANCE	DOL	80000	\$1.00	\$80,000.00
Base Bid Total:							\$1,493,600.00

Drug Policy Acknowledgement Form

Contractor acknowledges the City of Fort Wayne has in place a Drug and Alcohol Policy that applies to any Contractor doing business with the City. A copy of this policy is available for inspection on the City of Fort Wayne website at: <http://www.cityoffortwayne.org/purchasing-home.html>. As a condition of being awarded any contract, the successful bidder shall sign this Drug Policy Acknowledgement and agree to be bound by those provisions of the policy that may be applicable. A copy of this form will be retained by the City of Fort Wayne.

The undersigned, on behalf of the Contractor deposes and states that the Contractor acknowledges the City of Fort Wayne's Alcohol and Drug Policy.

Name of Company

By: _____

Name and Title

E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work eligibility status of all newly hired employees of the contractor through the E-Verify program. E-Verify means the electronic verification of work authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV, s.403(a), as amended, operated by the United States Department of Homeland Security or a successor work authorization program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is not required to verify the work eligibility status of all newly hired employees of Contractor through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms that, prior to entering into its contract with the City, the undersigned Contractor will enroll in and agrees to verify the work eligibility status of all its newly hired employees through the E-Verify program.

Name of Company

By: _____

Title

ACKNOWLEDGEMENT

STATE OF INDIANA)
) SS
COUNTY OF ALLEN)

Before me, a Notary Public, in and for said State and County, personally appeared the within named Company by Name, Title, who being first duly sworn upon his/her oath states that he/she is a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing Declaration, and acknowledged the same as his/her voluntary act and deed.

WITNESS my hand and seal this _____ day of _____, 20_____.

My Commission Expires: _____

Signature of Notary Public

Resident of _____ County

Printed Name

CITY OF FORT WAYNE, INDIANA

API CONSTRUCTION CORPORATION
(Vendor Name)

VENDOR DISCLOSURE STATEMENT RELATING TO:

1. **FINANCIAL INTERESTS;**
2. **POTENTIAL CONFLICTS OF INTEREST;**
3. **CURRENT AND PENDING CONTRACTS OR PROCUREMENTS**

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$50,000 or more. Vendors shall disclose their financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration for a contract awarded by the City. This Disclosure Statement must be completed and submitted together with the Vendor's contract, bid, proposal or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

Section 1: Disclosure of Financial Interest in Vendor

a. If any individuals have either of the following financial interests in Vendor (or its parent), please check all that apply and provide their names and addresses (attach additional pages as necessary):

(i) Equity ownership exceeding 5%

(ii) Distributable income share exceeding 5%

(iii) Not Applicable (If N/A, go to Section 2)

Name: _____ Name: _____

Address: _____ Address: _____

b. For each individual listed in Section 1a. show his/her type of equity ownership:

sole proprietorship stock

partnership interest units (LLC)

other (explain) _____

c. For each individual listed in Section 1a. show the percentage of ownership interest in Vendor (or its parent):
ownership interest:

Name: _____ %

Name: _____ %

Section 2: Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)

For each individual listed in Section 1a. check "Yes" or "No" to indicate which, if any, of the following potential conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary):

- a. City employment, currently or in the previous 3 years, including contractual employment for services:
Yes _____ No x

- b. City employment of "Member of Immediate Family" (defined herein as: *Spouse, Child, Step Child, Parent or Step Parent, Father-in-law or Mother-in-law, Brother or Sister, Step Brother or Step Sister, Half Brother or Half Sister, Brother-in-law or Sister-in-law, Son-in-law or Daughter-in-law, Grandparent or Step Grandparent, Grandparent or Step Grandparent of Spouse, Grandchild*)
Including contractual employment for services in the previous 3 years:
Yes _____ No x

- c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 years: Yes _____ No x

Section 3: DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION

- a. Does Vendor have current contracts (including leases) with the City? Yes x No _____

If "Yes", identify each current contract with descriptive information including purchase order or contract reference number, contract date and City contact below (attach additional pages as necessary).

CSO 55/ ANTHONY AND WAYNE RELIEF SEWER WO 76698 - Dated 3/15/22- Justin Eckright
GRISWOLD FORCE MAIN and LAFAYETTE STORM OUTFALL WO 76718- Dated 07/12/22- Eric Ruppert

- b. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement relationship with the City? Yes _____ No x

If "Yes", identify each pending matter with descriptive information including bid or project number, contract date and City contact using space below (attach additional pages as necessary).

c. Does vendor have any existing employees that are also employed by the City of Fort Wayne?

Yes _____ No x

If "Yes", provide the employee's name, current position held at vendor, and employment payment terms (hourly, salaried, commissioned, etc.).

Name / Position / Payment Terms:

Name / Position / Payment Terms:

Name / Position / Payment Terms:

d. Does vendor's representative, agent, broker, dealer or distributor (if applicable) have any existing employees that are also employed by the City of Fort Wayne? For each instance, please provide the name of the representative, agent, broker, dealer or distributor; the name of the City employee, and the payment terms (hourly, salaried, commissioned, etc.).

Company / Name / Payment Terms: _____

Company / Name / Payment Terms: _____

Section 4: CERTIFICATION OF DISCLOSURES

In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except as described from Schedule A:

- a. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, been debarred, suspended, proposed for debarment declared ineligible or voluntarily excluded from any transactions by any federal, state or local unit of government;
- b. No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission of any offense;
- c. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, had one or more public transactions (federal, state or local) terminated for cause or default;
- d. No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five (5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guilty, or found liable in any criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and
- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective officers, directors, or individuals listed in Section 1a. is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same

elements as the offense of bid-rigging or bid-rotating

- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitted by

API CONSTRUCTION CORPORATION PO BOX 191 LAOTTO IN 46763
(Name of Vendor) Address
260-897-2743
Telephone
a.lybarger@apiland.net
E-Mail Address



The individual authorized to sign on behalf of Vendor represents that he/she: (a) is fully informed regarding the matters pertaining to Vendor and its business, (b) has adequate knowledge to make the above representations and disclosures concerning Vendor; and (c) certifies that the foregoing representations and disclosures are true and accurate to the best of his/her knowledge and belief.

Name (Printed) AARON S LYBARGER Title President
Signature [Handwritten Signature] Date 5/15/2023

NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Purchasing Department is providing this information to Council as an overview of this award.

Liberty Mills Road Trail

RFPs & BIDS

Bid/RFP #	0168N
Awarded To	API Construction Corp
Amount	\$1,493,600.00
Conflict of interest on file?	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Number of Registrants	9
Number of Bidders	3
Required Attachments	Council Digest Supplemental, Bid Tabulation, Award, Contract, Vendor Disclosure

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID <i>(State, Federal, Piggyback--Authority)</i>	0168N
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	
	Please see Common Council Digest Supplemental

REQUEST FOR SUSPENSION OF RULES

<i>Provide justification if prior approval is being requested.</i>	
	N/A

FUNDING SOURCE

<i>Account Information.</i>	
	Coventry Lane Economic Development Area (EDA)
	American Rescue Plan Act (ARPA)
	Local Income Tax-Economic Development (LIT-ED)



FW PUBLIC WORKS

Board of Public Works

In Your Neighborhood

COMMON COUNCIL DIGEST SHEET – SUPPLEMENTAL

Liberty Mills Road Trail

Action Requested:

Requesting an Ordinance approving the **Liberty Mills Road Trail** project pursuant to the Board of Public Works Resolution #**0168N** and an award to **API Construction Corp** in the amount of **\$1,493,600.00**.

Note: API Construction was the lowest, most responsive bidder among 3 bidders.

Description and Scope of the Work:

Improve the north side of Liberty Mills Road from Middle Grove to Falls Drive and the west side of Falls Drive from Liberty Mills to Coventry Lane with a 10-foot wide asphalt trail, connecting Aboite residents with the Village at Coventry. The project includes a boardwalk, ADA curb ramps, retaining walls, signage, a park bench, pavement markings and erosion control measures.

BILL NO. S-23-05-20

REPORT OF COMMITTEE ON PUBLIC WORKS

June 6, 2023

Michelle Chambers Chair








Tom Didier Co-Chair

All Council Members


An Ordinance approving Construction Contract – Liberty Mills Road Trail - Work Order #0168N – between API Construction Corp and the City of Fort Wayne, Indiana, by and through its Board of Public Works

Involving a total cost of \$1,493,600.00

COMMITTEE ON REGULATIONS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said Ordinance

<u>COUNCIL MEMBER</u>	<u>DO PASS</u>	<u>DO NOT PASS</u>	<u>ABSTAIN</u>
<u>ARP</u>			
<u>CHAMBERS</u>			
<u>DIDIER</u>			
<u>ENSLEY</u>			
<u>FREISTROFFER</u>			
<u>HINES</u>			
<u>JEHL</u>			
<u>PADDOCK</u>			
<u>TUCKER</u>			

**LANA R. KEESLING
CITY CLERK**



Public Hearing Date: N/A

Read the first time in full and on motion by Councilperson Chambers.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilperson Chambers, placed on passage by the following vote:

<u>TOTAL VOTES</u>	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
ARP	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
CHAMBERS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
DIDIER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
ENSLEY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
FREISTROFFER	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
HINES	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
JEHL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
PADDOCK	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
TUCKER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

DATED: June 6, 2023




 LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as Special Ordinance No. S-23-05-20 on the 6th day of June, 2023

ATTEST:



 LANA R. KEESLING
 CITY CLERK




 PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 7th of June 2023, at the hour of 10:00 o'clock A.M. E.S.T.



 LANA R. KEESLING, CITY CLERK

Approved and signed by me this 9TH day of June 2023, at the hour of 10:00 o'clock Am . E.S.T.



 THOMAS C. HENRY, MAYOR

