

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

BILL NO. S-16-08-19

SPECIAL ORDINANCE NO. S-83-16

AN ORDINANCE approving CONSTRUCTION CONTRACT - PEDESTRIAN SAFETY SIDEWALK IMPROVEMENTS FOR CLINTON STREET - \$349,478.50 between MALOTT CONTRACTING and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - PEDESTRIAN SAFETY SIDEWALK IMPROVEMENTS FOR CLINTON STREET by and between MALOTT CONTRACTING and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for project includes the widening of the sidewalk on the west side of Clinton Street from Superior Street to the north edge of the Plaza Parking Garage including upgrades to the corner curb ramps. This sidewalk will be shifted to the west away from Clinton Street and behind the railroad elevation support pier. A new retaining wall and railing will be required to address changes to the grade. LED Pedestrian scale lighting will be installed to provide greater visibility. Drainage improvements will also be included:

involving a total cost of THREE HUNDRED FORTY-NINE THOUSAND FOUR HUNDRED SEVENTY-EIGHTS AND 00/100 DOLLARS - (\$349,478.50). A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.


1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.



Council Member

APPROVED AS TO FORM AND LEGALITY



Carol Helton, City Attorney

Award: Resolution # 0115N

2016 Elevate Fort Wayne for Clinton Street

(Pedestrian Safety Sidewalk Improvement *)*

To: Malott Contracting

in the amount of \$349,478.50

CITY OF FORT WAYNE

DATE: 8/17/2016


Robert Kennedy, Chair


Mike Avila, Member


Kumar Menon, Member


ATTEST: Lyndsey L. Richards

Form 96
 Non-Collusion Affidavit
 Cert In Lieu/Financial Statement
 Bidder's Bond
 Street Barricade Maint Info
 EBE Declaration Form
 Indiana Legal Employment Declaration
 Addendum No. 1
 Addendum No. 2
 Addendum No. 3
 Addendum No. 4
 Addendum No. 5

best bid column
 x
 x
 x
 x
 x
 x
 x
 x
 x
 x

TOTAL: \$299,532.00 TOTAL: \$349,478.50 TOTAL: \$458,237.00 TOTAL: \$544,645.81

% over 16.67% % over 52.98% % over 81.83%
 % under 0.00% % under 0.00% % under 0.00%

Bid Tabulation

#REF! Bid Date: 08/16/2016		2016 Elevate Fort Wayne for Clinton Street		#REF! W.O. NO.:	0115N	0115N	BIDDER: Malott		BIDDER: Brooks		BIDDER: Primco	
ITEM NO.	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	
1	REMOVAL OF EXISTING CONCRETE CURBFACE SIDEWALK, SIDEWALK, CURB RAMP AND INTERGRAL CURB AND BASE COMPLETELY (INCLUDES SAW CUT)	202	SYD	\$12.00	\$2,424.00	\$18.00	\$3,636.00	\$20.00	\$4,040.00	\$45.00	\$9,090.00	
2	REMOVAL OF EXISTING CONCRETE CURB AND BASE TO SOIL (INCLUDES SAW CUT)	120	LF	\$12.00	\$1,440.00	\$18.00	\$2,160.00	\$10.00	\$1,200.00	\$25.00	\$3,000.00	
3	REMOVAL OF EXISTING PAVEMENT AND BASE TO ALLOW FOR NEW CONSTRUCTION (INCLUDES SAW CUT 18" PARALLEL TO FACE OF EXISTING CURB SEE DETAIL #1, SHEET L5.0)	40	SYD	\$12.00	\$480.00	\$15.00	\$600.00	\$20.00	\$800.00	\$70.00	\$2,800.00	
4	REMOVAL OF EXISTING ASPHALT PAVEMENT AND BASE TO SOIL (INCLUDES SAW CUT)	98	SYD	\$12.00	\$1,176.00	\$10.00	\$980.00	\$20.00	\$1,960.00	\$35.00	\$3,430.00	
5	REMOVAL OF EXISTING CONCRETE PAVEMENT AND BASE TO SOIL (INCLUDES COMMERCIAL DRIVE APPROACH AND SAW CUT)	416	SYD	\$15.00	\$6,240.00	\$18.00	\$7,488.00	\$20.00	\$8,320.00	\$40.00	\$16,640.00	
6	REMOVAL OF EXISTING CONCRETE ISLAND AND BASE TO SOIL (INCLUDES SAW CUT)	42	SYD	\$15.00	\$630.00	\$20.00	\$840.00	\$20.00	\$840.00	\$40.00	\$1,680.00	
7	REMOVAL OF EXISTING CONCRETE WALL, FOUNDATION AND BASE. (ENSURE EXISTING CONCRETE RAILROAD SUPPORT PIERS ARE NOT DAMAGED BY ANY CONSTRUCTION WORK. THE EXTENT OF REMOVAL OF THE EXISTING WALL WILL NOT UNDERMINE THE RAILROAD SUPPORT PIERS)	37	LF	\$180.00	\$6,660.00	\$110.00	\$4,070.00	\$45.00	\$1,665.00	\$200.00	\$7,400.00	
8	REMOVAL OF EXISTING ORNAMENTAL FENCE	49	LF	\$8.00	\$392.00	\$17.00	\$833.00	\$5.00	\$245.00	\$15.00	\$735.00	
9	REMOVAL OF EXISTING TREE & STUMP AND GRUB 12" BELOW PROPOSED GRADE	2	EA	\$800.00	\$1,600.00	\$2,000.00	\$4,000.00	\$750.00	\$1,500.00	\$870.00	\$1,740.00	
10	COMMON EXCAVATION	1	LS	\$3,500.00	\$3,500.00	\$5,500.00	\$5,500.00	\$59,950.50	\$59,950.50	\$41,173.20	\$41,173.20	
11	6"x6" CONCRETE CURB (SEE DETAIL #4, SHEET L5.0)	100	LF	\$25.00	\$2,500.00	\$15.00	\$1,500.00	\$25.00	\$2,500.00	\$26.20	\$2,620.00	
12	CURB RAMP TYPE "A" (SEE DETAIL #9, SHEET L5.0)	16	SYD	\$85.00	\$1,360.00	\$95.00	\$1,520.00	\$200.00	\$3,200.00	\$181.67	\$2,906.72	
13	CONCRETE CURB @ SIDEWALK (SEE DETAIL #2, SHEET L5.0)	38	LF	\$30.00	\$1,140.00	\$15.00	\$570.00	\$45.00	\$1,710.00	\$35.00	\$1,330.00	
14	CURB FACE / BRICK PAVEMENT / SIDEWALK (SEE DETAIL #6, SHEET L5.0)	250	SYD	\$85.00	\$21,250.00	\$144.00	\$36,000.00	\$115.00	\$28,750.00	\$210.00	\$52,500.00	
15	CURBFACE SIDEWALK, INCLUDES SAW CUT (SEE DETAIL #5, SHEET L5.0)	120	SYD	\$55.00	\$6,600.00	\$75.00	\$9,000.00	\$80.00	\$9,600.00	\$175.00	\$21,000.00	
16	PRECAST CONCRETE BOLLARD (SEE DETAIL #7, SHEET L5.0)	12	EA	\$600.00	\$7,200.00	\$1,000.00	\$12,000.00	\$1,250.00	\$15,000.00	\$1,685.00	\$20,220.00	
17	EXPANSION JOINT PREMOLDED ASPHALTIC FIBER EXPANSION JOINT (INCLUDES REBAR SEE DETAIL #3, SHEET L5.0)	200	LF	\$7.00	\$1,400.00	\$5.00	\$1,000.00	\$3.00	\$600.00	\$15.50	\$3,100.00	
18	CONCRETE RETAINING WALL WITH 4" ABS DRAIN PIPE, LETTERS AND RAILING (COMPLETE IN PLACE SEE DETAIL #8, SHEET L5.0 AND A1.0) (INCLUDES EXCAVATION AND PIPE CONNECTION)	1	LS	\$96,500.00	\$96,500.00	\$96,000.00	\$96,000.00	\$100,000.00	\$100,000.00	\$188,110.26	\$188,110.26	
19	PAVEMENT RESTORATION (SEE DETAIL #1, SHEET L5.0)	42	SYD	\$110.00	\$4,620.00	\$180.00	\$7,560.00	\$140.00	\$5,880.00	\$131.72	\$5,532.24	
20	BITUMINOUS MIXTURE FOR PATCHING (ASPHALT PAVEMENT BEHIND WALL, MATCH EXISTING DEPTH)	13	SYD	\$110.00	\$1,430.00	\$150.00	\$1,950.00	\$100.00	\$1,300.00	\$155.00	\$2,015.00	
21	ADJUST CASTING TO GRADE (EXISTING STORM STRUCTURE TO REMAIN)	3	EA	\$250.00	\$750.00	\$250.00	\$750.00	\$1,000.00	\$3,000.00	\$670.24	\$2,010.72	
22	2"x2" CURB AND GUTTER CASTING, FURNISH AND ADJUST TO GRADE	1	EA	\$450.00	\$450.00	\$950.00	\$950.00	\$425.00	\$425.00	\$1,120.00	\$1,120.00	
23	24" SOLID STORM CASTING, FURNISH AND ADJUST TO GRADE	2	EA	\$450.00	\$900.00	\$815.00	\$1,630.00	\$350.00	\$700.00	\$995.00	\$1,990.00	
24	STEEL PIPE BOLLARD (INCLUDES CONCRETE BASE)	1	EA	\$400.00	\$400.00	\$250.00	\$250.00	\$800.00	\$800.00	\$1,440.48	\$2,880.96	
25	24" BEEHIVE CASTING, FURNISH AND ADJUST TO GRADE	1	EA	\$450.00	\$450.00	\$850.00	\$850.00	\$350.00	\$350.00	\$995.00	\$995.00	
26	TYPE "O" COMPACTED AGGREGATE FOR BASE #53	100	TON	\$30.00	\$3,000.00	\$28.00	\$2,800.00	\$50.00	\$5,000.00	\$80.00	\$8,000.00	
27	TOP SOIL	66	TON	\$30.00	\$1,980.00	\$32.00	\$2,112.00	\$60.00	\$3,960.00	\$60.00	\$3,960.00	
28	HYDROSEEDING WITH HYDROSTIK OR EQUIVALENT POLYMER FOR EROSION AND SEDIMENT CONTROL	725	SYD	\$3.00	\$2,175.00	\$4.82	\$3,494.50	\$2.50	\$1,812.50	\$2.50	\$1,812.50	
29	SEDIMENT INLET PROTECTION DEVICE OR APPROVED EQUIVALENT FOR SEDIMENT CONTROL	7	EA	\$50.00	\$350.00	\$75.00	\$525.00	\$201.00	\$1,407.00	\$277.00	\$1,939.00	
30	CONSTRUCTION SIGN, TYPE "A" (W20-1, W20-5, G20-2)	7	EA	\$75.00	\$525.00	\$275.00	\$1,925.00	\$181.00	\$1,267.00	\$100.00	\$700.00	
31	ARROW BOARD (FOR LENGTH OF PROJECT)	1	EA	\$1,200.00	\$1,200.00	\$3,500.00	\$3,500.00	\$2,650.00	\$2,650.00	\$1,660.00	\$1,660.00	
32	CONSTRUCTION ENGINEERING	1	LS	\$2,000.00	\$2,000.00	\$6,750.00	\$6,750.00	\$10,000.00	\$10,000.00	\$5,750.00	\$5,750.00	
33	MAINTENANCE OF TRAFFIC	1	LS	\$12,000.00	\$12,000.00	\$15,900.00	\$15,900.00	\$20,480.00	\$20,480.00	\$7,986.24	\$7,986.24	
34	MOBILIZATION / DEMOBILIZATION	1	LS	\$8,000.00	\$8,000.00	\$17,400.00	\$17,400.00	\$22,500.00	\$22,500.00	\$27,232.29	\$27,232.29	
35	WORK ALLOWANCE	1	LS	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	
36	EXISTING CONCRETE POLE BASE, REMOVE COMPLETELY AND BACKFILL	4	EA	\$800.00	\$3,200.00	\$950.00	\$3,800.00	\$700.00	\$2,800.00	\$800.00	\$3,200.00	
37	EXISTING LUMINAIRE, REMOVE	10	EA	\$200.00	\$2,000.00	\$350.00	\$3,500.00	\$100.00	\$1,000.00	\$300.00	\$3,000.00	
38	LUMINAIRE, STERNBERG G743, IN PLACE, PROVIDED BY CITY	6	EA	\$1,750.00	\$10,500.00	\$360.00	\$2,160.00	\$1,000.00	\$6,000.00	\$300.00	\$1,800.00	
39	LUMINAIRE, 138W LED AT89 40LED10 MVOLT R3 4K NL POSS, PROVIDED BY CITY	4	EA	\$700.00	\$2,800.00	\$360.00	\$1,440.00	\$1,000.00	\$4,000.00	\$300.00	\$1,200.00	
40	POLE, STERNBERG FTW STD, IN PLACE, PROVIDED BY CITY	6	EA	\$1,750.00	\$10,500.00	\$420.00	\$2,520.00	\$2,000.00	\$12,000.00	\$350.00	\$2,100.00	
41	CONCRETE BASE, REINFORCED, 24" X 60"	6	EA	\$1,000.00	\$6,000.00	\$1,050.00	\$6,300.00	\$2,000.00	\$12,000.00	\$875.00	\$5,250.00	
42	3/8" THWN IN EXISTING CONDUIT OR BORE TUBE	90	LF	\$7.00	\$630.00	\$12.00	\$1,080.00	\$20.00	\$1,800.00	\$10.00	\$900.00	
43	LUMINAIRE, KURTZON WALLPACK, #12 WIRE, SEAL TIGHT WHIPS, MISC. BOXES	4	EA	\$1,000.00	\$4,000.00	\$840.00	\$3,360.00	\$3,000.00	\$12,000.00	\$700.00	\$2,800.00	
44	1.5" HDPE BORE TUBE AND 3/8" THWN IN PLACE	200	LF	\$11.00	\$2,200.00	\$18.00	\$3,600.00	\$20.00	\$4,000.00	\$15.00	\$3,000.00	
45	PCCP PATCHING (10"), ON 2" COMPACTED #53 AGGREGATE	30	SYD	\$100.00	\$3,000.00	\$85.00	\$2,550.00	\$110.00	\$3,300.00	\$170.00	\$5,100.00	
46	REMOVAL OF EXISTING CASTING	1	EA	\$30.00	\$30.00	\$2,800.00	\$2,800.00	\$100.00	\$100.00	\$1,340.48	\$1,340.48	
47	48" CATCH BASIN INSTALLED (INCLUDES EXCAVATION AND PIPE CONNECTION)	1	EA	\$3,500.00	\$3,500.00	\$6,800.00	\$6,800.00	\$2,000.00	\$2,000.00	\$1,910.72	\$1,910.72	
48	FILL EXISTING 12" RCP PIPE AND STRUCTURE WITH FLOWABLE FILL	1	EA	\$1,200.00	\$1,200.00	\$2,600.00	\$2,600.00	\$1,200.00	\$1,200.00	\$2,140.48	\$2,140.48	
49	PRUNE AND FERTILIZE TREE	1	EA	\$85.00	\$85.00	\$350.00	\$350.00	\$450.00	\$450.00	\$450.00	\$450.00	
50	6" "Y" TO CONNECT EXISTING UNDERDRAIN	1	EA	\$40.00	\$40.00	\$450.00	\$450.00	\$100.00	\$100.00	\$340.00	\$340.00	
51	6" PERFORATED UNDERDRAIN TILE (INCLUDES CONNECTING TO EXISTING PIPE)	20	LF	\$15.00	\$300.00	\$25.00	\$500.00	\$65.00	\$1,300.00	\$35.00	\$700.00	
52	Parking Stop Blocks, Furnish and Set	5	EA	\$175.00	\$875.00	\$450.00	\$2,250.00	\$65.00	\$325.00	\$150.00	\$750.00	
53	ELECTRICAL SERVICE PER DETAILS ON PLAN SHEET E1.0 & E2.0 (Includes all items needed for service)	1	LS	\$6,000.00	\$6,000.00	\$16,800.00	\$16,800.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	

COMMON COUNCIL DIGEST SHEET – SUPPLEMENTAL

Pedestrian Safety Sidewalk Improvements for Clinton Street

Action Requested:

Requesting an ordinance approving the Pedestrian Safety Sidewalk Improvements for Clinton Street Resolution #0115N between Malott Contracting and the City of Fort Wayne in the amount of \$349,478.50 in connection with Fort Wayne Public Works.

Note: Malott Contracting was the lowest most responsive bidder among 3 bidders.

Description and Scope of Work:

To alleviate congestion and make it safer for pedestrians walking along Clinton between the Plaza Parking Garage and Headwaters Park.

The project includes the widening of the sidewalk on the west side of Clinton Street from Superior Street to the north edge of the Plaza Parking Garage including upgrades to the corner curb ramps. This sidewalk will be shifted to the west away from Clinton Street and behind the railroad elevation support pier. A new retaining wall and railing will be required to address changes to the grade. LED Pedestrian scale lighting will be installed to provide greater visibility. Drainage improvements will also be included.

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the **Pedestrian Safety Sidewalk Improvements for Clinton Street** award.

RFPs & BIDS

Bid/RFP #	0115N
Awarded To	Malott Contracting
Amount	\$349,478.00
Conflict of interest on file?	X Yes <input type="checkbox"/> No n/a
Number of Registrants	4
Number of Bidders	3
Attachments	AWARD APPROVAL AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID <i>(State, Federal, Piggyback--Authority)</i>	
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes <input type="checkbox"/> No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

FUNDING SOURCE

<i>Account Information.</i>	Legacy

BILL NO. S-16-08-19

REPORT OF COMMITTEE ON PUBLIC WORKS

SEPTEMBER 13, 2016

Paul Ensley Chair

Michael Barranda Co-Chair

All Council Members

AN ORDINANCE approving CONSTRUCTION CONTRACT - PEDESTRIAN SAFETY SIDEWALK IMPROVEMENTS FOR CLINTON STREET - between MALOTT CONTRACTING and the City of Fort Wayne, Indiana, in connection with the Board of Public Works









COMMITTEE ON PUBLIC WORKS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said ordinance

DO PASS


DO NOT PASS

ABSTAIN

NO REC

	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
_____	_____	_____	_____

LANA R. KEESLING CITY CLERK



Public Hearing Date: N/A

Read the first time in full and on motion by Councilman Ensley.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilman Ensley, placed on passage by the following vote:

<u>TOTAL VOTES</u>	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
ARP	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
BARRANDA	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
CRAWFORD	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
DIDIER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
ENSLEY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
FREISTROFFER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
HINES	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>
JEHL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
PADDOCK	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

DATED: September 13, 2016




 LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as

Special Ordinance No. S-16-08-19 on the 13th day of September, 2016

ATTEST:



 LANA R. KEESLING
 CITY CLERK



 PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 14th of September 2016, at the hour of 10:30 o'clock P.M. E.S.T.



 LANA R. KEESLING, CITY CLERK

Approved and signed by me this 20TH day of SEPTEMBER 2016, at the hour of 10:00 O'clock Am. E.S.T.



 THOMAS C. HENRY, MAYOR