

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

BILL NO. S-17-02-02

SPECIAL ORDINANCE NO. S-22-17

AN ORDINANCE approving CONSTRUCTION CONTRACT - RFP #/ RESOLUTION # - 12418 - MAYSVILLE ROAD, LANDIN ROAD, TRIER ROAD ROUNDABOUT - \$1,465,729.19 between E & B PAVING and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - RFP #/ RESOLUTION # - 12418 - MAYSVILLE ROAD, LANDIN ROAD, TRIER ROAD ROUNDABOUT by and between E & B PAVING and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for constructing a roundabout with perimeter concrete curbs, concrete sidewalk, asphalt pavement section, street lighting improvements, and drainage improvements to intersect traffic from Maysville, Landin and Trier Roads;

involving a total cost of ONE MILLION FOUR HUNDRED SIXTY-FIVE THOUSAND SEVEN HUNDRED TWENTY-NINE AND 19/100 DOLLARS - (\$1,465,729.19). A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.


1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.



Council Member

APPROVED AS TO FORM AND LEGALITY



Carol Helton, City Attorney

Form 96
 Non-Collusion Affidavit
 Cert In Lieu/Financial Statement
 Bidder's Bond
 Street Barricade Maint Info
 EBE Declaration Form
 E-Verify Affidavit
 Addendum No. 1
 Addendum No. 2
 Addendum No. 3

best bid column

X
X
X
X
X
X
X
X
X

X
X
X
X
X
X
X
X
X

| | | | | | | | |
|--------|----------------|---------|----------------|---------|----------------|---------|----------------|
| TOTAL: | \$1,546,924.20 | TOTAL: | \$1,465,729.19 | TOTAL: | \$1,550,724.00 | TOTAL: | \$1,615,283.85 |
| | | % over | 0.00% | % over | 0.05% | % over | 4.22% |
| | | % under | 5.43% | % under | 0.00% | % under | 0.00% |

Bid Tabulation

| Proj: | Maysville-Landin-Trier Roundabout | RES. NO.: | 12418 | Estimate | | BIDDER: E & B | | BIDDER: Brooks | | BIDDER: Wayne | |
|-----------|---|-----------|-------|-------------|--------------|---------------------|------------------|----------------|-------------|----------------|--------------|
| Bid Date: | 01/25/17 | W.O. NO.: | 12418 | PLAN QTY | UNIT | UNIT COST Est. (\$) | AMOUNT Est. (\$) | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) |
| 1 | Construction Engineering | 1 | LS | \$24,000.00 | \$24,000.00 | \$10,000.00 | \$10,000.00 | \$20,000.00 | \$20,000.00 | \$35,600.00 | \$35,600.00 |
| 2 | Mobilization and Demobilization | 1 | LS | \$50,000.00 | \$50,000.00 | \$73,275.00 | \$73,275.00 | \$75,000.00 | \$75,000.00 | \$79,300.00 | \$79,300.00 |
| 3 | Clearing of Right of Way | 1 | LS | \$24,000.00 | \$24,000.00 | \$29,000.00 | \$29,000.00 | \$35,000.00 | \$35,000.00 | \$61,250.00 | \$61,250.00 |
| 4 | Pavement Removal | 5795 | SYD | \$10.00 | \$57,950.00 | \$6.05 | \$34,878.25 | \$9.40 | \$54,191.00 | \$9.40 | \$54,191.00 |
| 5 | Center Curb, Remove | 281 | SYD | \$10.00 | \$2,810.00 | \$19.00 | \$5,339.00 | \$9.40 | \$2,641.40 | \$9.40 | \$2,641.40 |
| 6 | Excavation, Common | 2503 | CYD | \$25.00 | \$62,575.00 | \$41.00 | \$102,623.00 | \$26.00 | \$65,078.00 | \$24.25 | \$60,697.75 |
| 7 | Borrow | 4314 | CYD | \$10.00 | \$43,140.00 | \$14.90 | \$64,278.60 | \$13.00 | \$56,082.00 | \$13.00 | \$56,082.00 |
| 8 | Temporary Check Dam, Revetment Riprap | 5 | TON | \$75.00 | \$375.00 | \$138.00 | \$690.00 | \$41.00 | \$205.00 | \$41.00 | \$205.00 |
| 9 | Temporary Silt Fence | 1206 | LFT | \$2.00 | \$2,412.00 | \$2.25 | \$2,713.50 | \$2.00 | \$2,412.00 | \$2.00 | \$2,412.00 |
| 10 | No. 2 Stone | 100 | TON | \$22.00 | \$2,200.00 | \$23.50 | \$2,350.00 | \$18.55 | \$1,855.00 | \$18.55 | \$1,855.00 |
| 11 | Temporary Seed Mixture | 17135 | SYD | \$0.75 | \$12,851.25 | \$0.20 | \$3,427.00 | \$0.20 | \$3,427.00 | \$0.10 | \$1,713.50 |
| 12 | Subgrade Treatment | 0 | SYD | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$40.00 | \$0.00 |
| 13 | Structure Backfill, Type 1 | 760 | CYD | \$35.00 | \$26,600.00 | \$29.10 | \$22,116.00 | \$26.00 | \$19,760.00 | \$26.00 | \$19,760.00 |
| 14 | Compacted Aggregate, No. 53, Base | 2273 | TON | \$20.00 | \$45,460.00 | \$21.70 | \$49,324.10 | \$19.00 | \$43,187.00 | \$28.25 | \$64,212.25 |
| 15 | HMA Pavment, C, For Temporary Pavement | 461 | TON | \$70.00 | \$32,270.00 | \$80.00 | \$36,880.00 | \$66.00 | \$30,426.00 | \$65.00 | \$29,950.00 |
| 16 | Transition Milling | 896 | SYD | \$10.00 | \$8,960.00 | \$8.00 | \$7,168.00 | \$5.50 | \$4,928.00 | \$10.00 | \$8,960.00 |
| 17 | HMA Surface, C, 9.5mm | 693 | TON | \$100.00 | \$69,300.00 | \$85.00 | \$58,905.00 | \$64.00 | \$44,352.00 | \$85.00 | \$58,905.00 |
| 18 | HMA Intermediate, C, 19mm | 1325 | TON | \$85.00 | \$112,625.00 | \$55.00 | \$72,875.00 | \$51.00 | \$67,575.00 | \$60.00 | \$79,500.00 |
| 19 | HMA Base, C, 25.0mm | 1766 | TON | \$70.00 | \$123,620.00 | \$50.00 | \$88,300.00 | \$51.00 | \$90,086.00 | \$60.00 | \$105,960.00 |
| 20 | Wedge and Level, Type C | 16 | TON | \$100.00 | \$1,600.00 | \$85.00 | \$1,360.00 | \$59.00 | \$944.00 | \$100.00 | \$1,600.00 |
| 21 | Asphalt for Tack Coat | 5 | TON | \$500.00 | \$2,500.00 | \$400.00 | \$2,000.00 | \$550.00 | \$2,750.00 | \$600.00 | \$4,000.00 |
| 22 | PCCP, 7" Colored | 330 | SYD | \$80.00 | \$26,400.00 | \$100.00 | \$33,000.00 | \$110.00 | \$36,300.00 | \$150.00 | \$49,500.00 |
| 23 | D-1 Contraction Joint | 242 | LFT | \$16.00 | \$3,872.00 | \$10.00 | \$2,420.00 | \$7.00 | \$1,694.00 | \$12.50 | \$3,025.00 |
| 24 | Curb Ramp, Concrete, C | 60 | SYD | \$200.00 | \$12,000.00 | \$200.00 | \$12,000.00 | \$175.00 | \$10,500.00 | \$135.00 | \$8,100.00 |
| 25 | Curb Ramp, Concrete, L | 99 | SYD | \$200.00 | \$19,800.00 | \$200.00 | \$19,800.00 | \$175.00 | \$17,325.00 | \$105.00 | \$10,395.00 |
| 26 | Sidewalk, Concrete, 4" | 1445 | SYD | \$45.00 | \$65,025.00 | \$43.00 | \$62,135.00 | \$38.00 | \$54,910.00 | \$42.00 | \$60,690.00 |
| 27 | Sidewalk, Concrete, 4", Colored | 45 | SYD | \$55.00 | \$2,475.00 | \$100.00 | \$4,500.00 | \$110.00 | \$4,950.00 | \$55.00 | \$2,475.00 |
| 28 | Concrete Curb Type III | 2186 | LFT | \$20.00 | \$43,720.00 | \$25.00 | \$54,650.00 | \$19.00 | \$41,534.00 | \$20.00 | \$43,720.00 |
| 29 | Concrete Curb, Sloping | 308 | LFT | \$20.00 | \$6,160.00 | \$20.00 | \$6,160.00 | \$33.00 | \$10,164.00 | \$25.00 | \$7,700.00 |
| 30 | Center Curb, C, Concrete | 12 | SYD | \$250.00 | \$3,000.00 | \$130.00 | \$1,560.00 | \$115.00 | \$1,380.00 | \$125.00 | \$1,500.00 |
| 31 | Concrete Curb, Type II-B | 3170 | LFT | \$25.00 | \$79,250.00 | \$18.00 | \$57,060.00 | \$21.00 | \$66,570.00 | \$18.50 | \$58,645.00 |
| 32 | PCCP for Approaches, 8" | 245.8 | SYD | \$65.00 | \$15,977.00 | \$45.00 | \$11,061.00 | \$62.00 | \$15,239.60 | \$47.00 | \$11,552.80 |
| 33 | Monument, Type B | 6 | EA | \$800.00 | \$4,800.00 | \$815.00 | \$4,890.00 | \$615.00 | \$4,890.00 | \$600.00 | \$4,800.00 |
| 34 | Geotextiles | 154 | SYD | \$3.00 | \$462.00 | \$3.30 | \$508.20 | \$3.00 | \$462.00 | \$3.00 | \$462.00 |
| 35 | Riprap, Uniform | 52 | TON | \$40.00 | \$2,080.00 | \$47.65 | \$2,477.80 | \$35.10 | \$1,825.20 | \$35.10 | \$1,825.20 |
| 36 | Erosion Control Blanket | 2044 | SYD | \$2.00 | \$4,088.00 | \$1.25 | \$2,555.00 | \$1.25 | \$2,555.00 | \$1.25 | \$2,555.00 |
| 37 | Water | 31 | KGAL | \$1.00 | \$31.00 | \$1.00 | \$31.00 | \$1.00 | \$31.00 | \$1.00 | \$31.00 |
| 38 | Nursery Sod | 8568 | SYD | \$3.00 | \$25,704.00 | \$5.00 | \$42,840.00 | \$4.25 | \$36,414.00 | \$4.25 | \$36,414.00 |
| 39 | Mulch Hardwood Shredded Bark | 10 | CYD | \$75.00 | \$750.00 | \$80.00 | \$800.00 | \$80.00 | \$800.00 | \$80.00 | \$800.00 |
| 40 | Plant, Ground Cover, 1 gallon | 3600 | EA | \$2.00 | \$7,600.00 | \$12.50 | \$47,500.00 | \$12.50 | \$47,500.00 | \$12.50 | \$47,500.00 |
| 41 | Plant, Perennial, 1 Gallon | 49 | EA | \$15.00 | \$735.00 | \$19.50 | \$955.50 | \$19.50 | \$955.50 | \$19.50 | \$955.50 |
| 42 | Field Office, B | 6 | MOS | \$2,000.00 | \$12,000.00 | \$1,500.00 | \$9,000.00 | \$1,400.00 | \$8,400.00 | \$1,500.00 | \$9,000.00 |
| 43 | Underdrain 6" Perforated Plastic Group K Pipe | 2169 | LFT | \$15.00 | \$32,535.00 | \$11.65 | \$25,268.85 | \$12.88 | \$27,936.72 | \$12.98 | \$27,936.72 |
| 44 | Pipe, Underdrain Outlet | 296 | LFT | \$10.00 | \$2,960.00 | \$21.00 | \$6,216.00 | \$23.85 | \$7,059.60 | \$23.85 | \$7,059.60 |
| 45 | Pipe, Type 2, Circular, 12" | 368 | LFT | \$38.00 | \$13,908.00 | \$31.65 | \$11,583.90 | \$42.65 | \$15,609.90 | \$42.65 | \$15,609.90 |
| 46 | Pipe, Type 2, Circular, 15" | 352 | LFT | \$42.00 | \$14,784.00 | \$34.00 | \$11,968.00 | \$42.20 | \$14,854.40 | \$42.20 | \$14,854.40 |
| 47 | Pipe, Type 2, Circular, 18" | 144 | LFT | \$45.00 | \$6,480.00 | \$37.90 | \$5,457.60 | \$48.53 | \$6,988.32 | \$48.53 | \$6,988.32 |
| 48 | Pipe, Type 2, Circular, 24" | 403 | LFT | \$50.00 | \$20,150.00 | \$47.60 | \$19,182.80 | \$59.24 | \$23,873.72 | \$59.24 | \$23,873.72 |
| 49 | Pipe, Type 2, Circular, 30" | 286 | LFT | \$60.00 | \$17,180.00 | \$51.00 | \$14,586.00 | \$75.60 | \$21,621.60 | \$75.60 | \$21,621.60 |
| 50 | Pipe End Section, 12" | 4 | EA | \$320.00 | \$1,280.00 | \$530.00 | \$2,120.00 | \$600.00 | \$2,400.00 | \$600.00 | \$2,400.00 |
| 51 | Pipe End Section, 18" | 1 | EA | \$540.00 | \$540.00 | \$250.00 | \$250.00 | \$700.00 | \$700.00 | \$700.00 | \$700.00 |
| 52 | Pipe End Section, 24" | 3 | EA | \$730.00 | \$2,190.00 | \$305.00 | \$915.00 | \$840.00 | \$2,520.00 | \$840.00 | \$2,520.00 |
| 53 | Pipe End Section, 30" | 1 | EA | \$850.00 | \$850.00 | \$540.00 | \$540.00 | \$1,175.00 | \$1,175.00 | \$1,175.00 | \$1,175.00 |
| 54 | Outlet Protector, Type 1 | 6 | EA | \$600.00 | \$3,600.00 | \$616.45 | \$3,698.70 | \$1,000.00 | \$6,000.00 | \$1,000.00 | \$6,000.00 |

| | | | | | | | | | | | |
|----|---|-------|------|-------------|--------------|-------------|--------------|--------------|--------------|-------------|--------------|
| 55 | 48" Manhole with Castling | 5 | EA | \$2,200.00 | \$11,000.00 | \$1,862.00 | \$9,310.00 | \$1,795.00 | \$8,975.00 | \$1,795.00 | \$8,975.00 |
| 56 | 2' x 3' Inlet with Castling | 5 | EA | \$2,000.00 | \$10,000.00 | \$1,468.00 | \$7,280.00 | \$1,725.00 | \$8,625.00 | \$1,725.00 | \$8,625.00 |
| 57 | 24" Inlet with Castling | 4 | EA | \$2,000.00 | \$8,000.00 | \$1,286.00 | \$5,144.00 | \$1,025.00 | \$4,100.00 | \$1,025.00 | \$4,100.00 |
| 58 | Construction Sign, C | 7 | EA | \$120.00 | \$840.00 | \$265.00 | \$1,855.00 | \$265.00 | \$1,855.00 | \$265.00 | \$1,855.00 |
| 59 | Road Closure Sign Assembly | 2 | EA | \$275.00 | \$550.00 | \$745.00 | \$1,490.00 | \$745.00 | \$1,490.00 | \$745.00 | \$1,490.00 |
| 60 | Detour Route Sign Assembly | 15 | EA | \$70.00 | \$1,050.00 | \$148.00 | \$2,220.00 | \$148.00 | \$2,220.00 | \$148.00 | \$2,220.00 |
| 61 | Construction Sign, A | 15 | EA | \$100.00 | \$1,500.00 | \$265.00 | \$3,975.00 | \$265.00 | \$3,975.00 | \$265.00 | \$3,975.00 |
| 62 | Construction Sign, B | 2 | EA | \$50.00 | \$100.00 | \$68.00 | \$136.00 | \$68.00 | \$136.00 | \$68.00 | \$136.00 |
| 63 | Temporary Pavement Markings | 10788 | LFT | \$0.50 | \$5,384.00 | \$0.28 | \$3,015.04 | \$0.28 | \$3,015.04 | \$0.28 | \$3,015.04 |
| 64 | Maintaining Traffic | 1 | LS | \$75,000.00 | \$75,000.00 | \$19,000.00 | \$19,000.00 | \$134,213.65 | \$134,213.65 | \$91,800.00 | \$91,800.00 |
| 65 | Barricade, III-B | 60 | LFT | \$20.00 | \$1,200.00 | \$26.00 | \$1,560.00 | \$26.00 | \$1,560.00 | \$26.00 | \$1,560.00 |
| 66 | Sign Post, Square, 1, Reinforced Anchor Base | 276.5 | LFT | \$13.00 | \$3,594.50 | \$8.00 | \$2,212.00 | \$8.00 | \$2,212.00 | \$10.00 | \$2,785.00 |
| 67 | Sign Post, Square, 2, Reinforced Anchor Base | 162 | LFT | \$12.00 | \$1,944.00 | \$7.00 | \$1,134.00 | \$7.00 | \$1,134.00 | \$9.50 | \$1,539.00 |
| 68 | Salvageable Materials, Remove and Transport | 1 | LS | \$20,000.00 | \$20,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$8,500.00 | \$8,500.00 |
| 69 | Foundation, Remove | 6 | EA | \$1,000.00 | \$6,000.00 | \$750.00 | \$4,500.00 | \$750.00 | \$4,500.00 | \$2,000.00 | \$12,000.00 |
| 70 | Sign, Sheet with Legend, 0.080" | 99.75 | SFT | \$15.00 | \$1,496.25 | \$7.00 | \$698.25 | \$7.00 | \$698.25 | \$13.00 | \$1,296.75 |
| 71 | Sign, Sheet with Legend, 0.100" | 91.5 | SFT | \$17.00 | \$1,555.50 | \$8.00 | \$732.00 | \$8.00 | \$732.00 | \$13.00 | \$1,189.50 |
| 72 | Sign, Sheet with Legend, 0.125" | 33.75 | SFT | \$20.00 | \$675.00 | \$12.00 | \$405.00 | \$12.00 | \$405.00 | \$20.00 | \$675.00 |
| 73 | Line, Thermoplastic, Solid White, 4" | 414 | LFT | \$1.30 | \$538.20 | \$0.55 | \$227.70 | \$0.55 | \$227.70 | \$0.55 | \$227.70 |
| 74 | Line, Thermoplastic, Dotted White, 12" | 106 | LFT | \$3.00 | \$318.00 | \$4.90 | \$519.40 | \$4.90 | \$519.40 | \$4.90 | \$519.40 |
| 75 | Transverse Markings Thermoplastic, Yield, White 27" | 79 | LFT | \$5.00 | \$395.00 | \$25.50 | \$2,014.50 | \$25.50 | \$2,014.50 | \$25.50 | \$2,014.50 |
| 76 | Line, Thermoplastic, Solid Yellow, 4" | 4630 | LFT | \$1.30 | \$6,019.00 | \$0.55 | \$2,546.50 | \$0.55 | \$2,546.50 | \$0.55 | \$2,546.50 |
| 77 | Transverse Mesa Mko, Thermoplastic, Xwalk 24" | 300 | LFT | \$5.00 | \$1,500.00 | \$6.30 | \$1,890.00 | \$6.30 | \$1,890.00 | \$6.30 | \$1,890.00 |
| 78 | Transverse Marking, Thermo, Lane Indication Arrow | 8 | EA | \$150.00 | \$1,200.00 | \$94.00 | \$752.00 | \$94.00 | \$752.00 | \$94.00 | \$752.00 |
| 79 | Transverse Marking, Thermo, "Only" | 1 | EA | \$200.00 | \$200.00 | \$148.00 | \$148.00 | \$148.00 | \$148.00 | \$148.00 | \$148.00 |
| 80 | 3C6 THWN IN 1.5"-2.0" HDPE BORE TUBE OR SCH. 80 PVC CONDUIT | 2357 | LFT | \$11.50 | \$27,105.50 | \$6.00 | \$14,142.00 | \$6.00 | \$14,142.00 | \$5.00 | \$11,785.00 |
| 81 | 3C6 THWN IN 1.5"-2.0" HDPE BORE TUBE OR SCH. 80 PVC CONDUIT | 165 | LFT | \$13.00 | \$2,145.00 | \$8.00 | \$1,320.00 | \$8.00 | \$1,320.00 | \$6.00 | \$990.00 |
| 82 | SERVICE POINT, UNMETERED, WOOD POST, 60 AMP, 2 POLE | 1 | EACH | \$1,300.00 | \$1,300.00 | \$4,000.00 | \$4,000.00 | \$4,000.00 | \$4,000.00 | \$1,500.00 | \$1,500.00 |
| 83 | LIGHT ASSEMBLY, OMEGA HEAD, POLE, AND MAST ARM, WITH LOGO | 20 | EACH | \$5,400.00 | \$108,000.00 | \$6,750.00 | \$135,000.00 | \$6,750.00 | \$135,000.00 | \$6,350.00 | \$127,000.00 |
| 84 | CONCRETE BASE, INDOT | 20 | EACH | \$1,150.00 | \$23,000.00 | \$1,000.00 | \$20,000.00 | \$1,000.00 | \$20,000.00 | \$925.00 | \$18,500.00 |
| 85 | RISER ASSEMBLY, IN PLACE | 1 | EACH | \$400.00 | \$400.00 | \$300.00 | \$300.00 | \$300.00 | \$300.00 | \$500.00 | \$500.00 |
| 86 | Work Allowance | 1 | LSUM | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 |

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the Maysville Road, Landin Road, Trier Road Roundabout award.

RFPs & BIDS

| | |
|-------------------------------|--|
| Bid/RFP # | 12418 |
| Awarded To | E & B Paving |
| Amount | \$1,465,729.19 |
| Conflict of interest on file? | X Yes <input type="checkbox"/> No n/a |
| Number of Registrants | 12 |
| Number of Bidders | 3 |
| Attachments | BID TAB ANALYSIS SHEET |

EXTENSIONS

| | |
|------------------------------|-----|
| Date Last Bid Out | N/A |
| # Extensions Granted To Date | N/A |

SPECIAL PROCUREMENT

| | |
|--|-------|
| Contract #/ID (State, Federal, Piggyback--Authority) | 12418 |
| Sole Source/ Compatibility Justification | N/A |

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

| | |
|--|---|
| Most Responsible, Responsive Lowest | X Yes <input type="checkbox"/> No <i>If no, explain below</i> |
| If not lowest, explain | N/A |

COUNCIL DIGEST SHEET

COST COMPARISON

| | |
|--|-----|
| <i>Increase/decrease amount from prior years For annual purchase (if available).</i> | N/A |
|--|-----|

DESCRIPTION OF PROJECT / NEED

| | |
|--|--|
| <i>Identify need for project & describe project; attach supporting documents as necessary.</i> | SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL |
| | |
| | |
| | |

REQUEST FOR PRIOR APPROVAL

| | |
|--|-----|
| <i>Provide justification if prior approval is being requested.</i> | N/A |
| | |
| | |
| | |

FUNDING SOURCE

| | |
|-----------------------------|-------|
| <i>Account Information.</i> | CEDIT |
| | |
| | |
| | |

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL
Maysville Road, Landin Road, Trier Road Roundabout

Action Requested:

Transportation Engineering Services is requesting approval of an award to E & B Paving in the amount of \$1,465,729.19 pursuant to Board of Works resolution 12418.

Note: E & B Paving was the lowest most responsive bidder among 3 bidders and under the engineer's estimate by 5.43%.

Description and Scope of Work:

Constructing a roundabout with perimeter concrete curbs, concrete sidewalk, asphalt pavement section, street lighting improvements, and drainage improvements to intersect traffic from Maysville, Landin and Trier Roads.

Council Agenda Item Submission Form

Staff Contact: Patrick Zaharako

Division: (Select from Drop-down): Public Works

Department: Transportation Projects

Today's Date: 02/02/2017

Issue: Requesting an ordinance approving the Maysville Road, Landin Road, Trier Road Roundabout resolution 12418 pursuant to the Fort Wayne Public Works and an award to E & B Paving in the amount of \$1,465,729.19

Type of Action: Ordinance Resolution Presentation

Anticipated Introduction Date (2nd or 4th Tuesday): 02/07/2017

Presenter: Patrick Zaharako

Is there a requirement for a public hearing? Yes No

Is there a deadline for your final action? Yes No If yes, deadline date: 02/21/2017

Do you need to meet with the Mayor and Deputy Mayor regarding this issue? Yes No

Do you plan to meet with Councilmembers to educate on issue? Yes No

Trevino, Mario

BILL NO. S-17-02-02

REPORT OF COMMITTEE ON PUBLIC WORKS

February 28, 2017

Glynn Hines Chair

Russ Jehl Co-Chair

All Council Members

An Ordinance approving construction contact between E&B Paving and the City of Fort Wayne, Indiana, in connection with the Board of Public Works

*RFP #/Resolution # 12418 – Maysville Road, Landin Road, Trier Road Roundabout
Total Cost \$1,465,729.19*


COMMITTEE ON PUBLIC WORKS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said ordinance


DO PASS


DO NOT PASS

ABSTAIN

NO REC















LANA R. KEESLING CITY CLERK



Public Hearing Date: N/A.

Read the first time in full and on motion by Councilman Hines.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilman Hines, placed on passage by the following vote:

| <u>TOTAL VOTES</u> | <u>AYES</u> | <u>NAYS</u> | <u>ABSTAINED</u> | <u>ABSENT</u> |
|--------------------|-------------------------------------|-------------------------------------|--------------------------|--------------------------|
| ARP | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| BARRANDA | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| CRAWFORD | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| DIDIER | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| ENSLEY | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| FREISTROFFER | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| HINES | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| JEHL | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| PADDOCK | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |

DATED: February 28, 2017



LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as

Special Ordinance No. S-17-02-02 on the 28th day of February, 2017

ATTEST:



LANA R. KEESLING
CITY CLERK




PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 1st of March 2017, at the hour of 10:15 o'clock A.M. E.S.T.



LANA R. KEESLING, CITY CLERK

Approved and signed by me this 6TH day of MARCH 2017, at the hour of 10:00 O'clock Am. E.S.T.



THOMAS C. HENRY, MAYOR