

1
2 **BILL NO. S-17-09-15**

SPECIAL ORDINANCE NO. S-125-17

3 AN ORDINANCE approving CONSTRUCTION
4 CONTRACT - GREENWAY PUFFERBELLY
5 TRAIL FROM FOURTH STREET TO STATE
6 BLVD. - RESOLUTION # 0010R - WORK ORDER
7 #0010R - (\$602,651.50) between CROSBY
8 EXCAVATING and the City of Fort Wayne,
Indiana, in connection with the Board of Public
Works.

9 **NOW, THEREFORE, BE IT ORDAINED BY THE COMMON**
10 **COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

11 **SECTION 1.** That the CONSTRUCTION CONTRACT -
12 GREENWAY PUFFERBELLY TRAIL FROM FOURTH STREET TO STATE
13 BLVD. - RESOLUTION # 0010R - WORK ORDER #0010R by and between
14 CROSBY EXCAVATING and the City of Fort Wayne, Indiana, in connection
15 with the Board of Public Works, is hereby ratified, and affirmed and approved
16 in all respects, respectfully for:
17

18 All labor, insurance, material, equipment, tools, power,
19 transportation, miscellaneous equipment, etc., necessary for
20 project will introduce a new route of bicycle and pedestrian
21 infrastructure along North Clinton Street by constructing the
22 Pufferbelly Trail, a 10-12 foot wide, 0.63 mile long asphalt
23 and concrete trail on the east side of Clinton Street from
24 Fourth Street to the Spy Run Creek and then crossing under
25 Clinton Street at the Spy Run Creek and then heading north
26 on the west side of Clinton to State Boulevard. The project
27 also includes rest noes with park benches, warning signs,
28 pavement markings, lights, pedestrian crossings, ADA
29 ramps, retaining wall and drainage improvements. Contractor will prepare the trail for the Street Department to
30 pave it.


1 involving a total cost of SIX HUNDRED TWO THOUSAND SIX HUNDRED
2 FIFTY-ONE AND 50/100 DOLLARS - (\$602,651.50). A copy of said Contract
3 is on file with the Office of the City Clerk and made available for public
4 inspection, according to law.

5
6 **SECTION 2.** That this Ordinance shall be in full force and effect
7 from and after its passage and any and all necessary approval by the Mayor.
8

9 

10 _____
11 Council Member

12 APPROVED AS TO FORM AND LEGALITY

13
14 

15 _____
16 Carol Helton, City Attorney
17
18
19
20
21
22
23
24
25
26
27



Award

To: Board of Works

From: Mario A. Trevino
Director of Transportation Engineering Services

Subject: Pufferbelly Trail from from Fourth Street to State Blvd.
Resolution #: 0010R W.O. #: 0010R

Transportation Engineering Services recommends contract be awarded to:

Crosby Excavating

Award Amount: **\$602,651.50**


CITY OF FORT WAYNE

Date:

9.6.17


Robert Kennedy, Chair


Mike Avila, Member


Kumar Menon, Member


Attest: Lyndsey L. Richards

Form 96
 Non-Collusion Affidavit
 Cert in Lieu/Financial Statement
 Bidder's Bond
 Street Barricade Maint Info
 EBE Declaration Form
 E-Verify Affidavit
 Addendum No. 1
 Addendum No. 2
 Addendum No. 3

best bid column

X
X
X
X
X
X
X
X
X

TOTAL: \$561,766.50 TOTAL: \$602,651.50 TOTAL: \$729,905.00

% over 7.28% % over 29.93%
 % under 0.00% % under 0.00%

Bid Tabulation

Proj:	Pufferbelly Trail from from Fourth Street to State Blvd.			RES. NO.: 0010R		BIDDER: Crosby Excavating		BIDDER: Brooks Const.	
Bid Date:	08/30/17			W.O. NO.: 0010R					
ITEM NO.	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)
1	MOBILIZATION / DEMOBILIZATION	1	LS	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00
2	MAINTENANCE OF TRAFFIC	1	LS	\$35,000.00	\$35,000.00	\$45,000.00	\$45,000.00	\$79,374.80	\$79,374.80
3	CLEARING RIGHT OF WAY	1	LS	\$40,000.00	\$40,000.00	\$12,000.00	\$12,000.00	\$40,000.00	\$40,000.00
4	CONSTRUCTION ENGINEERING	1	LS	\$7,500.00	\$7,500.00	\$12,500.00	\$12,500.00	\$20,000.00	\$20,000.00
5	WORK ALLOWANCE	1	LS	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
6	EXCAVATION, COMMON	1200	CY	\$25.00	\$30,000.00	\$22.00	\$26,400.00	\$80.00	\$96,000.00
7	BORROW (INCLUDES BACKFILL BEHIND CURB)	200	CY	\$25.00	\$5,000.00	\$38.00	\$7,600.00	\$50.00	\$10,000.00
8	GEOGRID, BX 1200 (Include 12" Undercut and #53 Stone/ RECYCLED CONCRETE) (UNDISTRIBUTED QUANTITY)	10	SY	\$12.00	\$120.00	\$39.00	\$390.00	\$45.00	\$450.00
9	BED COURSE MATERIAL, FOR SIDEWALKS (MAY USE RECYCLED CONCRETE UNDER WALKS)	70	TON	\$27.00	\$1,890.00	\$50.00	\$3,500.00	\$60.00	\$4,200.00
10	TYPE "O" COMPACTED AGGREGATE, #53 STONE (MAY USE RECYCLED CONCRETE UNDER TRAIL / WALKS)	1400	TON	\$26.00	\$36,400.00	\$36.25	\$50,750.00	\$25.00	\$35,000.00
11	TOP SOIL	320	TON	\$26.00	\$8,320.00	\$38.25	\$12,240.00	\$38.00	\$12,160.00
12	#1 or #2 STONE FOR SUBBASE OR EROSION CONTROL (MAY USE RECYCLED CONCRETE UNDER TRAIL)	400	TON	\$26.00	\$10,400.00	\$28.50	\$11,400.00	\$25.00	\$10,000.00
13	RIP-RAP WITH GEOTEXTILE	60	TON	\$60.00	\$3,600.00	\$41.00	\$2,460.00	\$50.00	\$3,000.00
14	BITUMINOUS MIXTURE FOR DEEP STRENGTH PATCHING	20	TON	\$120.00	\$2,400.00	\$267.00	\$5,340.00	\$200.00	\$4,000.00
15	LINEAR GRADING	350	LF	\$10.00	\$3,500.00	\$13.00	\$4,550.00	\$5.00	\$1,750.00
16	REMOVAL OF CONCRETE	1180	SY	\$15.00	\$17,700.00	\$12.50	\$14,750.00	\$16.00	\$18,880.00
17	REMOVAL OF CONCRETE CURB	50	LF	\$25.00	\$1,250.00	\$21.00	\$1,050.00	\$12.00	\$600.00
18	REMOVE & RELOCATE EXISTING FENCE POST	1	EA	\$300.00	\$300.00	\$520.00	\$520.00	\$285.00	\$285.00
19	REMOVE EXISTING PAVERS	42	SY	\$22.00	\$924.00	\$24.00	\$1,008.00	\$30.00	\$1,260.00
20	STREET LIGHT FOUNDATION	2	EA	\$800.00	\$1,600.00	\$1,935.00	\$3,870.00	\$800.00	\$1,600.00
21	REMOVE & RELOCATE EXISTING SIGN	6	EA	\$400.00	\$2,400.00	\$285.00	\$1,710.00	\$191.00	\$1,146.00
22	REMOVE & RELOCATE EXISTING LANDSCAPE	1	EA	\$400.00	\$400.00	\$316.00	\$316.00	\$1,000.00	\$1,000.00
23	REMOVE AND RELOCATE 90° ELBOW (INCLUDES CONNECTION)	2	EA	\$600.00	\$1,200.00	\$33.50	\$67.00	\$400.00	\$800.00
24	CASTINGS ADJUSTED TO GRADE	9	EA	\$350.00	\$3,150.00	\$105.00	\$945.00	\$425.00	\$3,825.00
25	CONCRETE SIDEWALK (6" INCLUDES J-BOLTS)	490	SY	\$50.00	\$24,500.00	\$105.00	\$51,450.00	\$80.00	\$39,200.00
26	STAIN, #4 BENT REBAR, ASPHALT PATCH & FULL DEPTH SAW CUT)	320	SY	\$150.00	\$48,000.00	\$139.00	\$44,480.00	\$150.00	\$48,000.00
27	CONCRETE FOR COMMERCIAL & ALLEY DRIVES (8")	17	SY	\$120.00	\$2,040.00	\$110.00	\$1,870.00	\$100.00	\$1,700.00
28	CONCRETE CURB TYPE III (INCLUDES ASPHALT PATCH)	800	LF	\$40.00	\$32,000.00	\$42.00	\$33,600.00	\$50.00	\$40,000.00
29	CONCRETE PAD FOR REST NODES (6")	168	SY	\$70.00	\$11,760.00	\$95.00	\$15,960.00	\$80.00	\$13,440.00
30	CONCRETE TRANSITION PAD (6")	85	SY	\$150.00	\$12,750.00	\$109.00	\$9,265.00	\$110.00	\$9,350.00
31	CONCRETE BOLLARD	1	EA	\$250.00	\$250.00	\$1,300.00	\$1,300.00	\$350.00	\$350.00
32	CONCRETE RETAINING WALL	160	LF	\$145.00	\$23,200.00	\$145.00	\$23,200.00	\$125.00	\$20,000.00
33	CURB RAMP, TYPE "K"	32	SY	\$120.00	\$3,840.00	\$101.00	\$3,232.00	\$200.00	\$6,400.00
34	CURB RAMP, TYPE "A" MODIFIED	60	SY	\$120.00	\$7,200.00	\$98.00	\$5,880.00	\$200.00	\$12,000.00
35	"REPLACEABLE" 2'X5' COMPOSITE, WETSET, TACTILE WARNING SURFACE UNIT- BRICK RED	12	EA	\$250.00	\$3,000.00	\$325.00	\$3,900.00	\$105.00	\$1,260.00
36	REINFORCED RETAINING BLOCK WALL (INCLUDES 4" PIPE, STRUCTURAL BACKFILL & GEOGRID)	35	SY	\$320.00	\$11,200.00	\$535.00	\$18,725.00	\$550.00	\$19,250.00
37	(RIB), BLACK, ESTATE 6' BENCH W/BACK - PORT./SURF. MT.	3	EA	\$1,300.00	\$3,900.00	\$1,485.00	\$4,455.00	\$930.00	\$2,790.00
38	HAND RAILING	50	LF	\$120.00	\$6,000.00	\$129.00	\$6,450.00	\$150.00	\$7,500.00
39	ADJUST WATER VALVE/BOX TO GRADE	2	EA	\$90.00	\$180.00	\$235.00	\$470.00	\$100.00	\$200.00
40	PRECAST 30" ROUND INLET (INCLUDES STRUCTURAL BACKFILL)	1	EA	\$1,800.00	\$1,800.00	\$1,550.00	\$1,550.00	\$2,000.00	\$2,000.00
41	12" HDPE PIPE INSTALLED (INCLUDES STRUCTURAL BACKFILL)	105	LF	\$90.00	\$9,450.00	\$33.00	\$3,465.00	\$65.00	\$6,825.00
42	8" HDPE PIPE INSTALLED (INCLUDES #8 STONE BACKFILL AND PIPE CONNECTIONS)	460	LF	\$30.00	\$13,800.00	\$23.00	\$10,580.00	\$30.00	\$13,800.00

43	24" BEEHIVE CASTING	1	EA	\$350.00	\$350.00	\$390.00	\$390.00	\$250.00	\$250.00
45	PAVEMENT MARKINGS, WHITE, THERMOPLASTIC, 24" STOP BAR	20	LF	\$7.50	\$150.00	\$10.20	\$204.00	\$7.90	\$158.00
46	PAVEMENT MARKINGS, WHITE, THERMOPLASTIC, 24" CROSSWALK (PIANO KEYS)	208	LF	\$7.50	\$1,560.00	\$9.75	\$2,028.00	\$7.40	\$1,539.20
47	WARNING SIGNS (W11-1, W16-1P, W11-15, W11-15P, W16-9P)	7	EA	\$100.00	\$700.00	\$390.00	\$2,730.00	\$245.00	\$1,715.00
48	INLET PROTECTION	4	EA	\$100.00	\$400.00	\$75.00	\$300.00	\$85.00	\$340.00
49	TEMPORARY EROSION CONTROL, PERIMETER PROTECTION	7801	LF	\$2.50	\$19,502.50	\$2.00	\$15,602.00	\$2.00	\$15,602.00
50	TEMPORARY 48" CONSTRUCTION FENCE	1040	LF	\$6.00	\$6,240.00	\$6.75	\$7,020.00	\$2.50	\$2,600.00
51	HYDROSEEDING WITH HYDROSTIK OR EQUIVALENT POLYMER FOR EROSION AND SEDIMENT CONTROL	4800	SY	\$2.50	\$12,000.00	\$3.25	\$15,600.00	\$2.50	\$12,000.00
52	WP3 MIDWESTERN WET PRAIRIE MIX IN RAIN GARDEN AREA	550	SY	\$7.00	\$3,850.00	\$7.75	\$4,262.50	\$5.50	\$3,025.00
53	3C/6 THHN IN TRAY CABLE IN 1.5" HDPE BORE TUBE	100	LF	\$13.00	\$1,300.00	\$19.50	\$1,950.00	\$20.00	\$2,000.00
54	3/4" RIGID METALLIC CONDUIT, #12 WIRE, AND MISC. FITTINGS	74	LF	\$15.00	\$1,110.00	\$15.50	\$1,147.00	\$20.00	\$1,480.00
55	J-BOX, 6" X 6", IN PLACE	1	EA	\$40.00	\$40.00	\$520.00	\$520.00	\$300.00	\$300.00
56	J-BOX, 4" X 4", IN PLACE	3	EA	\$30.00	\$90.00	\$495.00	\$1,485.00	\$100.00	\$300.00
57	RISER ASSEMBLY, 2" RIGID, IN PLACE	1	EA	\$500.00	\$500.00	\$775.00	\$775.00	\$200.00	\$200.00
58	REMOVE AND RELOCATE EXISTING T/C ASSEMBLY	1	EA	\$600.00	\$600.00	\$1,045.00	\$1,045.00	\$2,000.00	\$2,000.00
59	REMOVE EXISTING HPS LUMINAIRES	4	EA	\$150.00	\$600.00	\$455.00	\$1,820.00	\$500.00	\$2,000.00
60	48W TYPE-5 LED T/C LUMINAIRE, IN PLACE	4	EA	\$600.00	\$2,400.00	\$905.00	\$3,620.00	\$2,000.00	\$8,000.00
61	KURTZON VANDALL RESISTANT LED WALL PACK, IN PLACE	3	EA	\$950.00	\$2,850.00	\$2,325.00	\$6,975.00	\$2,000.00	\$6,000.00
62	CONCRETE BASE, REMOVE AND BACKFILL	2	EA	\$600.00	\$1,200.00	\$1,035.00	\$2,070.00	\$1,000.00	\$2,000.00
63	CONCRETE BASE, 24" X 60", IN PLACE	2	EA	\$1,100.00	\$2,200.00	\$1,550.00	\$3,100.00	\$1,000.00	\$2,000.00
64	3C/6 THHN AND BORE TUBE, REPLACE AND EXTEND TO NEW BASE	2	EA	\$600.00	\$1,200.00	\$905.00	\$1,810.00	\$1,000.00	\$2,000.00

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the **Greenway Pufferbelly Trail, State Blvd to Fourth St** award.

RFPs & BIDS

Bid/RFP #	0010R
Awarded To	Crosby Excavating
Amount	\$602,651.50
Conflict of interest on file?	X Yes <input type="checkbox"/> No n/a
Number of Registrants	7
Number of Bidders	2
Attachments	AWARD AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID <i>(State, Federal, Piggyback--Authority)</i>	0010R
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes <input type="checkbox"/> No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

FUNDING SOURCE

<i>Account Information.</i>	LEGACY AND REGIONAL CITIES FUNDING

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL
Greenway Pufferbelly Trail, State Blvd to Fourth St.

Action Requested:

Transportation Engineering Services is requesting approval of an award to Crosby Excavating in the amount of \$602,651.50 pursuant to Board of Works resolution 0010R.

Note: Crosby Excavating was the most responsive bidder among 2 bidders.

Description and Scope of Work:

This project will introduce a new route of bicycle and pedestrian infrastructure along North Clinton Street by constructing the Pufferbelly Trail, a 10 – 12 foot wide, 0.63 mile long asphalt and concrete trail on the east side of Clinton Street from Fourth Street to the Spy Run Creek and then crossing under Clinton Street at the Spy Run Creek and then heading north on the west side of Clinton to State Boulevard. The project also includes rest nodes with park benches, warning signs, pavement markings, lights, pedestrian crossings, ADA ramps, retaining wall and drainage improvements. Contractor will prepare the trail for the Street Department to pave it.

BILL NO. S-17-09-15

**REPORT OF COMMITTEE ON PUBLIC WORKS
October 17, 2017**

Russ Jehl Chair

Glynn Hines Co-Chair

All Council Members

An Ordinance approving construction contract – Greenway Pufferbelly Trail from Fourth Street to State Blvd. between Crosby Excavating and the City of Fort Wayne, Indiana, in connection with the Board of Public Works






COMMITTEE ON PUBLIC WORKS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said ordinance

DO PASS


DO NOT PASS

ABSTAIN

NO REC

	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____
	_____	_____	_____

LANA R. KEESLING CITY CLERK



Public Hearing Date: N/A


Read the first time in full and on motion by Councilman Jehl.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilman Jehl, placed on passage by the following vote:

<u>TOTAL VOTES</u>	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
ARP	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
BARRANDA	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
CRAWFORD	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
DIDIER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
ENSLEY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
FREISTROFFER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
HINES	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
JEHL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
PADDOCK	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>


DATED: October 24, 2017



 LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as
 Special Ordinance No. S-17-09-15 on the 24th day of October, 2017

ATTEST:



 LANA R. KEESLING
 CITY CLERK



 THOMAS G. DIDIER
 PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 25th
 of October 2017, at the hour of 11:30 o'clock A.M. E.S.T.



 LANA R. KEESLING, CITY CLERK

Approved and signed by me this 25th day of OCTOBER
 2017, at the hour of 2:00 O'clock PM E.S.T.



 THOMAS C. HENRY, MAYOR