

1  
2  
3  
4  
5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
21  
22  
23  
24  
25  
26  
27  
28  
29  
30

**BILL NO. S-17-10-04**

**SPECIAL ORDINANCE NO. S-126-17**

AN ORDINANCE approving CONSTRUCTION CONTRACT - MAYSVILLE RD WIDENING PROJECT - RFP #12417 - (\$5,563,319.00) between BROOKS CONSTRUCTION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

**NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

**SECTION 1.** That the CONSTRUCTION CONTRACT - MAYSVILLE RD WIDENING PROJECT - RFP #12417 - by and between BROOKS CONSTRUCTION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for: Project will involve the widening of Maysville Rd from Stelhorn Rd to Meijer Dr. The project will include widening of the existing asphalt pavement to two lanes in each direction with a center turn lane and median. The project will also include both a 5 sidewalk on the east side and a 10 trail on the west side of the road. New curbs, ADA curb ramps, and drive approaches shall be included. New storm sewer along with green infrastructure will be added by installing turnouts into green space and by creating bioswales with subsurface drainage, trees and filtering vegetation. Project will also include new street lights. There will be additional pavement markings and the traffic signals shall be modernized as needed;

involving a total cost of FIVE MILLION FIVE HUNDRED SIXTY-THREE THOUSAND THREE HUNDRED NINETEEN AND 00/100 DOLLARS -

1  
2  
3  
4  
5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
21  
22  
23  
24  
25  
26  
27  
28  
29  
30


(\$5,563,319.00). A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.



**SECTION 2.** That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.



\_\_\_\_\_  
Council Member

APPROVED AS TO FORM AND LEGALITY

  
\_\_\_\_\_  
Carol Helton, City Attorney

  
by 

Form 96  
 Non-Collusion Affidavit  
 Cert In Lieu/Financial Statement  
 Bidder's Bond  
 Street Barricade Maint Info  
 EBE Declaration Form  
 E-Verify Affidavit  
 Addendum No. 1  
 Addendum No. 2  
 Addendum No. 3

best bid column  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X

X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X

X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X  
 X

TOTAL: \$5,668,569.89      TOTAL: \$5,563,319.00      TOTAL: \$5,586,239.08      TOTAL: \$5,991,442.11

% over 0.00%      % over 1.45%      % over 0.00%      % over 5.70%  
 % under 1.96%      % under 1.45%      % under 0.00%      % under 0.00%

**Bid Tabulation**

Prop: Bid Date:	ITEM NO.	ITEM	RES. NO.: 12417 W.O. NO.: 12417		Estimate		BIDDER: Brooks		BIDDER: E & B		BIDDER: Primco	
			PLAN	UNIT	UNIT COST	AMOUNT	UNIT COST	AMOUNT	UNIT COST	AMOUNT	UNIT COST	AMOUNT
			QTY		Est (\$)	Est (\$)	(\$)	(\$)	(\$)	(\$)	(\$)	(\$)
09/08/17	1	CONSTRUCTION ENGINEERING	1	LS	\$120,292.87	\$120,292.87	\$25,000.00	\$25,000.00	\$19,500.00	\$19,500.00	\$188,043.86	\$188,043.86
	2	MOBILIZATION AND DEMOBILIZATION	1	LS	\$240,585.33	\$240,585.33	\$270,000.00	\$270,000.00	\$273,325.00	\$273,325.00	\$304,322.10	\$304,322.10
	3	CLEARING RIGHT OF WAY	1	LS	\$144,351.20	\$144,351.20	\$50,000.00	\$50,000.00	\$30,600.00	\$30,600.00	\$101,010.75	\$101,010.75
	4	PAVEMENT REMOVAL	487	SYS	\$50.00	\$24,360.00	\$10.90	\$5,308.30	\$10.90	\$5,308.30	\$10.90	\$5,308.30
	5	PRESENT STRUCTURE, REMOVE PORTIONS	1	LS	\$25,000.00	\$25,000.00	\$19,750.00	\$19,750.00	\$19,750.00	\$19,750.00	\$141,879.85	\$141,879.85
	6	BRIDGE DECK OVERLAY, REMOVE	70	SYS	\$45.00	\$3,150.00	\$50.00	\$3,500.00	\$50.00	\$3,500.00	\$100.00	\$7,000.00
	7	SIDEWALK, CONCRETE, REMOVE	314	SYS	\$30.00	\$9,420.00	\$6.60	\$2,700.40	\$6.60	\$2,700.40	\$6.60	\$2,700.40
	8	SIGN, REMOVE (COMMERCIAL)	1	EACH	\$5,000.00	\$5,000.00	\$3,880.00	\$3,880.00	\$3,888.00	\$3,888.00	\$3,888.00	\$3,888.00
	9	INLET, REMOVE	3	EACH	\$400.00	\$1,200.00	\$1,050.00	\$3,150.00	\$1,050.00	\$3,150.00	\$1,050.00	\$3,150.00
	10	PIPE, REMOVE	915	LFT	\$22.38	\$20,459.40	\$14.50	\$13,267.50	\$14.50	\$13,267.50	\$14.50	\$13,267.50
	11	REMOVAL OF HYDRANTS AND VALVE BOX	1	EACH	\$750.00	\$750.00	\$2,375.00	\$2,375.00	\$2,375.00	\$2,375.00	\$2,375.00	\$2,375.00
	12	EXCAVATION, COMMON	7004	CYS	\$15.00	\$105,060.00	\$45.00	\$315,180.00	\$43.25	\$302,923.00	\$43.25	\$302,923.00
	13	BORROW	3605	CYS	\$18.00	\$64,890.00	\$3.25	\$11,716.25	\$3.25	\$11,716.25	\$3.25	\$11,716.25
	14	EXCAVATION, WATERWAY	115	CYS	\$50.00	\$5,750.00	\$30.00	\$3,450.00	\$30.00	\$3,450.00	\$38.00	\$4,370.00
	15	FILTER SOCK, 12 IN. DIA.	530	LFT	\$45.00	\$23,850.00	\$4.90	\$2,597.00	\$4.90	\$2,597.00	\$4.90	\$2,597.00
	16	COMPACTED AGGREGATE NO. 2, BASE	7996	TON	\$18.00	\$143,724.00	\$17.75	\$141,396.50	\$17.75	\$141,396.50	\$17.00	\$135,422.00
	17	EROSION CONTROL	1	LS	\$15,000.00	\$15,000.00	\$36,205.00	\$36,205.00	\$18,750.00	\$18,750.00	\$18,750.00	\$18,750.00
	18	EXCAVATION, FOUNDATION, UNCLASSIFIED	30	CYS	\$75.00	\$2,250.00	\$50.00	\$1,500.00	\$22.20	\$666.00	\$60.20	\$1,806.00
	19	SUBGRADE TREATMENT, TYPE I	1467	SYS	\$13.00	\$19,071.00	\$13.25	\$19,437.75	\$13.25	\$19,437.75	\$13.25	\$19,437.75
	20	SUBGRADE TREATMENT, TYPE III	4023	SYS	\$3.00	\$12,069.00	\$2.30	\$9,252.90	\$2.30	\$9,252.90	\$2.30	\$9,252.90
	21	SUBGRADE TREATMENT, TYPE IB	8742	SYS	\$9.00	\$78,878.00	\$11.95	\$104,466.90	\$11.95	\$104,466.90	\$11.95	\$104,466.90
	22	AGGREGATE FOR END BENT BACKFILL	16	CYS	\$200.00	\$3,200.00	\$110.00	\$1,760.00	\$110.00	\$1,760.00	\$105.00	\$1,680.00
	23	SPECIAL BACKFILL, NO. 53/73	8116	CYS	\$30.00	\$243,480.00	\$35.25	\$286,089.00	\$35.25	\$286,089.00	\$35.25	\$286,089.00
	24	COMPACTED AGGREGATE NO. 53, BASE	10346	TON	\$22.00	\$227,612.00	\$18.70	\$193,470.20	\$18.70	\$193,470.20	\$17.50	\$181,065.00
	25	DENSE GRADED SUBBASE	52	CYS	\$150.00	\$7,800.00	\$70.00	\$3,640.00	\$70.00	\$3,640.00	\$104.00	\$5,408.00
	26	COMPACTED AGGREGATE NO. 53	245	TON	\$50.00	\$12,250.00	\$31.25	\$7,656.25	\$31.25	\$7,656.25	\$35.00	\$8,675.00
	27	MILLING ASPHALT, VARIABLE DEPTH	19259	SYS	\$3.00	\$57,777.00	\$0.88	\$16,947.82	\$4.00	\$77,036.00	\$3.00	\$57,777.00
	28	9.5 mm HMA SURFACE TYPE B	2272	TON	\$65.00	\$147,800.00	\$53.00	\$120,416.00	\$65.00	\$147,800.00	\$70.00	\$159,040.00
	29	19mm HMA INTERMEDIATE TYPE B	3004	TON	\$55.00	\$165,220.00	\$56.00	\$168,224.00	\$50.00	\$150,200.00	\$60.00	\$180,240.00
	30	JOINT ADHESIVE, SURFACE	3083	LFT	\$0.60	\$1,849.80	\$0.79	\$2,419.77	\$0.50	\$1,531.50	\$2.00	\$6,126.00
	31	JOINT ADHESIVE, INTERMEDIATE	431	LFT	\$0.50	\$215.50	\$0.69	\$297.39	\$0.50	\$215.50	\$2.00	\$862.00
	32	LIQUID ASPHALT SEALANT	3083	LFT	\$0.60	\$1,849.80	\$0.23	\$704.49	\$0.50	\$1,531.50	\$0.50	\$1,531.50
	33	HMA FOR TEMPORARY PAVEMENT, TYPE A	135	TON	\$85.00	\$11,475.00	\$135.00	\$18,225.00	\$110.00	\$14,850.00	\$130.00	\$17,550.00
	34	ASPHALT FOR TACK COAT	9.2	TON	\$450.00	\$4,140.00	\$600.00	\$5,520.00	\$525.00	\$4,830.00	\$500.00	\$5,520.00
	35	EXPANSION JOINT, SLIDING PLATE	22	LFT	\$250.00	\$5,500.00	\$205.00	\$4,510.00	\$205.00	\$4,510.00	\$65.00	\$1,430.00
	36	EXPANSION JOINT, FIXED PLATE	22	LFT	\$250.00	\$5,500.00	\$205.00	\$4,510.00	\$208.00	\$4,510.00	\$65.00	\$1,430.00
	37	GUARDRAIL, TRANSITION, TYPE TGB	2	EACH	\$2,600.00	\$5,000.00	\$2,275.00	\$4,550.00	\$2,275.00	\$4,550.00	\$2,275.00	\$4,550.00
	38	GUARDRAIL, REMOVE	575	LFT	\$10.00	\$5,750.00	\$6.00	\$3,450.00	\$6.00	\$3,450.00	\$6.00	\$3,450.00
	39	GUARDRAIL, END TREATMENT, OS	2	EACH	\$3,000.00	\$6,000.00	\$2,850.00	\$5,700.00	\$3,850.00	\$7,700.00	\$2,850.00	\$5,700.00
	40	GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING	163	LFT	\$30.00	\$4,890.00	\$18.00	\$2,934.00	\$18.00	\$2,934.00	\$18.00	\$2,934.00
	41	FENCE, PEDESTRIAN	734	LFT	\$75.00	\$55,050.00	\$42.00	\$30,828.00	\$42.00	\$30,828.00	\$42.00	\$30,828.00
	42	HMA FOR SIDEWALK	902	TON	\$73.00	\$65,846.00	\$56.00	\$50,512.00	\$75.00	\$67,650.00	\$65.00	\$58,630.00
	43	SIDEWALK	2189	SYS	\$45.00	\$97,155.00	\$40.00	\$86,360.00	\$47.00	\$101,473.00	\$38.95	\$127,273.05
	44	CURB RAMP, CONCRETE, ALL TYPES	254	SYS	\$125.00	\$31,750.00	\$115.00	\$29,110.00	\$165.00	\$41,910.00	\$134.50	\$34,163.00
	45	DETECTIBLE WARNING PANEL, REPLACEABLE, BRICK RED, WET-SET	40	SYS	\$25.00	\$1,000.00	\$100.00	\$4,000.00	\$125.00	\$5,000.00	\$195.00	\$7,800.00
	46	CONCRETE CURB TYPE III	4498	LFT	\$20.00	\$89,960.00	\$13.25	\$59,598.50	\$16.50	\$74,217.00	\$19.75	\$88,835.50
	47	CONCRETE CURB TYPE II-B	6891	LFT	\$18.00	\$124,038.00	\$16.50	\$113,701.50	\$30.00	\$206,730.00	\$19.95	\$137,475.45
	48	MODIFIED CONCRETE CENTER CURB TYPE "D"	115	SYS	\$35.00	\$4,025.00	\$115.00	\$13,225.00	\$110.00	\$12,650.00	\$107.50	\$12,362.50
	49	REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	304	SYS	\$125.00	\$38,000.00	\$105.00	\$31,920.00	\$105.00	\$31,920.00	\$125.00	\$38,000.00
	50	HMA FOR APPROACHES, TYPE A	20	TON	\$75.00	\$1,500.00	\$115.00	\$2,300.00	\$100.00	\$2,000.00	\$100.00	\$2,000.00
	51	HMA FOR APPROACHES, TYPE B	454	TON	\$78.00	\$35,412.00	\$85.00	\$38,590.00	\$100.00	\$45,400.00	\$70.00	\$31,780.00
	52	PCCP FOR APPROACHES, 6 IN.	1533	SYS	\$45.00	\$68,885.00	\$61.00	\$93,513.00	\$48.00	\$73,584.00	\$64.00	\$98,112.00
	53	MAILBOX ASSEMBLY, SINGLE	12	EACH	\$180.00	\$2,160.00	\$180.00	\$2,160.00	\$180.00	\$2,160.00	\$267.50	\$3,210.00
	54	MONUMENT, B	8	EACH	\$740.00	\$5,920.00	\$675.00	\$5,400.00	\$675.00	\$5,400.00	\$675.00	\$5,400.00
	55	MONUMENT, C	2	EACH	\$480.00	\$960.00	\$400.00	\$800.00	\$400.00	\$800.00	\$800.00	\$800.00
	56	MONUMENT, SECTION CORNER	1	EACH	\$730.00	\$730.00	\$650.00	\$650.00	\$650.00	\$650.00	\$650.00	\$650.00
	57	GEOTEXTILES	368	SYS	\$5.00	\$1,840.00	\$3.75	\$1,380.00	\$2.60	\$956.80	\$2.60	\$956.80
	58	RIPRAP, REVEINMENT	30	TON	\$54.92	\$1,647.60	\$38.00	\$1,140.00	\$38.00	\$1,140.00	\$38.00	\$1,140.00
	59	Curb Turnout	31	EACH	\$65.00	\$2,015.00	\$285.00	\$8,835.00	\$232.60	\$7,216.80	\$350.00	\$10,850.00
	60	RIPRAP, GROUTED, 18 IN.	270	SYS	\$125.00	\$33,750.00	\$49.15	\$13,270.50	\$49.15	\$13,270.50	\$49.15	\$13,270.50
	61	EROSION CONTROL BLANKET, STRAW BLANKET	5297	SYS	\$5.00	\$26,485.00	\$1.65	\$8,740.05	\$1.65	\$8,740.05	\$1.65	\$8,740.05
	62	TOPSOIL	1648	CYS	\$35.00	\$57,610.00	\$37.00	\$60,802.00	\$42.00	\$69,132.00	\$37.00	\$59,902.00
	63	HYDROSEEDING	10700	SYS	\$3.00	\$32,100.00	\$1.80	\$19,260.00	\$1.80	\$19,260.00	\$1.80	\$19,260.00
	64	WILD FLOWERS PLUG PLANTING	16872	EACH	\$6.00	\$101,232.00	\$3.45	\$58,208.40	\$3.45	\$58,208.40	\$3.45	\$58,208.40
	65	PERMANENT TURF REINFORCEMENT MAT	126	SYS	\$25.00	\$3,150.00	\$12.50	\$1,575.00	\$12.50	\$1,575.00	\$12.50	\$1,575.00
	66	TOPSOIL, BIOENGINEERED	1280	CYS	\$95.00	\$121,600.00	\$77.00	\$97,620.00	\$77.00	\$97,620.00	\$77.00	\$97,620.00
	67	MULCH HARDWOOD SHREDDED BARK	255	CYS	\$80.00	\$20,400.00	\$55.00	\$14,025.00	\$55.00	\$14,025.00	\$55.00	\$14,025.00
	68	PLANT, DECIDUOUS TREE, SINGLE STEM, 1 IN. to 2 IN.	120	EACH	\$300.00	\$36,000.00	\$325.00	\$39,000.00	\$325.00	\$39,000.00	\$325.00	\$39,000.00
	69	PLANT, PERENNIAL, ORNAMENTAL GRASS	1704	EACH	\$15.00	\$25,560.00	\$14.80	\$25,219.20	\$14.80	\$25,219.20	\$14.80	\$25,219.20
	70	PLANT, PERENNIAL	3745	EACH	\$16.00	\$59,920.00	\$12.45	\$46,625.25	\$12.45	\$46,625.25	\$12.45	\$46,625.25
	71	PILE SHOE, HP 10 X 42	12	EACH	\$200.00	\$2,400.00	\$115.00	\$1,380.00	\$115.00	\$1,380.00	\$135.00	\$1,620.00

72	PILE, STEEL, H HP 10 X 42	240	LFT	\$200.00	\$48,000.00	\$100.00	\$24,000.00	\$100.00	\$24,000.00	\$70.00	\$18,800.00
73	CONCRETE, A, SUBSTRUCTURE	25.4	CYS	\$2,000.00	\$50,800.00	\$1,600.00	\$40,640.00	\$1,600.00	\$40,640.00	\$1,100.00	\$27,940.00
74	FIELD DRILLED HOLE IN CONCRETE	398	EACH	\$30.00	\$11,880.00	\$19.00	\$7,524.00	\$19.00	\$7,524.00	\$20.00	\$7,920.00
75	REINFORCING BARS, EPOXY COATED	24716	LBS	\$1.05	\$25,951.80	\$1.00	\$24,716.00	\$1.00	\$24,716.00	\$1.75	\$43,253.00
76	THREADED TIE BAR ASSEMBLY, EPOXY COATED	84	EACH	\$7.50	\$630.00	\$35.00	\$2,940.00	\$35.00	\$2,940.00	\$50.15	\$4,212.60
77	CONCRETE, C, SUPERSTRUCTURE	23	CYS	\$1,500.00	\$34,500.00	\$580.00	\$13,340.00	\$580.00	\$13,340.00	\$1,400.00	\$32,200.00
78	CONCRETE BRIDGE RAILING TRANSITION, TFC	4	EACH	\$2,200.00	\$8,800.00	\$2,335.00	\$9,340.00	\$2,335.00	\$9,340.00	\$1,400.00	\$5,600.00
79	RAILING, CONCRETE C	2.7	CYS	\$2,000.00	\$5,400.00	\$1,405.00	\$3,793.50	\$1,405.00	\$3,793.50	\$975.00	\$2,632.50
80	SURFACE SEAL	1	LS	\$7,500.00	\$7,500.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$4,344.20	\$4,344.20
81	BRIDGE STEEL TRUSS PRE-ENGINEERED, NORTH	1	LS	\$150,000.00	\$150,000.00	\$102,000.00	\$102,000.00	\$102,000.00	\$102,000.00	\$108,094.50	\$108,094.50
82	BRIDGE STEEL TRUSS PRE-ENGINEERED, SOUTH	1	LS	\$115,000.00	\$115,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$82,000.00	\$88,088.38	\$88,088.38
83	TEMPORARY 2-INCH BLOW OFF ASSEMBLY	2	EACH	\$750.00	\$1,500.00	\$470.00	\$940.00	\$470.00	\$940.00	\$470.00	\$940.00
84	PIPE, TYPE 4, CIRCULAR, 6 IN.	8394	LFT	\$8.00	\$67,152.00	\$8.15	\$68,223.10	\$8.15	\$68,223.10	\$8.15	\$68,223.10
85	8" PERFORATED PIPE	805	LFT	\$38.00	\$30,590.00	\$27.45	\$22,097.25	\$27.45	\$22,097.25	\$27.45	\$22,097.25
86	12" RCP NON-PRESSURE UTILITY PIPING, CLASS III (STORM)	1856	LFT	\$42.00	\$77,952.00	\$40.00	\$75,264.00	\$40.00	\$75,264.00	\$40.00	\$75,264.00
87	15" RCP NON-PRESSURE UTILITY PIPING, CLASS III (STORM)	1151	LFT	\$46.00	\$52,846.00	\$43.25	\$49,800.75	\$43.25	\$49,800.75	\$43.25	\$49,800.75
88	18" RCP NON-PRESSURE UTILITY PIPING, CLASS III (STORM)	1151	LFT	\$50.00	\$57,550.00	\$47.00	\$54,117.00	\$47.00	\$54,117.00	\$47.00	\$54,117.00
89	24" RCP NON-PRESSURE UTILITY PIPING, CLASS III (STORM)	527	LFT	\$80.00	\$42,160.00	\$75.00	\$39,525.00	\$75.00	\$39,525.00	\$75.00	\$39,525.00
90	PIPE, END BENT DRAIN, 6 IN.	130	LFT	\$75.00	\$9,750.00	\$15.00	\$1,950.00	\$15.00	\$1,950.00	\$24.50	\$3,195.00
91	8" PVC NON-PRESSURE UTILITY PIPING, SDR 35 (SANITARY)	1969	LFT	\$50.00	\$98,450.00	\$57.80	\$113,808.20	\$57.80	\$113,808.20	\$57.80	\$113,808.20
92	6" PRESSURE UTILITY PIPING, DR 18 CERTA-LOK PVC OR DR 14 FUSIBLE PVC, HDD INSTALLATION	157	LFT	\$75.00	\$11,775.00	\$64.00	\$10,048.00	\$64.00	\$10,048.00	\$64.00	\$10,048.00
93	16" PRESSURE UTILITY PIPING, DR 18 CERTA-LOK PVC OR DR 14 FUSIBLE PVC, HDD INSTALLATION	979	LFT	\$120.00	\$117,480.00	\$142.50	\$139,507.50	\$142.50	\$139,507.50	\$142.50	\$139,507.50
94	10" PRESSURE UTILITY PIPING, DR 18 CERTA-LOK PVC OR DR 14 FUSIBLE PVC, OPEN CUT INSTALLATION	2880	LFT	\$150.00	\$432,000.00	\$93.85	\$270,288.00	\$93.85	\$270,288.00	\$93.85	\$270,288.00
95	16" x 12" REDUCER DUCTILE IRON, RESTRAINED JOINT	1	EACH	\$1,500.00	\$1,500.00	\$551.00	\$551.00	\$551.00	\$551.00	\$551.00	\$551.00
96	16" x 11.25, 22.5, 45 OR 90 DEGREE BEND DUCTILE IRON	3	EACH	\$1,750.00	\$5,250.00	\$461.00	\$1,383.00	\$461.00	\$1,383.00	\$461.00	\$1,383.00
97	16" x 18" TEE DUCTILE IRON FITTINGS FOR CERTA-LOK PVC PIPE, RESTRAINED JOINT	1	EACH	\$1,750.00	\$1,750.00	\$740.00	\$740.00	\$740.00	\$740.00	\$740.00	\$740.00
98	WATER MAIN CONNECTION (12" x 12" TAPPING SLEEVE AND VALVE BY WMS)	1	EACH	\$2,500.00	\$2,500.00	\$1,740.00	\$1,740.00	\$1,740.00	\$1,740.00	\$1,740.00	\$1,740.00
99	WATER MAIN CONNECTION (CONNECT TO EXISTING VALVE OR WATER MAIN "CUT" IN FITTINGS)	1	EACH	\$2,500.00	\$2,500.00	\$3,831.00	\$3,831.00	\$3,831.00	\$3,831.00	\$3,831.00	\$3,831.00
100	24" STEEL CASING UTILITY PIPE JACKING, 0.250"	90	LFT	\$750.00	\$67,500.00	\$200.00	\$18,000.00	\$200.00	\$18,000.00	\$200.00	\$18,000.00
101	10" 3/4" TEST RISER (TEMPORARY)	2	EACH	\$750.00	\$1,500.00	\$777.00	\$1,554.00	\$777.00	\$1,554.00	\$777.00	\$1,554.00
102	12" PIPE END TREATMENT	1	EACH	\$268.25	\$268.25	\$262.00	\$262.00	\$262.00	\$262.00	\$262.00	\$262.00
103	15" PIPE END TREATMENT	2	EACH	\$300.00	\$600.00	\$296.00	\$592.00	\$296.00	\$592.00	\$296.00	\$592.00
104	18" PIPE END TREATMENT	2	EACH	\$500.00	\$1,000.00	\$380.00	\$760.00	\$380.00	\$760.00	\$380.00	\$760.00
105	24" PIPE END TREATMENT	1	EACH	\$700.00	\$700.00	\$512.00	\$512.00	\$512.00	\$512.00	\$512.00	\$512.00
106	PIPE PVC 6 IN	10	LFT	\$75.00	\$750.00	\$50.00	\$500.00	\$50.00	\$500.00	\$525.00	\$5,250.00
107	8" D.I. RSW GATE VALVE AND BOX	1	EACH	\$2,500.00	\$2,500.00	\$4,139.00	\$4,139.00	\$4,139.00	\$4,139.00	\$4,139.00	\$4,139.00
108	16" D.I. RSW GATE VALVE AND BOX	2	EACH	\$8,500.00	\$17,000.00	\$10,700.00	\$21,400.00	\$10,700.00	\$21,400.00	\$10,700.00	\$21,400.00
109	AGGREGATE FOR UNDERDRAINS	528	CYS	\$30.00	\$15,780.00	\$50.00	\$26,300.00	\$50.00	\$26,300.00	\$50.00	\$26,300.00
110	GEOTEXTILES FOR UNDERDRAIN	3763	SYS	\$1.50	\$5,644.50	\$1.45	\$5,449.35	\$1.45	\$5,449.35	\$1.45	\$5,449.35
111	MANHOLE TYPE I-A (FW)	13	EACH	\$2,750.00	\$35,750.00	\$2,520.00	\$32,760.00	\$2,520.00	\$32,760.00	\$2,520.00	\$32,760.00
112	MANHOLE TYPE I-B (FW)	3	EACH	\$3,000.00	\$9,000.00	\$2,504.00	\$7,512.00	\$2,504.00	\$7,512.00	\$2,504.00	\$7,512.00
113	INLET TYPE I-B (FW)	3	EACH	\$2,000.00	\$6,000.00	\$1,311.00	\$3,933.00	\$1,311.00	\$3,933.00	\$1,311.00	\$3,933.00
114	INLET TYPE II-C (FW)	29	EACH	\$2,000.00	\$58,000.00	\$1,632.00	\$47,328.00	\$1,632.00	\$47,328.00	\$1,632.00	\$47,328.00
115	INLET TYPE III-B (FW)	20	EACH	\$2,000.00	\$40,000.00	\$1,311.00	\$26,220.00	\$1,311.00	\$26,220.00	\$1,311.00	\$26,220.00
116	24" SANITARY CASTING	7	EACH	\$500.00	\$3,500.00	\$756.00	\$5,292.00	\$756.00	\$5,292.00	\$756.00	\$5,292.00
117	48" STANDARD SANITARY MANHOLE	7	EACH	\$3,000.00	\$21,000.00	\$2,277.00	\$15,939.00	\$2,277.00	\$15,939.00	\$2,277.00	\$15,939.00
118	CASTING, ADJUST TO GRADE	6	EACH	\$450.00	\$2,700.00	\$298.00	\$1,788.00	\$298.00	\$1,788.00	\$298.00	\$1,788.00
119	CORE EXISTING MANHOLE	1	EACH	\$150.00	\$150.00	\$283.00	\$283.00	\$283.00	\$283.00	\$283.00	\$283.00
120	FIRE HYDRANT ASSEMBLY, TYPE I	6	EACH	\$6,000.00	\$36,000.00	\$4,994.00	\$29,964.00	\$4,994.00	\$29,964.00	\$4,994.00	\$29,964.00
121	FIRE HYDRANT ASSEMBLY, TYPE III	2	EACH	\$6,000.00	\$12,000.00	\$5,035.00	\$10,070.00	\$5,035.00	\$10,070.00	\$5,035.00	\$10,070.00
122	BRIDGE DECK PATCHING, FULL DEPTH	14	SFT	\$75.00	\$1,050.00	\$50.00	\$700.00	\$50.00	\$700.00	\$75.00	\$1,050.00
123	BRIDGE DECK OVERLAY	142	SYS	\$150.00	\$21,300.00	\$200.00	\$28,400.00	\$200.00	\$28,400.00	\$102.00	\$14,484.00
124	BRIDGE DECK OVERLAY, ADDITIONAL	2	CYS	\$550.00	\$1,100.00	\$550.00	\$1,100.00	\$550.00	\$1,100.00	\$550.00	\$1,100.00
125	BRIDGE DECK PATCHING, PARTIAL DEPTH	52	SFT	\$50.00	\$2,600.00	\$45.00	\$2,340.00	\$45.00	\$2,340.00	\$125.00	\$6,500.00
126	SURFACE MILLING	142	SYS	\$15.00	\$2,130.00	\$9.00	\$1,278.00	\$9.00	\$1,278.00	\$54.00	\$7,668.00
127	TEMPORARY PAVEMENT MESSAGE MARKINGS, LANE INDICATION ARROW, PAINT	5	EACH	\$55.00	\$275.00	\$415.00	\$2,075.00	\$415.00	\$2,075.00	\$415.00	\$2,075.00
128	TEMPORARY PAVEMENT MARKINGS, 4" REMOVABLE INDICATION ARROW, PAINT	37620	LFT	\$0.35	\$13,167.00	\$0.65	\$24,453.00	\$0.65	\$24,453.00	\$0.65	\$24,453.00
129	TEMPORARY PAVEMENT MESSAGE MARKINGS, LANE INDICATION ARROW, REMOVABLE	1	EACH	\$75.00	\$75.00	\$415.00	\$415.00	\$415.00	\$415.00	\$415.00	\$415.00
130	TEMPORARY PAVEMENT MARKINGS, 8" PAINT	100	LFT	\$1.00	\$100.00	\$0.42	\$42.00	\$0.42	\$42.00	\$0.42	\$42.00
131	CONSTRUCTION SIGN, TYPE A	31	EACH	\$230.00	\$7,130.00	\$331.00	\$10,261.00	\$331.00	\$10,261.00	\$331.00	\$10,261.00
132	CONSTRUCTION SIGN, TYPE B	6	EACH	\$100.00	\$600.00	\$98.00	\$588.00	\$98.00	\$588.00	\$98.00	\$588.00
133	TUBULAR MARKERS	820	LFT	\$15.00	\$12,300.00	\$5.45	\$3,379.00	\$5.45	\$3,379.00	\$5.45	\$3,379.00
134	MAINTENANCE OF TRAFFIC	1	LS	\$240,585.33	\$240,585.33	\$220,246.45	\$220,246.45	\$82,500.00	\$82,500.00	\$109,853.04	\$109,853.04
135	BARRICADE TYPE IIB	96	LFT	\$22.00	\$2,112.00	\$29.00	\$2,784.00	\$29.00	\$2,784.00	\$29.00	\$2,784.00
136	TEMPORARY PAVEMENT MARKINGS, STOP LINE, 24" PAINT	152	LFT	\$4.00	\$608.00	\$6.75	\$1,026.00	\$6.75	\$1,026.00	\$6.75	\$1,026.00
137	SPAN MOUNTED SHEET SIGN, EXISTING, RESET	8	EACH	\$75.00	\$600.00	\$100.00	\$800.00	\$100.00	\$800.00	\$100.00	\$800.00
138	SIGN RELOCATION	2	EACH	\$50.00	\$100.00	\$75.00	\$150.00	\$75.00	\$150.00	\$75.00	\$150.00
139	SHEET SIGN, 0.06" THICK	166.6	SFT	\$12.00	\$1,999.20	\$9.75	\$1,623.38	\$9.75	\$1,623.38	\$9.75	\$1,623.38
140	SHEET SIGN, 0.10" THICK	18	SFT	\$15.00	\$270.00	\$15.00	\$270.00	\$15.00	\$270.00	\$15.00	\$270.00
141	SIGN POST, U CHANNEL	310	EACH	\$5.00	\$1,550.00	\$7.00	\$2,170.00	\$7.00	\$2,170.00	\$7.00	\$2,170.00
142	LANE SEPARATOR	250	LFT	\$35.00	\$8,750.00	\$69.50	\$17,375.00	\$69.50	\$17,375.00	\$69.50	\$17,375.00
143	EXISTING TRAFFIC SIGNAL EQUIPMENT, REMOVE	1	EACH	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
144	SIGNAL STRAIN POLE FOUNDATION, 36 IN. X 144 IN.	2	EACH	\$550.00	\$1,100.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00
145	SPAN, CATENARY AND TETHER, EXISTING, TIGHTEN	1	EACH	\$400.00	\$400.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
146	HANDHOLE, SIGNAL TYPE 1	6	EACH	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00
147	HANDHOLE, SIGNAL, EXISTING, ADJUST TO GRADE	1	EACH	\$250.00	\$250.00	\$450.00	\$450.00	\$450.00	\$450.00	\$450.00	\$450.00
148	GALVANIZED STEEL CONDUIT, 2"	980	LFT	\$20.00	\$19,600.00	\$18.00	\$17,640.00	\$18.00	\$17,640.00	\$18.00	\$17,640.00
149	PEDESTRIAN SIGNAL HEAD, INTERNATIONAL SYMBOL W/ COUNTDOWN TIMER, 18"	6	EACH	\$500.00	\$3,000.00	\$435.00	\$2,610.00	\$435.00	\$2,610.00	\$435.00	\$2,610.00
150	12 FT. PEDESTRIAN POLE AND FOUNDATION, A	1	EACH	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
151	4 FT. PEDESTRIAN POLE AND FOUNDATION, A	3	EACH	\$1,600.00	\$4,800.00	\$975.00	\$2,925.00	\$975.00	\$2,925.00	\$975.00	\$2,925.00
152	SIGNAL CABLE, 120/14 GA	1105	LFT	\$4.00	\$4,420.00	\$3.00	\$3,315.00	\$3.00	\$3,315.00	\$3.00	\$3,315.00
153	CONDUIT, PVC, 2 IN. SCHEDULE 40	1306	LFT	\$13.92	\$18,179.52	\$12.00	\$15,672.00	\$12.00	\$15,672.00	\$12.00	\$15,672.00

154	PEDESTRIAN PUSH BUTTON WITH APS AND AUDIBLE CONFIRMATION SIGNAL CONTROLLER AND CABINET TYPE 2, MENU DRIVEN, 8-PHASE	8	EACH	\$450.00	\$3,800.00	\$1,000.00	\$8,000.00	\$1,000.00	\$8,000.00	\$1,000.00	\$8,000.00
155	TRAFFIC SIGNAL HEAD, 4-SECTION	4	EACH	\$750.00	\$3,000.00	\$785.00	\$3,080.00	\$785.00	\$3,080.00	\$785.00	\$3,080.00
156	SPAN, CATENARY AND TETHER	3	EACH	\$2,500.00	\$7,500.00	\$2,750.00	\$8,250.00	\$2,750.00	\$8,250.00	\$2,750.00	\$8,250.00
157	DISCONNECT HANGER	3	EACH	\$225.00	\$675.00	\$250.00	\$750.00	\$250.00	\$750.00	\$250.00	\$750.00
158	TRAFFIC SIGNAL HEAD, EXISTING, RESET	8	EACH	\$250.00	\$2,000.00	\$175.00	\$1,400.00	\$175.00	\$1,400.00	\$175.00	\$1,400.00
159	SIGNAL CABLE, ROADWAY LOOP, 1G/14 GA	2475	LFT	\$0.55	\$1,361.25	\$0.50	\$1,237.50	\$0.50	\$1,237.50	\$0.50	\$1,237.50
160	SIGNAL CABLE, 3G/14 GA	520	LFT	\$1.60	\$832.00	\$1.30	\$676.00	\$1.30	\$676.00	\$1.30	\$676.00
161	SIGNAL CABLE, 5G/14 GA	120	LFT	\$2.00	\$240.00	\$1.65	\$198.00	\$1.65	\$198.00	\$1.65	\$198.00
162	SIGNAL CABLE, 7G/14 GA	15	LFT	\$2.50	\$37.50	\$1.95	\$29.25	\$1.95	\$29.25	\$1.95	\$29.25
163	SIGNAL CABLE, 9G/14 GA	190	LFT	\$3.00	\$570.00	\$2.75	\$522.50	\$2.75	\$522.50	\$2.75	\$522.50
164	SIGNAL CABLE, 2G/16 GA	2515	LFT	\$1.25	\$3,143.75	\$1.00	\$2,515.00	\$1.00	\$2,515.00	\$1.00	\$2,515.00
165	DETECTOR HOUSING	7	EACH	\$625.00	\$4,375.00	\$750.00	\$5,250.00	\$750.00	\$5,250.00	\$750.00	\$5,250.00
166	SAW CUT FOR ROADWAY LOOP	915	LFT	\$10.00	\$9,150.00	\$10.00	\$9,150.00	\$10.00	\$9,150.00	\$10.00	\$9,150.00
167	SIGNAL STRAIN POLE, 36 FT	2	EACH	\$900.00	\$1,800.00	\$5,675.00	\$11,150.00	\$5,675.00	\$11,150.00	\$5,675.00	\$11,150.00
168	HANDHOLE LIGHTING LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 36 IN. X 36 IN. X 6 IN.	2	EACH	\$950.78	\$1,901.56	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
169	LUMINAIRE, TYPE A WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/2"	34	EACH	\$919.70	\$31,269.80	\$1,500.00	\$51,000.00	\$1,500.00	\$51,000.00	\$1,500.00	\$51,000.00
170	LUMINAIRE, TYPE A WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/2"	34	EACH	\$780.00	\$26,520.00	\$6,500.00	\$221,000.00	\$6,800.00	\$221,000.00	\$6,500.00	\$221,000.00
171	LIGHT POLE, TYPE A	5421	LFT	\$8.44	\$45,783.24	\$15.00	\$81,315.00	\$15.00	\$81,315.00	\$15.00	\$81,315.00
172	LIGHT POLE, TYPE A	34	EACH	\$1,250.00	\$42,800.00	\$2,500.00	\$85,000.00	\$2,500.00	\$85,000.00	\$2,500.00	\$85,000.00
173	SERVICE POINT, II CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/2"	2	EACH	\$5,941.54	\$11,883.08	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
174	CONNECTOR KIT, UNFUSED	2475	LFT	\$1.00	\$2,475.00	\$1.00	\$2,475.00	\$1.00	\$2,475.00	\$1.00	\$2,475.00
175	CONNECTOR KIT, FUSED	33	EACH	\$25.32	\$835.56	\$50.00	\$1,650.00	\$50.00	\$1,650.00	\$50.00	\$1,650.00
176	MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED	31	EACH	\$28.04	\$869.32	\$50.00	\$1,550.00	\$50.00	\$1,550.00	\$50.00	\$1,550.00
177	MULTIPLE COMPRESSION FITTING, WATERPROOFED	63	EACH	\$11.33	\$713.23	\$5.00	\$315.00	\$5.00	\$315.00	\$5.00	\$315.00
178	INSULATION LINK, NON-WATERPROOFED	33	EACH	\$23.38	\$771.54	\$5.00	\$262.50	\$5.00	\$262.50	\$5.00	\$262.50
179	INSULATION LINK, WATERPROOFED	5	EACH	\$6.00	\$30.00	\$5.00	\$25.00	\$5.00	\$25.00	\$5.00	\$25.00
180	ROADWAY LUMINAIRE AND MAST ARM, EXISTING, RESET	69	EACH	\$21.00	\$1,449.00	\$1.00	\$69.00	\$1.00	\$69.00	\$1.00	\$69.00
181	WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/2"	2	EACH	\$175.00	\$350.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00
182	WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/2"	1308	LFT	\$9.87	\$12,899.22	\$15.00	\$19,620.00	\$15.00	\$19,620.00	\$15.00	\$19,620.00
183	LINE, SOLID, YELLOW, EPOXY PAINT, 8"	1150	LFT	\$1.00	\$1,150.00	\$0.35	\$402.50	\$0.35	\$402.50	\$0.35	\$402.50
184	LINE, BROKEN, WHITE, EPOXY PAINT, 4"	1780	LFT	\$0.95	\$1,700.50	\$0.49	\$877.10	\$0.49	\$877.10	\$0.49	\$877.10
185	LINE, BROKEN, YELLOW, EPOXY PAINT, 4"	250	LFT	\$0.95	\$237.50	\$0.49	\$122.50	\$0.49	\$122.50	\$0.49	\$122.50
186	LINE, SOLID, WHITE, EPOXY PAINT, 4"	1720	LFT	\$0.95	\$1,634.00	\$0.49	\$842.80	\$0.49	\$842.80	\$0.49	\$842.80
187	LINE, SOLID, YELLOW, EPOXY PAINT, 4"	2710	LFT	\$0.95	\$2,574.50	\$0.49	\$1,327.90	\$0.49	\$1,327.90	\$0.49	\$1,327.90
188	PAVEMENT MESSAGE MARKING, EPOXY PAINT, LANE INDICATION, ARROW	23	EACH	\$100.00	\$2,300.00	\$185.00	\$4,255.00	\$185.00	\$4,255.00	\$185.00	\$4,255.00
189	PAVEMENT MESSAGE MARKING, EPOXY PAINT, LANE INDICATION, WORD "ONLY"	3	EACH	\$100.00	\$300.00	\$195.00	\$585.00	\$195.00	\$585.00	\$195.00	\$585.00
190	LINE, TRANSVERSE MARKING, EPOXY PAINT, SOLID, WHITE, STOP LINE, 24"	217	LFT	\$4.00	\$868.00	\$15.00	\$3,285.00	\$15.00	\$3,285.00	\$15.00	\$3,285.00
191	LINE, DOTTED, YELLOW, EPOXY PAINT, 4"	30	LFT	\$0.75	\$22.50	\$4.00	\$120.00	\$4.00	\$120.00	\$4.00	\$120.00
192	LINE, TRANSVERSE MARKING, EPOXY PAINT, SOLID, WHITE, DIAGONAL KEY CROSSWALK, 24"	525	LFT	\$6.50	\$3,412.50	\$14.40	\$7,560.00	\$14.40	\$7,560.00	\$14.40	\$7,560.00
193	LINE, DOTTED, WHITE, EPOXY PAINT, 4"	36	LFT	\$0.75	\$27.00	\$4.00	\$144.00	\$4.00	\$144.00	\$4.00	\$144.00
194	LINE, SOLID, WHITE, EPOXY PAINT, 8"	130	LFT	\$1.80	\$234.00	\$7.95	\$1,033.50	\$7.95	\$1,033.50	\$7.95	\$1,033.50
195	LINE, TRANSVERSE MARKING, EPOXY PAINT, SOLID, WHITE, 12"	84	LFT	\$3.00	\$252.00	\$11.80	\$742.40	\$11.80	\$742.40	\$11.80	\$742.40
196	LINE, TRANSVERSE MARKING, EPOXY PAINT, SOLID, YELLOW, 12"	130	LFT	\$3.00	\$390.00	\$11.80	\$1,534.00	\$11.80	\$1,534.00	\$11.80	\$1,534.00
197	LINE, TRANSVERSE MARKING, EPOXY PAINT, SOLID, WHITE, CROSSWALK, 6"	265	LFT	\$1.50	\$397.50	\$4.15	\$1,099.75	\$4.15	\$1,099.75	\$4.15	\$1,099.75
198	WORK ALLOWANCE	1	LS	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
199	Subgrade Treatment 1 C	3606	SYS	\$0.00	\$0.00	\$19.40	\$69,856.40	\$19.40	\$69,856.40	\$19.40	\$69,856.40
200	Geogrid **	8000.00	BYS			\$3.28	\$16,250.00	\$3.28	\$16,250.00	\$3.28	\$16,250.00
201	15" Pipe repair	15	LFT			\$145.00	\$2,175.00	\$145.00	\$2,175.00	\$145.00	\$2,175.00
202	Hydro Demolition	142	SYS			\$275.00	\$39,050.00	\$275.00	\$39,050.00	\$275.00	\$39,050.00

**COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL**  
**Maysville Rd Widening Project**

**Action Requested:**

Transportation Engineering Services is requesting approval of an award to Brooks Construction in the amount of \$5,563,319.00 pursuant to Board of Works resolution 12417.

Note: Brooks Construction was the lowest most responsive bidder among 3 bidders and under the engineer's estimate by 1.86%.

**Description and Scope of Work:**

**This phase of the project will involve the widening of Maysville Rd from Stellhorn Rd to Meijer Dr. The project will include widening of the existing asphalt pavement to two lanes in each direction with a center turn lane and median. The project will also include both a 5 sidewalk on the east side and a 10 trail on the west side of the road. New curbs, ADA curb ramps, and drive approaches shall be included. New storm sewer along with green infrastructure will be added by installing turnouts into green space and by creating bioswales with subsurface drainage, trees and filtering vegetation. Project will also include new street lights. There will be additional pavement markings and the traffic signals shall be modernized as needed.**

# COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the Maysville Road Widening Project award.

## RFPs & BIDS

Bid/RFP #	12417
Awarded To	Brooks Construction
Amount	\$5,563,319.00
Conflict of interest on file?	X Yes <input type="checkbox"/> No    n/a
Number of Registrants	10
Number of Bidders	3
Attachments	BID TAB ANALYSIS SHEET AND AWARD

## EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

## SPECIAL PROCUREMENT

Contract #/ID <i>(State, Federal, Piggyback--Authority)</i>	12417
Sole Source/ Compatibility Justification	N/A

## BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes <input type="checkbox"/> No <i>If no, explain below</i>
If not lowest, explain	N/A

# COUNCIL DIGEST SHEET

## COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

## DESCRIPTION OF PROJECT / NEED

<i>Identify need for project &amp; describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

## REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

## FUNDING SOURCE

<i>Account Information.</i>	TIF

**BILL NO. S-17-10-04**

**REPORT OF COMMITTEE ON PUBLIC WORKS  
October 17, 2017**

***Russ Jehl Chair***

***Glynn Hines Co-Chair***

***All Council Members***

An Ordinance approving Construction Contract - MAYSVILLE RD WIDENING PROJECT - between Brooks Construction and the City of Fort Wayne, Indiana, in connection with the Board of Public Works



**COMMITTEE ON PUBLIC WORKS HAVE HAD SAID Ordinance under consideration and beg leave to report back to the Common Council that said ordinance**




DO PASS





DO NOT PASS

ABSTAIN


NO REC

LANA R. KEESLING CITY CLERK



Public Hearing Date: N/A


Read the first time in full and on motion by Councilman Jehl.

Read the second time by title and referred to the Public Works Committee.

Read the third time in full and on motion by Councilman Jehl, placed on passage by the following vote:

<u>TOTAL VOTES</u>	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>
ARP	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
BARRANDA	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
CRAWFORD	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
DIDIER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
ENSLEY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
FREISTROFFER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
HINES	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
JEHL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
PADDOCK	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>

DATED: October 24, 2017

  
 \_\_\_\_\_  
 LANA R. KEESLING, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as

Special Ordinance No. S-17-10-04 on the 24th day of October, 2017

ATTEST:

  
 \_\_\_\_\_  
 LANA R. KEESLING  
 CITY CLERK

  
 \_\_\_\_\_  
 PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 25th of October 2017, at the hour of 11:30 o'clock A.M. E.S.T.

  
 \_\_\_\_\_  
 LANA R. KEESLING, CITY CLERK

Approved and signed by me this 25<sup>TH</sup> day of OCTOBER 2017, at the hour of 2:00 O'clock Pm E.S.T.

  
 \_\_\_\_\_  
 THOMAS C. HENRY, MAYOR